
CITY OF WEST PALM BEACH 
Procurement Division 

401 Clematis Street – 5th Floor 
West Palm Beach, FL  33401 

Tel:  561-822-2100 
Fax:  561-822-1564 

____________________________________________________________________________________ 

INVITATION TO BID 
Construction 

ITB Number: 23-24-114 LA
Project: Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)

FDOT Project Number: 444376-1-58-01 

Bid Submittal Deadline: 
       Time: 

 Location: 

Attention: 

The City of West Palm Beach is accepting bids from FDOT pre-qualified and responsible Contractors to 
furnish and assume full responsibility for all labor, material, construction equipment and machinery, 
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities 
and all other facilities and incidentals necessary, including supervision, servicing, taxes, bonds and 
insurance, permitting fees, traffic control, security, miscellaneous costs, warranties, general conditions, 
overhead and profit  to perform the above-referenced federally funded FDOT and City of West Palm Beach 
improvements project as shown in the construction plans and described in the technical specifications for 
the project.  

The project includes the construction of American Disability Act (ADA) improvements, include two multiuse 
paths, pavement reconstruction, signing, pavement markings, irrigation, landscaping, drainage 
improvements and pedestrian lighting. Pursuant to the terms of the grant, the Parker Avenue 
Improvements. The Contractor shall comply with FDOT’s DBE Program Plan approved by the USDOT. 
FDOT currently has a race neutral program with a 10.67% goal. Contractor shall use DBEs certified under 
the Florida Unified Certification Program Directory:  

http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/ 

How to Obtain Solicitation: Solicitation documents may be acquired electronically by registering and logging 
onto the City of West Palm Beach’s third party website, DemandStar at: 
https://network.demandstar.com/for-business 

Bids must be received and time-stamped by the Procurement personnel no later than the deadline. Bidders 
are responsible for insuring that their bid is time-stamped by Procurement personnel by the deadline 
indicated.  The City shall not be responsible for any delays caused by any occurrence. 

One (1) original, one (1) electronic version and one (1) copy of the Bid shall be submitted in a sealed 
envelope. ENVELOPES CONTAINING BIDS MUST BE IDENTIFIED WITH THE BID NUMBER, SEALED, 
and marked in the lower left-hand corner with the firm name, ITB title, bid submittal deadline date, 
and time. Bids must be in accordance with the provisions and instructions in this solicitation. Read the 
entire solicitation package carefully. 

June 28, 2024
3:00 p.m. 

Procurement Division 
West Palm Beach City Hall 
401 Clematis Street  - 5th floor 
West Palm Beach, FL  33401 
Sharon Sepulveda, Senior Procurement Specialist 

http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/
https://network.demandstar.com/for-business/
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The solicitation and any addenda posted by the City on DemandStar are the only official procurement 
documents. The City does not post procurement solicitations on other third-party sites and is not 
responsible for the content posted on any third-party site other than DemandStar. 

PRE-BID CONFERENCE:  THERE IS A PREBID CONFERENCE SCHEDULED FOR May 24, 2024, AT 
10:00 AM, CITY HALL PROCUREMENT CONFERENCE ROOM 519, 401 CLEMATIS STREET, WEST 
PALM BEACH, FL 33401.  ATTENDANCE IS STRONGLY RECOMMENDED. 

LOBBYING PROHIBITED. Contact by a Bidder (or anyone representing a Bidder) regarding this 
solicitation with the Mayor, any City Commissioner, officer, or City employee other than an 
employee of the West Palm Beach Procurement Division is grounds for disqualification. 

__________________________________ Date:  May 8, 2024 
      Donna L. Levengood, CPPO, CPPB 
      Procurement Official 
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ITB SCHEDULE 

The Procurement Division may change any of these dates or times, as it deems necessary.  All times 
are local time, West Palm Beach, Florida. 

Pre-Bid Conference 

Final Questions Due  

Bid Submittal Deadline 

May 24, 2024 at 10:00 AM, 401 Clematis St, Room 519

May 31, 2024 by 5:00 p.m.  

June 28, 2024 2023 at 3:00 p.m. 

City of West Palm Beach Procurement Division – 5th Floor 
401 Clematis Street – City Hall West Palm Beach, FL 
33401  

PROCUREMENT CONTACT 

Questions or requests for information regarding this solicitation should be addressed only to: 

City of West Palm Beach 
Procurement Division  

West Palm Beach City Hall 
401 Clematis Street 

West Palm Beach, FL 33401 

Sharon Sepulveda, Senior Procurement Specialist 
Email: Procurement@wpb.org 

Dir:    561-822-1056
Main: 561-822-2100 
TTY: 800-955-8771 
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SECTION 1 – SCOPE OF WORK 
The City of West Palm Beach is accepting bids from FDOT pre-qualified and responsible Contractors to 
furnish and assume full responsibility for all labor, material, construction equipment and machinery, 
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities 
and all other facilities and incidentals necessary, including supervision, servicing, taxes, bonds and 
insurance, permitting fees, traffic control, security, miscellaneous costs, warranties, general conditions, 
overhead and profit  to perform the above-referenced federally funded FDOT and City of West Palm Beach 
improvements project as shown in the construction plans and described in the technical specifications for 
the project.  

Prequalification and work class information is found here:  Contracts Administration Prequalification 
Information (fdot.gov) ; https://www.fdot.gov/contracts/prequal-info/prequalified.shtm 

Contractor shall furnish and assume full responsibility for all labor (including costs for overtime, nights, 
weekends, holiday and multiple phasing work), materials, construction equipment and machinery, 
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities 
and all other facilities,  taxes, bonds and insurance, permitting fees, traffic control, security, miscellaneous 
costs, warranties, general conditions, overhead and profit  and other incidentals necessary to perform the 
Work, as shown on the construction plans titled “Parker Ave Reconstruction From Forest Hill Blvd to 
Nottingham Blvd” dated June 13 2023 and associated technical specifications. 

Project Location & Background: 

The City of West Palm Beach (City) has received a grant from the Florida Department of Transportation 
(FDOT) through the Local Agency Program (LAP) to construct American Disability Act (ADA) 
improvements, which includes two multiuse paths, pavement reconstruction, signing, pavement markings, 
irrigation, landscaping, drainage improvements and pedestrian lighting. Pursuant to the terms of the grant, 
the Parker Avenue Improvements. 

The work shall cause minimal disruption to pedestrian and vehicular traffic and be performed in an 
expedited highly coordinated manner by the Contractor. The Contractor must have adequate staffing at all 
work locations when construction activities are occurring to ensure completion of the work in accordance 
with the Schedule and so that the City and Engineer may have questions answered when required. 

https://www.fdot.gov/contracts/prequal-info/prequalified.shtm
https://www.fdot.gov/contracts/prequal-info/prequalified.shtm
https://www.fdot.gov/contracts/prequal-info/prequalified.shtm
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Figure 1: Location Map of the project limits from Forest Hill Boulevard to Nottingham Boulevard 

Project Description 

Improvements shall include, but not be limited to, the following:  

Site improvements 
The Contractor shall be responsible for the construction of two multiuse paths, pavement reconstruction, 
signing, pavement markings, irrigation, landscaping, signal improvements, drainage improvements, 
pedestrian lighting. The Contractor shall be responsible for coordinating the phasing of the work and the 
schedule with the Palmetto Elementary School and Forest Hill High School. The Contractor shall also be 
responsible for the coordination with public utility companies for the relocation of existing utilities within the 
limits of the work. The Contractor is responsible for furnishing and installing waste receptacles and for the 
removal and relocation of any existing landscaping or hardscape that conflicts with the proposed 
improvements. 

Maintenance of Traffic 
The Contractor shall be responsible for furnishing, providing, implementing, installing and maintaining all 
maintenances of traffic (MOT), submitting MOT plans, obtaining the required permitting and installations in 
conformity with all City, County and FDOT standards and best practices. The Contractor shall provide an 
MOT Phasing Schedule that guarantees safe, continued vehicular and pedestrian traffic flow to all 
properties within the Project area. The contractor shall plan work so only the work on one road is being 
performed at a time. 

Signing and Pavement Marking 
The Contractor shall furnish and install all permanent and temporary traffic signage and striping conforming 
to City, County and FDOT standards and best practices as shown on the contract drawings. 



 Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01  
8 

Landscaping 
The Contractor shall furnish and install all of the Landscaping as shown on the contract drawings. The 
Contractor shall be responsible for watering of the landscaping and marking, cutting and capping all existing 
private or public irrigation systems within the project impact area.  The Contractor shall be responsible for 
pruning existing trees within the right-of-way. 

Surveying and Testing 
The Contractor shall be responsible for all necessary surveying services, including construction layout, all 
survey work shall be performed by an independent third-party surveyor licensed to practice in the State of 
Florida. The surveyor shall be retained by the Contractor and approved by the City. The Contractor shall 
also provide the City with monthly as-built surveys of the Contractor’s completed work, and final project 
Record Drawings as specified. The Contractor shall make arrangements for such tests with an independent 
testing laboratory or entity acceptable to the City and shall give the Engineer timely notice of the date fixed 
for such testing. Contractor shall be responsible for all costs of testing and approvals.  
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SECTION 2 – BID EVALUATION 
 
Contractors must meet the following minimum requirements in order to be considered for award.  
 
NOTE:   Failure to fully and accurately complete Forms A1, A2 and A3 included in this document evidencing 
compliance with minimum qualifications shall be grounds for disqualification of contractor’s bid. 
Contractors not meeting the minimum requirements will be disqualified. All decisions of the City are 
final.  
 
Minimum Requirements 

   
1. Bid. The Bid shall be timely received by Procurement personnel by the submittal deadline. 

2. Bid Security.  The required bid bond or security shall be timely received. 

3. Signatures.  The Bid (Form B2) and all documents requiring signature are included and have been 
signed by an appropriate officer. 

4. License.  Bidder shall be properly licensed / registered to perform work in the State of Florida, Palm 
Beach County, and the City of West Palm Beach.  Bidder is required to have a State of Florida General 
Contractor’s License at the time of bid submittal. 

5. Surety.  During the lifetime of the organization, as presently named, the Bidder shall not have defaulted 
to a bonding company/ surety for the completion of any projects. 

6. Convicted Vendor List.  Bidder has not been placed on the Convicted Vendor List kept by the Florida 
Department of Management Services, within 36 months of bid submittal. 

7. Discriminatory Vendor List.  Bidder has not been placed on the Discriminatory Vendor List, kept by the 
Florida Department of Management Services. 

8. Scrutinized Company.  For bids of any amount, Bidder is not on the Scrutinized Companies that Boycott 
Israel List or is not engaged in a boycott of Israel.  For bids over $1 million, Bidder is not on the 
Scrutinized Companies with Activities in Sudan List, or the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List, or engaged in business activities in Syria or Cuba. 

9. Equal Benefits. Compliance with the City’s Equal Benefits ordinance. 

10. LAP Certification of Current Capacity. FDOT Form 525-010-46, Attachment E. 

11. Minimum Experience.  Contractor must have completed and provide references for a minimum of two 
(2) civil engineering projects completed within the past five (5) years that includes each of the following 
project elements: roadway/parking area construction, water main installation, pavement installation, 
landscaping, storm water drainage, asphalt milling and resurfacing, and maintenance of traffic. 
Contractor must fully and accurately complete Form A1.   

12. Form A2. Listing of All Existing and Projected Workloads/Projects.  Contractor must fully and accurately 
complete Form A2. 
 

13. Form A3. List of Manpower and Equipment, Contractor must fully and accurately complete Form A3. 
 
14. Federally required Forms B12, B13 and B14. 

 
15. List any and all liens, delinquent payments or judgment against bidder in the last two years.   
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EVALUATION FACTORS 

Evaluation of responses will include, but not be limited to the following: 
 

1. Experience and Reference Responses.  Contractor must have completed and provide references 
for a minimum of two (2) civil engineering projects completed within the past five (5) years that 
includes each of the following project elements: roadway/parking area construction, water main 
installation, pavement installation, landscaping, storm water drainage, asphalt milling and 
resurfacing, and maintenance of traffic. Contractor must fully and accurately complete Form A1.   

2. Firm’s Office and Field Personnel:  The general and specific project related capability of the in-
house office support, Project Manager and/or Project Superintendent including previous 
experience in similar projects.    

3. Scheduling/Cost Control:  A description of the Firm's general project management, scheduling, and 
cost controls indicating functions and capabilities. 

4. Financial Capability:  An indication of the resources and the necessary working capital available 
and how it will relate to the Firm's financial stability through the completion of the project. 

5. DBE Participation. 
6. Demonstrate ability to work with business owners and other government officials at all level based 

on previous projects.   
7. Firm capacity in terms of personnel, equipment and workload.  
8. Contractor personnel / subcontractor experience. 
9. Firm capacity in terms of financial viability and ability to provide required bond and insurance. 
10. Past performance of Bidder and its subcontractor(s) on City Projects or work.  
11. Ability to meet the requirements of the solicitation and Project. 
12. Project understanding and approach. Adherence to specifications and requirements. 
13. Proposed construction schedule and ability to meet time requirements. 
14. Total Bid amount and schedule of bid prices. 
15. Ability and commitment to self-perform a minimum of 30% of the work on the Project. 
16. Contractor safety information. 
17. Evidence of ability to work efficiently and cooperatively with City staff. 
18. Any suspension or debarment by any government entity; Any prior conviction for bribery, theft, 

forgery, embezzlement, honest services fraud, falsification or destruction of records, or other 
offense indicating a lack of business integrity or honesty; any prior violation of State, City or County 
ethical standards. Suspension or debarment by the City or another government entity.  

19. Consideration of any other factors or requirements specific to the ITB. 
20. Such other information as may be obtained by the City. 
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SECTION 3 – LAP REQUIRED PROVISIONS (FDOT) 
 
Funds for this project are derived from federal grants and therefore the successful contractor must comply 
with federal guidelines.  The federal funds appropriated by the Department of Transportation (DOT), Federal 
Highway Administration (FHWA) will be administered through the Florida Department of Transportation 
(FDOT or SHA (State Highway Authority)). 

1. General 
In the event of a conflict between the Federal Requirements listed in this section and other 
provisions of the Invitation to Bid, the Federal Requirements will govern and prevail. 

a. These contract provisions shall apply to all work performed on the contract by the 
contractor's own organization and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the contract by piecework, station 
work, or by subcontract. 

b. Except as otherwise provided for in each section, the contractor shall insert in each 
subcontract all of the stipulations contained in these Required Contract Provisions, and 
further require their inclusion in any lower tier subcontract or purchase order that may in 
turn be made. The Required Contract Provisions shall not be incorporated by reference in 
any case. The prime contractor shall be responsible for compliance by any subcontractor 
or lower tier subcontractor with these Required Contract Provisions. 

c. A breach of any of the stipulations contained in these Required Contract Provisions shall 
be sufficient grounds for termination of the contract. 

d. All Local Agency Program (LAP) administered by the City of West Palm shall be advertised. 
Advertisements must be placed a minimum of 21 calendar days prior to the established bid 
opening for projects that cost more than $200,000, and at least 5 days prior to any 
scheduled pre-bid conference. Projects more than $500,000 shall be advertised at least 30 
days prior to the established bid opening, and 5 days prior to any scheduled pre-bid 
conference. 

e. Owner Force Account provisions are excluded from this project. 
f. Local Force requirements do not apply to this project. 

2. Prequalification 
All prequalified contractors bidding on this project must include with their bid proposal a copy of their 
Certification of Current Capacity (FDOT Form 525-010-46). 
 
Contact the Florida Department of Transportation to obtain an application for and regulations regarding 
prequalification.  Further information may be obtained on the internet at www.dot.state.fl.us.  Click on 
“Doing Business with FDOT”; see “Contract Administration”. 
 
 * No public agency shall be permitted to bid in on this contract as either a contractor or 
subcontractor.  A public agency is defined as any organization with administrative or functional 
responsibilities that are either directly or indirectly affiliated with a governmental body of any nation, state, 
or local jurisdiction. 
  

http://www.dot.state.fl.us/
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3. Contract Award 
The City intends to award the Contract to the lowest responsive responsible bidder. 
 
Submit bid unit prices for all bid items. Bids submitted without bid unit prices for all bid items will be rejected 
as irregular. 
 
FDOT must concur with the City’s selection of the contractor.  
 
Public agencies are not entitled to submit a bid under this Invitation to Bid (ITB). 
 
In considering bids, the City will not consider or allow a price differential in favor of articles or materials 
produced within Florida.  The City will not prohibit, restrict or discriminate against the use of articles or 
materials shipped from or prepared, made or produced in any State, territory or possession of the United 
States.  In addition, the City will not prohibit, restrict or otherwise discriminate against the use of articles or 
materials of foreign origin to any greater extent than is permissible under policies of the Department of 
Transportation. 

4. Federal Required Contract Provisions 
The required contract provisions of form FHWA-1273 – Revised October 23, 2023  (Attachment A) 
included in this ITB, shall be made part of the awarded contract.  Contractor, and its sub-contractors, as 
applicable, shall be required to conform with these requirements.  

5. Selection of Labor 
During the performance of this contract, the Contractor shall not: 

 
discriminate against labor from any other State, possession, or territory of the United States 

 
or  

 
employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts 
who are on parole, supervised release, or probation. 

6. Equal Employment Opportunity 
Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 
1630 and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions prescribed herein, 
and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards 
for the contractor's project activities under this contract. The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in 
this contract. In the execution of this contract, the contractor agrees to comply with the following minimum 
specific requirement activities of EEO: 
 

a. The contractor will work with the City, FDOT and the Federal Government in carrying out EEO 
obligations and in their review of his/her activities under the contract. 

  The contractor will accept as his operating policy the following statement: 
 

b. "It is the policy of this Company to assure that applicants are employed, and that employees are 
treated during employment, without regard to their race, religion, sex, color, national origin, age or 
disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training." 
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7-31 Title VI Assurance – DOT 1050.2A, Appendix A and Appendix E. (Attachment D) 
  

7-31.1 Appendix A: During the performance of this Contract, the Contractor, for itself, its assignees 
and successors in interest (hereinafter referred to as the “Contractor”) agrees as follows: 

 
Compliance with Regulations: The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the US Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended 
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this Contract. 

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the 
Contract, shall not discriminate on the basis of race, color, national origin or sex in the selection 
and retention of sub-contractors, including procurements of materials and leases of equipment. 
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by 
Section 21.5 of the Regulations, including employment practices when the Contract covers a 
program set forth in Appendix B of the Regulations. 
 3. Solicitations for subcontractors, including procurements of materials and equipment: In 
all solicitations either by competitive bidding or negotiation made by the Contractor for work to be 
performed under subcontract, including procurements of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s obligations 
under this contract and the Regulations relative to nondiscrimination on the basis of race, color, 
national origin, or sex. 

4. Information and Reports: The Contractor shall provide all information and reports 
required by the Regulations or directives issued pursuant thereto, and shall permit access to its 
books, records, accounts, other sources of information and its facilities as may be determined by 
the Florida Department of Transportation or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and Federal Motor Carrier Safety Administration 
to be pertinent to ascertain compliance with such Regulations, order and instructions. Where any 
information required of a Contractor is in the exclusive possession of another who fails or refuses 
to furnish this information the Contractor shall so certify to the Florida Department of Transportation, 
or the Federal Highway Administration, Federal Transit Administration, Federal Aviation 
Administration, or Federal Motor Carrier Safety Administration as appropriate, and shall set forth 
what efforts it has made to obtain the information. 
 5. Sanctions for Noncompliance: In the event of the Contractor’s noncompliance with the 
nondiscrimination provisions of this Contract, the Florida Department of Transportation shall 
impose such Contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, or Federal Motor Carrier Safety Administration 
may determine to be appropriate, including, but not limited to: 
  a. withholding of payments to the Contractor under the Contract until the 
Contractor complies, or 
  b. cancellation, termination or suspension of the Contract, in whole or in part. 
 6. Incorporation of Provisions: The Contractor shall include the provisions of this Appendix 
in every subcontract, including procurements of materials and leases of equipment, unless exempt 
by the Regulations, or directives issued pursuant thereto. The Contractor shall take such action 
with respect to any subcontract or procurement as the Florida Department of Transportation or the 
Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration, 
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or Federal Motor Carrier Safety Administration may direct as a means of enforcing such provisions 
including sanctions for noncompliance, provided, however, that, in the event a Contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such 
direction, the Contractor may request the Florida Department of Transportation to enter into such 
litigation to protect the interests of the Florida Department of Transportation, and, in addition, the 
Contractor may request the United States to enter into such litigation to protect the interests of the 
United States. 
 7-31.2 Appendix E: During the performance of this Contract, the Contractor, for itself, its 
assignees, and successors in interest (hereinafter referred to as the “Contractor” agrees to comply 
with the following non-discrimination statutes and authorities; including but not limited to: 
 1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits 
discrimination on the basis of race, color, national origin); and 49 CFR Part 21; 
 2. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been 
acquired of Federal or Federal-aid programs and projects); 
 3. Federal-Aid Highway Act of 1973, (23 U.S.C § 324 et seq.), (prohibits discrimination on 
the basis of sex); 
 4. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability); and 49 CFR Part 27; 
 5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age); 
 6. Airport and Airway Improvement Act of 1982, (49 U.S.C. 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color national origins or sex); 
 7. The Civil Rights Restoration Act of 1987 (PL 100-209), (Broadened the scope, coverage 
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients 
and contractors, whether such programs or activities are Federally funded or not); 
 8. Titles II and III of the Americans with Disabilities Act, which prohibits discrimination on 
the basis of disability in the operation of public entities, public and private transportation systems, 
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 – 12189) as 
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38; 
 9. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex); 
 10. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures non-discrimination against minority 
populations by discouraging programs, policies, and activities with disproportionately high and 
adverse human health or environmental effects on minority and low-income populations; 
 11. Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed. 
Reg. at 74087 to 74100); 

12. Title IX of the Education Amendments of 1972, as amended, which prohibits 
discrimination based on sex in education programs, or activities (20 U.S.C. 1681 et seq.). 
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 7. Wage Rates 
 
Wages for all mechanics and laborers shall be computed at wage rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached to this ITB (Attachment C) and shall be 
made a part of the awarded contract.  

8. Disadvantage Business Enterprise Program 
 

a. Policy.  The contractor shall ensure that Disadvantaged Business Enterprises, as defined 
in 49 C.F.R. Part 26, as amended, shall have the opportunity to participate in the 
performance of this project.  In this regard, the contractor shall take all necessary and 
reasonable steps in accordance with applicable federal and state regulations, to ensure 
that the Disadvantaged Business Enterprises have the opportunity to compete for and 
perform contracts or subcontracts with respect to this Project.   

 
b. DBE Availability Goal Percentage.   The DBE Goal Percentage for this project is 10.67%. 

This DBE availability goal percentage is not a mandatory contract specification, but it is a 
guide to inform the contractor of the work that could reasonably be contracted to a DBE.   

 
c. DBE Certification. Only DBE firm(s) certified by the FDOT Equal Opportunity Office shall 

be considered disadvantaged business enterprises for the purposes of this bid and any 
resulting contract.  To verify whether a firm is certified as a DBE for the work being 
performed, the contractor must refer to the DBE Directory published by the FDOT Equal 
Opportunity Office on the Internet at: www.dot.state.fl.us/equalopportunityoffice/ or through 
the Florida Unified Certification Program at 
https://fdotxwp02.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/ If the Internet 
is not available, call the Equal Opportunity Office for verification at (850) 414-4747. 

 
d. Anticipated DBE Participation Statement.  Contractor shall complete and submit the 

Anticipated DBE Participation Statement prior to the pre-construction conference through 
the FDOT Equal Opportunity Office on the Internet.  A hard copy of the Statement should 
also be provided at the pre-construction conference.  The Statement must only include 
companies certified as a DBE.  The Statement can and should be updated when additions 
or deletions are made through the life of the contract.  This will not become a mandatory 
part of the contract.  When reporting anticipated DBE utilization or actual payments, the 
following guidelines prescribed in the 49 C.F.R. Part 26 shall apply: 

 When a DBE participates in a contract, count only the value of the work actually 
performed by the DBE toward DBE participation.  

 Count expenditures to a DBE contractor toward DBE goals only if the DBE is 
performing a commercially useful function on the project.  

 Follow the DBE reporting guidelines established by FDOT. 
 

e. DBE Utilization. The Department began its DBE race neutral program January 1, 2000. 
Contract specific goals are not placed on Federal/State contracts; however, the 
Department has an overall 10.67% DBE goal it must achieve. In order to assist contractors 
in determining their DBE commitment level, the Department has reviewed the estimates 
for this letting. As you prepare your bid, please monitor potential or anticipated DBE 
utilization for contracts. When the low bidder executes the contract with the Department, 

http://www.dot.state.fl.us/equalopportunityoffice/
https://fdotxwp02.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/I
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information will be requested of the contractor’s DBE participation for the project. While the 
utilization is not mandatory in order to be awarded the project, continuing utilization of DBE 
firms on contracts supports the success of Florida’s DBE Program, and supports 
contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs.  

Any project listed as 0% DBE availability does not mean that a DBE may not be used on 
that project. A 0% DBE availability may have been established due to any of the following 
reasons: limited identified subcontracting opportunities, minimal contract days, and/or 
small contract dollar amount. Contractors are encouraged to identify any opportunities to 
subcontract to DBE’s.  
 
Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions 
regarding this information.  

 
f. DBE Reporting. If you are the prime contractor on a project, enter your DBE participation 

in the Equal Opportunity Compliance system prior to the pre-construction or pre-work 
conference for all federal and state funded projects. This will not become a mandatory 
part of the contract. It will assist the Department in tracking and reporting planned or 
estimated DBE utilization. During the contract, the prime contractor is required to report 
actual payments to DBE and MBE subcontractors through the web-based Equal 
Opportunity Compliance (EOC) system.  
All DBE payments must be reported whether or not you initially planned to utilize the 
company. In order for our race neutral DBE Program to be successful, your cooperation is 
imperative. If you have any questions, please contact EOOHelp@dot.state.fl.us. 

g. Bid Opportunity List. The Federal DBE Program requires States to maintain a database 
of all firms that are participating or attempting to participate on FDOT-assisted contracts. 
The list must include all firms that bid on prime contracts or bid or quote subcontracts on 
FDOT-assisted projects, including both DBE’s and non-DBEs.  
 
Please complete the Bidders Opportunity List through the Equal Opportunity Compliance 
system within 3 business days of submission of the bid or proposal for ALL subcontractors 
or sub-consultants who quoted to you for specific project for this letting. The web address 
to the Equal Opportunity Compliance system is: 
https://www.fdot.gov/equalopportunity/eoc.shtm. 

h. DBE/AA Plans.  Contractors bidding on FDOT contracts are to have an approved DBE 
Affirmative Action Plan (FDOT Form 275-030-11B) on file with the FDOT Equal Opportunity 
Office before execution of a contract. DBE/AA Plans must be received with the contractors 
bid or received by the Equal Opportunity Office prior to the award of the contract.  
 
Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida 
Administrative Code. Plans that do not meet these mandatory requirements may not be 
approved. Approvals are for a (3) three year period and should be updated at anytime there 
is a change in the company’s DBE Liaison Officer and/or President. Contractors may 
evidence adoption of the DBE/AA Policy and Plan and/or a change in the designated DBE 
Liaison officer as follows:  
 

• Print the first page of the document on company stationery (“letterhead”) that 
indicates the company’s name, mailing address, phone number, etc.  

• Print the company’s name in the “___” space; next to “Date” print the 
month/day/year the policy is being signed; record the signature of the company’s 

mailto:EOOHelp@dot.state.fl.us
https://www.fdot.gov/equalopportunity/eoc.shtm
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Chief Executive Officer, President or Chairperson in the space next to “by” and 
print the full first and last name and position title of the official signing the policy.  

• Print the DBE Liaison’s full name, email address, business mailing address and 
phone number the bottom of email.  

 
E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us.  
The Department will review the policy, update department records and issue a notification of 
approval or disapproval; a copy of the submitted plan will not be returned to the contractor. 

9. Standardized Change Conditions Clause 
1. Differing site condit ions.   
During the progress of the work, if subsurface or latent physical conditions are encountered at the 
site differing materially from those indicated in the contract or if unknown physical conditions of an 
unusual nature, differing materially from those ordinarily encountered and generally recognized 
as inherent in the work provided for in the contract are encountered at the site, the party 
discovery such conditions shall promptly notify the other party in writing of the specific differing 
conditions before the site is disturbed and before the affected work is performed.  

 
Upon written notification, the engineer will investigate the conditions, and if it is determined that the 
conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contact, an adjustment, excluding anticipated profits, will be 
made and the contract modified in writing accordingly.  The engineer will notify the contractor of 
the determination whether or not an adjustment of the contract is warranted.  

 
No contract adjustment which results in a benefit to the contractor will be allowed unless the 
contractor has provided the required written notice.  

 
No contract adjustment will be allowed under this clause for any effects caused on unchanged 
work. 

 
2. Suspensions of Work Ordered by the engineer.  
If the performance of all or any portion of the work is suspended or delayed by the engineer in 
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the 
construction industry) and the contractor believes that additional compensation and/or contract time 
is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing 
a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The request 
shall set forth the reasons and support for such adjustment.  
Upon receipt, the engineer will evaluate the contractor’s request.  If the engineer agrees that the 
cost and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the fault 
of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, 
the engineer will make an adjustment (excluding profit) and modify the contract in writing 
accordingly.  The contractor will be notified of the engineer’s determination whether or not an 
adjustment of the contract is warranted. 
 
No contract adjustment will be allowed unless the contractor has submitted the request for 
adjustment within the time prescribed. 
 
No contract adjustment will be allowed under this clause to the extent that performance would have 
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded 
under any other term or condition of this contract. 
 
3. Signif icant Changes in the Character of Work. 

mailto:eeoforms@dot.state.fl.us
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The engineer reserves the right to make, in writing, at any time during the work, such changes in 
quantities and such alterations in the work as are necessary to satisfactorily complete the project.  
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, 
and the contractor agrees to perform the work as altered. 
 
If the alterations or changes in quantities significantly change the character of the work under the 
contract, whether such alterations or changes are in themselves significant changes to the 
character of the work or by affecting other work cause such other work to become significantly 
different in character, an adjustment, excluding anticipated profit, will be made to the contract.  The 
basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis 
cannot be agreed upon, then an adjustment will be made either for or against the contractor in such 
amount as the engineer may determine to be fair and equitable. 
 
If the alterations or changes in quantities do not significantly change the character of the work to 
be performed under the contract, the altered work will be paid for as provided elsewhere in the 
contract. 
 
The term “significant change” shall be construed to apply only to the following circumstances: 
When the character of the work as altered differs materially in kind or nature from that involved or 
included in the original proposed construction; or 
 
When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 
percent or decreased below 75 percent of the original contract quantity.  Any allowance for an 
increase in quantity shall apply only to that portion in excess of 125 percent of original contract item 
quantity, or in case of a decrease below 75 percent, to the actual amount of work performed 

10. Change Orders 
Florida Department of Transportation (FDOT) concurrence shall be required on all construction contract 
changes.   

11. Time Extensions 
The City may grant an extension of Contract Time when it adds new work items or provides for unforeseen 
work, provided that the additional work actually impacts the contract critical path completion schedule.  The 
City may also grant an extension of Contract Time when a critical path item of work is delayed by factors 
not reasonably anticipated or foreseeable at the time of bid or if failure of the City to fulfill an obligation 
under the contract results in delays to the schedule critical path.  The City may consider the delays in 
delivery of materials or equipment that affect progress on a critical item of work as the basis for granting a 
time extension if such delays are beyond the control of the Contractor.  Requests for time extensions due 
to delay in the delivery of custom manufactured equipment or fixtures will not be considered unless the 
contractor furnishes documentation that the order was placed in a timely manner and the lack of such 
equipment caused a delay in progress on a critical item.   
 
Extensions of Contract Time will not be granted for delays due to the fault or negligence of the Contractor.   
 
No allowance for inclement weather should be made in establishing the Contract Time.  The City may grant 
time extensions on a day for day basis for delays caused only by inclement weather conditions that prevent 
the contractor from productively performing critical path items where: (i) the contractor is unable to work at 
least 50% of the day on a pre-determined critical path item due to the weather; or (ii) the contractor must 
make major repairs to work damaged by weather provided that the damage is not due to the contractor’s 
failure to perform and that the contractor is unable to work at least 50% of the day on pre-determined critical 
path items.  
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12. Contract Claims by Contractors 
Should the contractor intend to file a claim for additional monetary compensation, time or other adjustments 
to the contract and the City disputes the contractor’s entitlement to the claim or the impact of the claim, 
Contractor must provide written notification to the City of contractor’s intent to file a claim.  This notice must 
be given before the contractor begins any work on which the claim is based.  Failure of the contractor to 
notify the City before beginning work on any disputed items waives the contractor’s right to claim.  The 
contractor’s notice of intent to file a claim should contain: 
 

a. A statement as to what changed, including a description of the nature and extent 
of the change.  

b. An indication of who directed or what caused the change.  
c. A description of how the change has or will impact the contractor, including 

reference to any impacted critical activities on the contractor’s latest accepted 
schedule update.  

d. A statement of damages, or an estimate of damages if available, detailing the 
amount of compensation, time and/or other adjustment to the contract that is being 
requested.  

13. Equipment 
Publicly Owned Equipment * The policy definition of publicly owned equipment is ". . . equipment 
previously purchased or otherwise acquired by the public agency involved for use in its own operations." 
the policy goes on to state that ". . . publicly owned equipment should not compete with privately owned 
equipment on a project to be let to contract." 
 
Equipment Rental Rates. Contractor shall comply with the cost principles and procedures set forth in 48 
C.F.R. Part 31.  Reasonable costs of renting construction equipment are allowable; but the allowability of 
charges of equipment rentals from any division, subsidiary of organization under common control of 
contractor will be determined in accordance with 48 C.F.R. Sec. 31.205-36(b)(3). 

14. Materials 
Source of Supply; Convict Labor.  Materials produced by convict labor are prohibited from use on this 
project unless specific written authority for such use is obtained from FDOT and: (i) such materials are 
produced by convicts on parole, supervised release, or probation from a prison. 
 
No Local Preference.  The contractor must furnish all materials to be incorporated in the work, and the 
contractor shall be permitted to select the sources from which the materials are to be obtained.  The City 
shall not impose any requirement or enforce any procedure which operates to require the use of, or provides 
a price differential in favor of, articles or materials produced within the State. 
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15. Off-site Storage and Staging Areas 

Compliance with Federal Endangered Species Act and other Wildlife Regulations: The Federal Endangered 
Species Act requires that the Department investigate the potential impact to a threatened or endangered 
species prior to initiating an activity performed in conjunction with a highway construction project. If the 
Department’s investigation determines that there is a potential impact to a protected, threatened or an 
endangered species, the Department will conduct an evaluation to determine what measures may be 
necessary to mitigate such impact. When mitigation measures and/or special conditions are necessary, 
these measures and conditions will be addressed in the Contract Documents or permits. 

In addition, in cases where certain protected, threatened or endangered species are found or appear within 
close proximity to the project boundaries, the Department has established guidelines that will apply when 
interaction with certain species occurs, absent of any special mitigation measures or permit conditions 
otherwise identified for the project. 

These guidelines are posted at the following URL 
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvrsn=e27b
af3f_2. 

Take responsibility to obtain this information and take all actions and precautions necessary to comply with 
the conditions of these guidelines during all project activities. 

Prior to establishing any off-project activity in conjunction with a project, notify the Engineer of the proposed 
activity. Covered activities include but are not necessarily limited to borrow pits, concrete or asphalt plant 
sites, disposal sites, field offices, and material or equipment storage sites. Include in the notification the 
Financial Project ID, a description of the activity, the location of the site by township, range, section, county, 
and city, a site location map including the access route, the name of the property owner, and a person to 
contact to arrange a site inspection. Submit this notification at least 30 days in advance of planned 
commencement of the off-site activity, to allow for the Department to conduct an investigation without 
delaying job progress. 

Do not perform any off-project activity without obtaining written clearance from the Engineer. In the event 
the Department’s investigation determines a potential impact to a protected, threatened or endangered 
species and mitigation measures or permits are necessary, coordinate with the appropriate resource 
agencies for clearance, obtain permits and perform mitigation measures as necessary. Immediately notify 
the Engineer in writing of the results of this coordination with the appropriate resource agencies. Additional 
compensation or time will not be allowed for permitting or mitigation, associated with Contractor initiated 
off-project activities. 

Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act prohibits the U. S. Secretary 
of Transportation from approving a project which requires the use of publicly owned land of a public park, 
recreation area or a wildlife and waterfowl refuge, or of any historic site of national, state, or local 
significance unless there is no prudent or feasible alternative to using that land and the program or project 
includes all possible planning to minimize the harm to the site resulting from the use. 
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Before undertaking any off-project activity associated with any federally assisted undertaking, ensure that 
the proposed site does not represent a public park, recreation area, wildlife or waterfowl refuge, or a historic 
site (according to the results of the Cultural Resources Survey discussed in 120 6.2). If such a site is 
proposed, notify the Engineer and provide a description of the proposed off-site activity, the Financial 
Project ID, the location of the site by township, range, section, a county or city map showing the site location, 
including the access route and the name of the property. It is the Contractor’s responsibility to submit 
justification for use of Section 4(f) property that is sufficient for the Florida Department of Transportation 
and the Federal Highway Administration to make a Section 4(f) determination. Submit this notification 
sufficiently in advance of planned commencement of the off-site activity to allow a reasonable time for the 
Engineer to conduct an investigation without delaying job progress. Do not begin any off-project activity 
without obtaining written clearance from the Engineer. 

16. Salvage Credit         
There will be no credit to the project as a result of salvaged materials or equipment.  

17. Build America, Buy America 
Source of Supply: Comply with Section 70914 of Public Law No. 117-58, §§ 70901-52, also known as the 
Infrastructure Investment and Jobs Act (IIJA), Public Law 117-58, which includes the Build America, Buy 
America Act (BABA). The Build America/Buy America requirement applies only to materials and supplies 
that are consumed in, incorporated into or affixed to the project. It does not apply to tools, equipment and 
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the 
completion of the project.  
To be reimbursed with Federal grant funds the contractor must comply with the requirements of the Buy 
America Act. Non-compliance will result in denial of payment. 
Steel and Iron: Use steel and iron manufactured in the United States, in accordance with the Buy America 
provisions of 23 CFR 635.410, as amended. Ensure that all manufacturing processes for this material occur 
in the United States. As used in this specification, a manufacturing process is any process that modifies the 
chemical content, physical shape or size, or final finish of a product, beginning with the initial melting and 
continuing through the final shaping and coating. If a steel or iron product is taken outside the United States 
for any manufacturing process, it becomes foreign source material. When using steel or iron materials as 
a component of any manufactured product (e.g., concrete pipe, prestressed beams, corrugated steel pipe, 
etc.), these same provisions apply. Foreign steel and iron may be used when the total actual cost of such 
foreign materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater. These 
requirements are applicable to all steel and iron materials incorporated into the finished work, but are not 
applicable to steel and iron items that the Contractor uses but does not incorporate into the finished work. 
Submit a certification from the manufacturer of steel or iron, or any product containing steel or iron, stating 
that all steel or iron furnished or incorporated into the furnished product was produced and manufactured 
in the United States or a statement that the product was produced within the United States except for 
minimal quantities of foreign steel and iron valued at $ (actual cost). Submit each such certification to the 
Engineer prior to incorporating the material or product into the project. Prior to the use of foreign steel or 
iron materials on a project, submit invoices to document the actual cost of such material, and obtain the 
Engineer’s written approval prior to incorporating the material into the project.  
Manufactured Products: Use Manufactured Products that are consumed in, incorporated into, or affixed 
to an infrastructure project that are manufactured in the United States, in accordance with BABA 
requirements and applicable waivers.  
Construction Materials: Use non-ferrous metals, plastic and polymer-based products, glass, lumber, and 
drywall articles, materials, and supplies that are consumed in, incorporated into, or affixed to an 
infrastructure project that are manufactured in the United States, in accordance with BABA requirements.  
Exemptions to Build America, Buy America: Temporary devices, equipment, and other items removed 
at or before the completion of the project are exempt from BABA funding eligibility requirements. 
Aggregates, cementitious materials, and aggregate binding agents or additives are exempted from BABA 
funding eligibility requirements.  
Approved Products List.  Domestic compliance for all affected products is listed on the APL located here:  
https://fdotwp1.dot.state.fl.us/ApprovedProductList/Specifications 

https://fdotwp1.dot.state.fl.us/ApprovedProductList/Specifications
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18. Subcontracting 
Prime Contractor Requirement.  The prime contractor shall perform at least 40 percent of contract work 
with its own organization. This percentage shall be of the original contract price, exclusive of specialty items, 
but include the cost of materials and manufactured products purchased or produced by the prime 
contractor.  
Subcontract approval.   No portion of the work may be sublet, assigned, or otherwise subcontracted 
without the written consent of the City.  Subcontract approval shall be based on satisfactory evidence that 
each subcontract is in writing and contains all the pertinent provisions. The approval of a subcontract does 
not relieve the contractor of responsibility for fulfillment of the contract. 

19. E-Verify System 
Contractor shall utilize the US Department of Homeland Security’s E-Verify System to verify the 
employment eligibility of all new employees hired by the Contractor during the term of the contract and shall 
expressly require any subcontractors performing work or providing services pursuant to the contract to 
likewise utilize the US Department of Homeland Security’s E-Verify System to verify the employment 
eligibility of all new employees hired by the subcontractor during the contract term. 

20. Access to Records 
The Contractor agrees to provide the City, FDOT, FHWA, the Comptroller General of the United States or 
any of their authorized representatives access to any books, documents, papers and records of the 
Contractor which are directly pertinent to the contract for the purposes of making audits, examinations, 
excerpts and transcriptions. 
 
The Contractor agrees to maintain all books, records, accounts and reports required under the contract for 
a period of not less than five years after the date of termination or expiration of the contract, except in the 
event of litigation or settlement of claims arising from the performance of the contract, in which case 
Contractor agrees to maintain same until the City, FDOT, the FTA Administrator, the Comptroller General, 
or any of their duly authorized representatives, have disposed of all such litigation, appeals, claims or 
exceptions related thereto.   

21. Suspension and Debarment 
The bidder shall complete and submit with its bid proposal the certification regarding debarment form 
included in this package, or an explanation as provided therein.  The inability to provide the certification will 
not necessarily result in denial of participation in the project.  The bidder shall submit an explanation of why 
it cannot provide the requested certification, which will be considered in evaluation of the bidder’s bid 
package.  However, failure by a bidder to furnish a certification or an explanation shall disqualify such bidder 
from this project.  The bidder further agrees that it will require the same certification in all solicitations for 
and from all sub-contractors on the project.  
The certification is a material representation of fact upon which the City will rely.  If it is later determined 
that the bidder rendered an erroneous certification, or knowingly entered into a sub-contract with a 
subcontractor who is debarred, suspended or ineligible, the City may terminate the contract for cause of 
default.  

22. Drug-Free Workplace Certification  
In accordance with Florida Statute 287.087, the bidder shall certify that it has and will maintain a drug-free 
workplace.  The bidder shall complete and submit with its bid proposal the attached certification.  Failure to 
include an executed certification may cause the bid proposal to be considered non-responsive.  

23. Non-Collusion 
Bidder shall submit the included Non-Collusion Certification with its bid proposal, certifying that the bidder 
has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 
taken any action, in restraint of free competitive bidding in connection with its bid. 
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Failure to submit the certification with the bid will make the bid non-responsive and not eligible for award 
consideration.  

24. Program Fraud and False or Fraudulent Statements or Related Acts 
a. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies 

Act of 1986, as amended, 31 U.S.C. §3801 et seq. and U.S. DOT regulations, 
“Program Fraud Civil Remedies,” 49 C.F.R. Part 31, apply to its actions pertaining to 
this Project.  Upon execution of the underlying contract, the Contractor certifies or 
affirms the truthfulness and accuracy of any statement it has made, it makes, it may 
make, or causes to be made, pertaining to the underlying contract or the FHWA 
assisted project for which this contract work is being performed.  In addition to other 
penalties that may be applicable, the Contractor further acknowledges that if it makes, 
or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or 
certification, the Federal Government reserves the right to impose the penalties of the 
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal 
Government deems appropriate. 

b. The Contractor also acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FHWA, the Government reserves 
the right to impose the penalties of 18 U.S.C. §1001 and 49 U.S.C. §5307(n)(1) on the 
Contractor, to the extent the Federal Government deems appropriate. 

c. The Contractor agrees to include the above two clauses in each subcontract financed 
in whole or in part with Federal assistance provided by FHWA.  It is further agreed that 
the clauses shall not be modified, except to identify the subcontractor who will be 
subject to the provisions. 

25. Implementation of Clean Air Act and Federal Water Pollution Control Act 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, 
Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as 
follows: 
 

1. That any facility that is or will be utilized in the performance of this contract, unless such contract 
is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 
91-604), and under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., 
as amended by Pub.L. 92-500), Executive Order 11738, and regulations in implementation thereof 
(40 CFR 15) is not listed, on the date of contract award, on the U.S. Environmental Protection 
Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 
of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations 
and guidelines listed thereunder. 

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, 
Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is 
under consideration to be listed on the EPA List of Violating Facilities. 

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 
of this Section X in every nonexempt subcontract, and further agrees to take such action as the 
government may direct as a means of enforcing such requirements. 
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26. Conflict of Interest 
No member, officer or employee of the Recipient or of the locality during his tenure or for 2 years thereafter 
shall have any interest, direct or indirect, in this contract or the proceeds thereof. 

27. Indemnification and Insurance 
To the extent provided by law, the Contractor,  Sub-Contractors, Consultants, or Sub-Consultants, referred 
to as “Entity” for this purpose, shall indemnify, defend, and hold harmless the City of West Palm Beach and 
the State of Florida, Department of Transportation, including the Department’s officers, agents, and 
employees, against any actions, claims, or damages arising out of, relating to, or resulting from negligent 
or wrongful act(s) of the Entity, or any of its officers, agents, or employees, acting within the scope of their 
office or employment, in connection with the rights granted to or exercised by the Entity hereunder, to the 
extent and within the limitations of Section 768.28, Florida Statutes. 
 
The foregoing indemnification shall not constitute waiver of sovereign immunity beyond the limits set forth 
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by the Entity 
to indemnify the City of West Palm Beach for the negligent acts or omissions of the City of West Palm 
Beach, its officers, agents, or employees, or third parties. Nor shall the same be construed to constitute 
agreement by the Entity to indemnify the Department for the negligent acts or omissions of the Department, 
its officers, agents, or employees, or third parties. This indemnification shall survive the termination of this 
Agreement. 

28. Inspector General 
It is the duty of every state officer, employee, agency, special district, board, commission, contractor, and 
sub-contractor to cooperate with the inspector general in any investigation, audit, inspection, review or 
hearing pursuant to this section. 
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SECTION 4 – SPECIAL TERMS 
 

1. Pre-Bid Conference 
A pre-bid conference is scheduled to provide potential bidders the opportunity to ask questions and receive 
clarification concerning the project and to emphasize safety factors, hazards, or potential interference of 
other projects.  If a pre-bid conference is scheduled, attendance is strongly encouraged. If a site inspection 
is scheduled it will be the only opportunity to inspect the site and attendance is recommended as no 
individual appointments will be made. 
 
Please bring your copy of the Invitation to Bid to the pre-bid conference. 
 
In accordance with the Americans with Disabilities Act, any person who believes he or she has a disability 
requiring the use of a special accommodation at either the scheduled site inspection, pre-bid conference or 
bid opening should contact the Procurement Division at 561-822-2100, at least five (5) days prior to the 
event to advise of his/her special requirements.  
 

2. Construction General Conditions.   

The City’s standard construction General Conditions applicable to the Project are contained in Section 7 of 
this ITB and shall be part of the Contract, except as may be modified by the provisions of this Section. 

3. Time of Completion and Liquidated Damages   

 3.1 Time of Completion.  Refer to General Condition 11.  The work to be performed under this Project 
shall commence on the date of Notice to Proceed (NTP).  The work shall be substantially completed 
and then fully completed within the time periods indicated below, with such extensions of time as are 
provided for in the General Terms and Conditions.   

 
Substantial Completion: (220) calendar days after NTP. 

 
Final Completion (265) calendar days after NTP,  

but not less than 45 days from Substantial Completion. 
 
 3.2 Liquidated Damages.  Refer to General Condition 19.  If said work is not completed within 

the specified times, the Contractor shall be liable and hereby agrees to pay to City as liquidated 
damages, and not as a penalty, the sum indicated below for each and every day or part of a day 
thereafter that said work remains incomplete. 

 
Three thousand eight hundred nineteen dollars ($3,819.00) per calendar day for each day or part 
of a day after scheduled substantial completion that Substantial Completion is not achieved.   
 
Three thousand eight hundred nineteen dollars ($3,819.00) per calendar day for each day or part 
of a day after scheduled final completion and Final Completion is not achieved. 

 
4. Permits and Fees 

In accordance with the Public Bid Disclosure Act, the Contractor will be required to make payment to the 
City of West Palm Beach for the following permits or licenses, impact, inspection or other fees for this 
Project under the Contract: (F.S. 218.80) 
 

 City of West Palm Beach Right of Way Permit  

Refer to City Website (wpb.org) for current permit fees. 
https://www.wpb.org/government/engineering/engineering-forms-permits-and-applications 
 

http://www.cityofwpb.org/
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
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Other governmental entities that may require additional permits or fees include: 
 

 Palm Beach County Right of Way Permit 
 South Florida Water Management District Dewatering Permit 
 Florida Department of Environmental Protection NPDES 

 
5. Licenses  

The Bidder will be required to have at the time of bid submittal, the following current license(s): 
 

• State of Florida General Contractor’s License 

The Bidder will also be required, at the time of contract execution, to have a business tax receipt or 
certificate of registration in accordance with the following: 

• No person, contractor or subcontractor may conduct business within the City without a business 
tax receipt or certificate of registration.  

• A contractor who holds a valid countywide contractor's license, in addition to a county business tax 
receipt shall register with the City. 

• Any person engaging in any business, occupation or profession within the City without a permanent 
business location or branch office in the City, but holding a valid and currently effective business 
tax receipt issued by the county or another incorporated municipality, shall be issued a certificate 
of registration upon registering with the business tax official. 
 

6. DBE Participation 
The FDOT DBE program is applicable.  FDOT currently has a race neutral program with a 10.67% goal.  
Please refer to the Federal Requirements in Section 3. 
 

7. Construction Bond 
If required, please refer to General Condition 13. 
 
 Required       Υes     Not Required       
 

8. Insurance  
Refer to General Condition 15 for insurance requirements, unless a modification to such requirements is 
listed below: 
 

Local Workforce Participation:  NOT APPLICABLE 
 
Living Wage: NOT APPLICABLE - Davis Bacon Act or Davis Bacon wage rates apply 
 
A. All Special Terms set forth in Section of the Invitation to Bid are fully-incorporated into this 

Contract by this reference.  

B.      (check if applicable)  Grant Requirements.  This Contract is funded by a grant and the 
grant requirements applicable to this Contract are made part of the Contract Documents. All 
LAP Required Provisions (FDOT) set forth in Section 3 of the Invitation to Bid will be made part 
of the Contract. 
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9. Other Special Conditions:   

In the event of conflict between the “Other Special Conditions” listed below and the “General Conditions”, 
the following “Other Special Conditions” will prevail: 
 
Maintenance of payroll records. Contractor shall maintain payrolls for all covered employees and basic 
records relating thereto, and shall preserve them for a period of three years after the term of the construction 
contract, or during the pendency of any complaint, administrative hearing, appeal or litigation, until a final 
determination is made or all such proceedings have concluded. The records shall contain:  

 
1. The name and address of each covered employee;  
2. The job title and classification;  
3. The number of hours worked each day;  
4. The gross wages earned and deductions made;  
5. Annual wages paid;  
6. A copy of the social security returns and evidence of payment thereof;  
7. Any other data or information this section should require from time to time.  
 

 
Waiver of Chapter 558, Florida Statutes.  Pursuant to Section 558.005(1), Contractor and City agree to 
opt out of the requirements of Chapter 558, Florida Statutes. 
 
MOT/RIGHT-OF-WAY PERMIT 
The Contractor shall obtain a City of West Palm Beach, Palm Beach County and Florida Department of 
Transportation right-of-way permit for all road and sidewalk closures. Proposed changes to approved MOT 
plans shall be submitted for review and approval at least seven (7) calendar days in advance of 
implementation of the modified MOT. 
 
ACCESS TO PRIVATE PROPERTY  
The Contractor shall maintain all vehicular and pedestrian access to all private residences and existing 
businesses adjacent to 7th Street.  
 
VIBRATION AND UNDERMINING CARE 
Special care shall be taken by the Contractor to minimize vibrations during construction activities. The City 
may retain a Geotechnical Engineer to perform vibration monitoring throughout the Project. Additionally, 
the Contractor shall take special care to avoid undermining or affecting the foundations and underlying soils 
of adjacent buildings, utilities, roadways and all private property. The Contractor shall submit to the City for 
review and approval, a signed and sealed Sheeting and Shoring plan, prepared by a Registered Florida 
Engineer, for all applicable work prior to starting construction. 
 
SANITARY FACILITIES 
 The Contractor shall provide and maintain daily, as part of the project, all adequate sanitary facilities for 
the use of the Contractor’s workmen.  
 
AS-BUILT SURVEYING, PHOTOGRAPHIC AND DAILY REPORTING REQUIREMENTS  
The Contractor shall provide weekly to the City, as part of the project, signed and sealed as-built surveys 
(3 copies) of the work performed by the Contractor for the preceding (7) calendar days. The as-built surveys 
shall be prepared by an independent third party State of Florida registered Land Surveyor. The Contractor 
shall provide weekly to the City, as part of the work, 8 ½” x 11” color progress photographs (3 copies) 
showing the Contractor’s work progress over the preceding (7) calendar days. Copies of all daily reports 
prepared by the Contractor and his sub-contractors (3 copies) shall be submitted to the City on a weekly 
basis for the preceding (7) calendar days.  
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CONTRACTOR’S DEWATERING PLAN  
The Contractor’s dewatering plan shall be implemented as follows: Dewatering activities shall comply with 
the requirements of the South Florida Water Management District (SFWMD). Prior to initial dewatering 
activities starting, the Contractor shall submit to the Engineer for review and approval a dewatering plan, 
obtain a dewatering permit for his construction activities from SFWMD, and arrange for all dewatering 
facilities and equipment be inspected by SFWMD and the Engineer. Dewatering discharge is prohibited 
from entering a conveyance system draining to saltwater. Well point systems or sump pumps shall be used 
to lower the water table to no more than two (2) feet below the inverts of the proposed pipes and structures. 
Maximum pumping shall not exceed 10 MGD. Total pumping shall not exceed 500 MG. Each pump shall 
be equipped with a SFWMD approved operating water use accounting system., Calibration reports for each 
pump shall be submitted to the Engineer and SFWMD. Pump runtime and speed shall be monitored and 
available for review at any time by the Engineer, City and SFWMD. Dewatering pump assemblies shall 
include noise mitigation measures to reduce and maintain a noise level to less than 60 dba as measured 
at the base of all residential structures. Double turbidity screens shall be installed and maintained at the 
drainage outlets to the Carver Canal. Daily water quality sampling at these locations conducted by a 
certified laboratory retained by the City to verify that the turbidity levels do not exceed 29 ntu over the 
background level. The background level shall be determined by obtaining a sample due north and no closer 
than 100 feet from the outlet. Sampling results shall be submitted to the Engineer and SFWMD. In the event 
that turbidity levels exceed the above standard, the Contractor shall stop all pumping and incorporate a 
settling tank or other approved (by the Engineer) devices to reduce the turbidity to the approved level. In 
the event that construction operations encounter or expose any abnormal condition that may indicate the 
presence of a hazardous or toxic waste, the contractor is required to follow the current edition of the FDOT 
Standard Specifications for Road and Bridge Construction (Section 8-4.9) 
 
 HURRICANE PLAN 
The Contractor shall provide a hurricane plan, prior to starting work, describing the actions he will take to 
secure the work sites in the event a hurricane is predicted to hit or affect the project area. 
 
GARBAGE AND TRASH PICKUP 
 In the event that a street or a portion of a street is not open to vehicular traffic, as determined by the 
Engineer, the Contractor shall collect all garbage, trash, recycling and other items placed at the roadside 
by the residents and businesses for pickup and transport all such items to the end of the streets for each 
residence, in the appropriate time constraint provided by the City, for the pickup and disposal of such items. 
The Contractor shall promptly return trash and recycling containers to their respective owners after the 
containers have been emptied. 
 
TEMPORARY ASPHALT 
Temporary asphalt is not required on a daily basis. However, the Contractor shall provide safe temporary 
vehicular and pedestrian access to all private properties at all times, unless otherwise approved by the City.  
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SECTION 5 – INSTRUCTION TO BIDDERS 
To ensure acceptance of your bid, Bidders must comply with the following instructions: 

5.1 INQUIRIES.  Any and all inquiries regarding this ITB or the project must be directed in writing, by 
US mail, fax or email to: 

City of West Palm Beach 
Procurement Division 

West Palm Beach City Hall 
401 Clematis Street 

West Palm Beach, FL 33401 

Sharon Sepulveda, Senior Procurement Specialist 
Email: Procurement@wpb.org 

Dir:    561-822-1056 
Main: 561-822-2100 
TTY: 800-955-8771 

Inquiries regarding the Small Business Program may be directed to: 

Sandra Hammerstein 
(561) 822-1273 

Email:  shammerstein@wpb.org 

Inquiry Deadline.  Any and all inquiries regarding this ITB or the Project (other than the Small Business 
Program) must be directed in writing, by US mail, fax or email to the purchasing agent indicated in this ITB. 
All questions or inquiries must be received no later than ten (10) calendar days prior to the Bid Submittal 
Deadline. 

No interpretation of the Invitation to Bid will be made for any Bidder, except by written addendum. No Bidder 
may rely upon any oral or verbal modification or interpretation in preparing its Bid.  Only written addenda 
will be legally binding.   

5.2 NO LOBBYING.  Bidder and its representatives are prohibited from contacting or lobbying the 
Mayor, any City Commissioner, City officers and employees, or any consultant or other person related or 
involved with this Invitation to Bid or the Project, other than an employee of the Procurement Department. 
Bidder’s representatives shall include, but not be limited to, the Bidder’s employees, partners, officers, 
directors, consultants, lobbyist, attorney or any actual or potential subcontractors or consultants of the 
Bidder.  Contact with the Procurement Department may be for clarifications only.  Any violation of this 
condition may result in rejection and/or disqualification of the Bidder. 

The “No Lobbying” condition is in effect from the date of publication of the ITB and shall terminate at the 
time the City approves execution or executes the contract, rejects all bids, or otherwise takes action which 
ends the solicitation process.  

5.3 ITB DOCUMENTS.  This Invitation to Bid consists of this document along with all plans, drawings 
and/or technical specifications related to this procurement, all of which are incorporated herein by this 
reference.  It is the responsibility of the Bidder to insure that all pages are included.  All Bidders are advised 
to closely examine this package.  Submission of a Bid implies a full understanding of the Invitation to Bid, 
the General Conditions, the drawings and specifications, any supplemental general conditions or special 
terms, and the Project and the Work.  Failure to read, examine and understand the solicitation will not 
excuse any failure to comply with the requirements of the solicitation or any resulting contract, nor shall 
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such failure by a basis for claiming additional compensation.  This Invitation to Bid includes the City’s 
standard General Conditions, which generally are not negotiable. Any modification to the standard General 
Conditions will be shown in Section 2 of this ITB. 
 
If a Bidder suspects an error, omission or discrepancy in this solicitation, the Bidder must immediately, and 
in any case not later than ten (10) calendar days in advance of the Bid Submittal Deadline, notify the 
procurement agent identified above.   
 
5.4 BIDDER’S RESPONSIBILITY.  It is the responsibility of each Bidder, before submitting a Bid, to:  
 

a. Examine the Invitation to Bid and ITB Documents thoroughly; 
b. Visit and physically inspect the Project site to determine existing conditions, including:  

(i) conditions relating to access, egress, transportation, debris disposal, parking and storage of 
materials; (ii) availability of labor; and (iii) physical conditions at the site; 

c. Take into account federal, state and local laws and regulations that may affect costs, progress, 
performance, furnishing the Work or contract award; 

d. Carefully correlate Bidder’s observations with the ITB Documents;  
e. Carefully review the ITB Documents and notify the Procurement agent of any conflicts, errors, 

or discrepancies in the ITB Documents of which Bidder knows or reasonably should have 
known. 

f. Verify whether any addenda have been issued and obtain same. 
 
Any failure by Bidder to take these steps will not relieve the Bidder from the responsibility for estimating 
properly the difficulty and cost of successfully performing the work without additional expense to City.  
 
Bidder shall check all specifications and drawings furnished with the ITB and shall, prior to the Inquiry 
Deadline, notify WPB Procurement, in writing, of any illegibility, error, omission, defect, conflict, ambiguity 
or discrepancy discovered in such specifications and drawings and shall comment as appropriate upon 
construction feasibility and practicality.  Contractor shall not receive additional time or compensation to 
correct any condition caused by any illegibility, error, omission, defect, conflict, ambiguity or discrepancy 
which Bidder could have discovered with a reasonably careful review of the drawings and specifications.  
 
The submission of a Bid shall constitute an incontrovertible representation by Bidder that the Bidder has 
complied with the above requirements and that without exception, the Bid is premised upon performing the 
furnishing the work required by the Contract Documents and that the Contract Documents are sufficient in 
scope and detail to indicate and convey understanding of all term and conditions for performance and 
furnishing the work.  
 
5.5 ADDENDA.  Any addenda or other modification to the Bid documents will be issued by the City 
prior to the date and time of Bid Submittal Deadline, as a written addenda distributed to all prospective 
bidders who have obtained the Bid package directly from City or its authorized representative.  Such written 
addenda or modification shall be part of the Bid documents and shall be binding upon each Bidder.  Each 
Bidder is responsible for obtaining, reviewing and executing each addendum and submitting each 
addendum with its Bid. Each Bidder is required to acknowledge receipt of any and all addenda in writing 
and submit with their Bid.  Bidders are cautioned to check DemandStar at 
https://network.demandstar.com/for-business for addenda prior to submitting their Bid. The City 
shall not be responsible if a Bidder fails to receive any addendum issued. No Bidder may rely upon any oral 
or verbal modification or interpretation in preparing its Bid.  No interpretation of the Invitation to Bid will be 
made for any Bidder, except by written addendum.  
 
5.6 FORM OF BID.  Unless otherwise instructed, all Bids must be submitted on the provided Bid 
forms.  An original and the designated number of copies of each Bid are required.  The City may require 
an electronic copy and/or electronic spreadsheet of the bid prices.  A complete Bid package, and all other 
required documents must be submitted in order for the Bid to be considered. 
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5.7 USE OF CITY LOGOS, TRADEMARKS OR SEALS.  Bidder shall not duplicate or utilize the City’s 
logo, trademarks or seals in its Bid package or any other documents or materials without prior specific City 
authorization.  
 
5.8. BID SUBMITTAL. 
 
 a. One (1) original, one (1) electronic version and one (1) copy of the Bid must be submitted 
in a sealed envelope, marked on the outside lower left-hand corner of the envelope with the firm name, Bid 
number, project title, and Bid submittal deadline.  Bids shall be accompanied by a Bid Bond, certified check, 
or cashier check, in an amount not less than 5% of the Bid.  Bids submitted by telephone, facsimile or email 
shall not be accepted.  Bids shall be mailed or hand-delivered to: 
 

City of West Palm Beach 
Procurement Division – 5th Floor 
401 Clematis Street 
West Palm Beach, FL  33401   
 

 b. Time is of the essence and any Bid received after the Bid Submittal Deadline will be returned 
unopened and will not be considered.  The Bidder assumes responsibility for having the Bid delivered on 
time at the place specified.  Bidders are cautioned to allow adequate time for security screening at the 
delivery site.  A valid photo ID may be required for personal delivery.  The time of receipt shall be determined 
by the time clock located in the Procurement Department.  Bidders are responsible for insuring that their 
Bid is stamped by the City Procurement Department personnel by the Bid Submittal Deadline.  The 
Procurement Department shall in no way be responsible for delays or late receipt caused by any occurrence 
or any third party courier.   
 

c. All Bids must be submitted on the provided Bid forms.  Bids submitted on Bidder 
Letterhead or quotation forms will not be accepted.  
 

d. All Bids must be typed or written in ink, and must be signed in ink by an officer or employee 
having authority to bind the company or firm.  Failure to submit a duly signed bid shall be cause for rejection 
of the bid.  Please sign in blue ink.  Signatures must be original.  Electronic signatures are not accepted. 
 
 e. Mandatory:  All Bids must include the Schedule of Bid Items in both a signed paper format 
and an electronic spreadsheet format (provided with ITB package).  Failure to submit an electronic 
spreadsheet format of the Schedule of Bid Items shall be cause for rejection of the Bid.  
 
***IMPORTANT:  The electronic Schedule of Bid Items shall be submitted with the original paper Bid 
package by means of, flash drive or other digital data storage device.  The paper Schedule of Bid Items 
and the electronic version shall be materially consistent and contain the same information.  In case of a 
discrepancy, the signed paper Schedule of Bid Items shall prevail.   
 
AVOID BID REJECTION: 
 
Bids may be rejected for noncompliance to requirements after review by the Procurement Official.  
 

►All Bids must be submitted on the provided Bid forms. 
►Forms B2 and B3 must be signed in blue ink by an officer authorized to bind the Bidder.  
►All Forms must be fully completed. 
►Electronic spreadsheet Schedule of Bid Items must accompany the Bid. 

 
5.9 ERRORS / CORRECTIONS.  Bids having corrections must be initialed in ink by the Bidder.  If a 
correction is necessary, draw a single line through the entered figure and enter the corrected figure above 
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it and initial the correction.  Do not erase or “white out” errors.  Any illegible entries, pencil bids or corrections 
not initialed will not be accepted.  In the event of mathematical extension error(s), the unit price will prevail 
and the Bidder’s total offer will be corrected accordingly.  In the event of addition errors, the extended line 
item will prevail and the Bidder’s total will be corrected accordingly.  Bidders shall not be allowed to modify 
their Bids.  Bid containing substantial errors may be withdrawn provided request to withdraw is made prior 
to the bid opening time and date.   
 
5.10 BID PRICES.  All Bid prices shall remain valid for not less than ninety (90) days after the Bid 
Submittal Deadline or other time stated in this ITB.  Prices must be stated in the units specified on the 
Schedule of Bid Prices Form.   
 
5.11 SUBSTITUTIONS. If Bidder wishes to offer a substitution for a specified item of materials or 
equipment, the proposed substitution must be listed on the Substitution Sheet in the Bid Package (Form 
B4).  In each case, the difference in price between the base bid and the price for the proposed substitution 
shall be specified or if there is no price difference, that shall be specifically indicated. The Bid shall reflect 
the Bidder's price for the item specified in the Schedule of Bid Prices; not the proposed substitution.  The 
best value bid will be established considering the base Bid, not any proposed substitution.  
 
5.12 SUBCONTRACTING.  If a Bidder intends to subcontract any portion of the work, the Schedule of 
Subcontractors (Form B5) must be fully completed and submitted with the Bid.  The name, address, phone 
number and extent of work and value of the work to be performed should be included for all subcontractors, 
including any small business contractors that will also be listed on Form B12- Statement of Small Business 
Participation.  All Small Business subcontractors must be listed on both Form B5 – Schedule of 
Subcontractors.  The City reserves the right to reject any Bid if the bid names a subcontractor who has 
previously failed in the proper performance of a contract with the City, or failed to deliver on time contracts 
of a similar nature, or who, in the City’s determination, is not in a position to perform under this award.  The 
City reserves the right to inspect all facilities of any subcontractor in order to make a determination as to 
the foregoing. 
 
5.13 NON-COLLUSION.  By submittal of a Bid, Bidder certifies that its bid is made independently and 
free from collusion.  Failure of a Bidder to disclose any relationship required by law or ethics provisions 
shall be reason for debarment by the City.  Affidavit of Prime Bidder re Non-collusion (Form B8) must be 
included with the Bid. 
 
5.14 DRUG-FREE WORKPLACE.  The City has adopted a policy establishing a drug-free workplace 
for itself and those doing business with the City.  Bidder shall be required to enforce a drug-free workplace 
for all Bidder personnel working under the contract.  Specifically, all Bidder personnel who are working 
under the City’s contract must be notified in writing by Bidder that they are prohibited from the manufacture, 
distribution, dispensation, possession or unlawful use of a controlled substance in the workplace.  Bidder 
agrees to prohibit the use of intoxicating substances by all Bidder personnel and will ensure the Bidder 
personnel do not use or possess illegal drugs while in the course of performing their duties.  Drug Free 
Certification (Form B9) must be included with the Bid.  
 
5.15 SAFETY PLAN.   Bidder shall submit, as part of its Bid package, the precautions that will be 
taken for the protection of all persons involved in the Project, the public, and all employees or 
representatives of City.  Bidder shall ensure compliance with all applicable safety standards and 
regulations, including, but not limited to the following, as applicable: 
 
 - Florida Trench Safety Act – Ch. 553, Part III, Florida Statutes 
 - OSHA 1926.650, Subpart S 
 - City of West Palm Beach Confined Space Safe Entry Procedures 
 - FDOT 2016-2017 Design Standards 600-670 / Traffic Control Through Work Zones 
 - OSHA 1926.352 / Welding, Cutting, and Brazing - General Requirements 
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Trench Safety Compliance Form (Form B10) is included in the Bid forms.  
 
5.16. SMALL BUSINESS PARTICIPATION.  N/A –  

 
5.17  EQUAL BENEFITS ORDINANCE.  N/A. 
 
5.18 CONVICTED VENDOR LIST.  Pursuant to Fla. Stat. Sec. 287.133, a person or affiliate who has 
been placed on the Convicted Vendor List maintained by the State of Florida may not submit a bid on a 
contract to provide any goods or services to a public entity; may not submit a bid on a contract with a public 
entity for the construction or repair of a public building or public work; may not submit bids on leases of real 
property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or 
consultant under a contract with any public entity; and may not transact business with any public entity in 
excess of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a 
period of 36 months from the date of being placed on the convicted vendor list. 
 
5.19 DISCRIMINATORY VENDOR LIST. In accordance with Fla. Stat. Sec. 287.134, an entity or affiliate 
who has been placed on the Discriminatory Vendor List, kept by the Florida Department of Management 
Services, may not submit a bid on a contract to provide goods or services to a public entity; may not submit 
a bid on a contract with a public entity for the construction or repair of a public building or public work; may 
not submit bids on leases of real property to a public entity; may not be awarded or perform work as a 
contractor, supplier, subcontractor or consultant under a contract with any public entity; and may not 
transact business with any public entity. 
 
5.20 SCRUTINIZED COMPANIES LISTS.  In accordance with Fla. Stat. Sec. 287.135, any company, 
principals, or owners on the Scrutinized Companies that Boycott Israel List, maintained by the State of 
Florida, or that is engaged in a boycott of Israel, is prohibited from submitting a bid, proposal or response 
to a solicitation for goods or services, of any amount, to a government agency, unless otherwise provided 
by law.  Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engages in business 
activities in Sudan or Cuba, is prohibited from submitting a bid, proposal or response to a solicitation for 
goods or services in an amount equal to or greater than One Million Dollars ($1,000,000), unless otherwise 
provided by law. Therefore, if applicable, each Bidder submitting a Bid must certify that it is not on any such 
list at the time of submitting a Bid (Form B18).  
 
5.21 FEDERAL LABOR / EMPLOYMENT LAWS. In accordance with Fla. Stat. Sec. 255.20, any 
contractor may be considered ineligible to bid by the City if the contractor has been found guilty by a court 
of any violation of federal labor or employment tax laws regarding subjects such as safety, tax withholding, 
workers’ compensation, reemployment assistance or unemployment tax, social security and Medicare tax, 
wage or hour, or prevailing rate laws within the past 5 years. 
 
5.22 BASELINE WORK SCHEDULE. Bidder shall submit, as part of its Bid package, a proposed 
Work schedule with adherence to the substantial completion and final completion deadlines.  By executing 
the Contract, Bidder confirms that it is capable of properly completing the Work within the completion date 
set forth in the Contract Documents. 
 
5.23 DAILY REPORT FORMAT.  Bidder shall submit as part of its Bid package, a sample copy of 
its daily reporting format for reporting the progress of construction. This format shall include but not be 
limited to the detailing of all labor, equipment and materials used in the construction of the Project along 
with the areas worked, type of work performed, problems encountered and daily weather conditions at the 
work areas.  
 
5.24 PROJECT MANAGER.  Bidder shall submit, as part of its Bid package, the name, 
qualifications, experience and resume of the Project Manager the Bidder will commit to the Project.  The 
Project Manager named by Bidder will be a material consideration for City awarding the contract.  By 
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submitting a bid, Bidder agrees that it will, at all times during the progress of the Work, assign the Project 
Manager full-time to the Project. 
 
5.25 SPECIFICATIONS. Technical specifications define the minimum acceptable standard. When the 
specification calls for “Brand Name or Equal,” the brand name product is acceptable. Alternates will be 
considered upon demonstrating the other product meets stated specifications and is equivalent to the brand 
product in terms of quality, performance and desired characteristics.  Minor differences that do not affect 
the suitability of the supply or service for the City’s needs may be accepted. Burden of proof that the product 
meets the minimum standards or is equal to the brand name, product, is on the Bidder. The City reserves 
the right to reject bids that the City deems unacceptable. 
 
5.26 BID BONDS OR DEPOSITS.  Each Bid must be accompanied by a bid bond or a deposit in a 
sum of not less than five percent (5%) of the total bid amount.  Bid bonds and deposits amounting to 
less than one hundred dollars need not be submitted.  Only the following types of bonds or deposits will be 
accepted: (1) Bid bond signed by a surety company authorized to do business in the State of Florida; (2) 
Cash; (3) Cashier Check or Certified check drawn on a financial institution acceptable to City and made 
payable to the “City of West Palm Beach”.  The City reserves the right to hold the bid security until a contract 
is properly executed.  If any Bidder presented with a contract by the City fails to execute such contract, the 
City shall be entitled to retain the deposit or enforce the bond.   
 
5.27 CONFLICT OF INTEREST.  Bidders must disclose with its Bid the name of any officer, director, or 
agent of Bidder who is also an employee of the City of West Palm Beach.  Further, all Bidders must disclose 
the name of any City of West Palm Beach employee who owns, directly or indirectly, an interest of ten 
percent (10%) or more in the Bidder’s firm or any of its affiliates. No member, officer or employee of the 
Recipient or of the locality during his tenure or for 2 years thereafter shall have any interest, direct or indirect, 
in this contract or the proceeds thereof.  
 
5.28 MODIFICATION / WITHDRAWAL.  Bidders shall not be allowed to modify their Bids.  Bid 
containing substantial errors may be withdrawn provided request to withdraw is made prior to the bid 
opening time and date.  Written requests to withdraw a Bid must be addressed and labeled in the same 
manner as the Bid and marked as “Withdrawal”.  Requests for withdrawal after the bid opening may result 
in forfeiture of the bid bond or security.  
 
5.29 BID OPENING.  Bids shall be opened by Procurement Department staff at the time indicated in 
this ITB.  At such public meeting, the name of the Bidder and the total Bid amount shall be announced. The 
City reserves the right to postpone the date for receipt and opening of bids and will make a reasonable 
effort to provide prior notice of such postponement. 
 
5.30 COST JUSTIFICATION.  In the event only one response is received, the City may require that the 
Bidder submit a cost proposal in sufficient detail for the City to perform a cost/price analysis to determine if 
the bid price is fair and reasonable.  
 
5.31 DUN & BRADSTREET REPORT.  The City may review the Bidder’s rating and payment 
performance to assist in determining a Bidder’s financial responsibility and financial viability when being 
evaluated for a contract award.  
 
5.32 BUSINESS TAX.  The Bidder will also be required, at the time of contract execution, to have a 
business tax receipt or certificate of registration in accordance with the following: 

• No person, contractor or subcontractor may conduct business within the City without a 
business tax receipt or certificate of registration.  

• A contractor who holds a valid countywide contractor's license, in addition to a county 
business tax receipt, shall register with the City. 
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• Any person engaging in any business, occupation or profession within the City without a 
permanent business location or branch office in the City, but holding a valid and currently 
effective business tax receipt issued by the county or another incorporated municipality, 
shall be issued a certificate of registration upon registering with the business tax official. 

 
5.33 CONTRACT AWARD.   The selection of a Bidder shall be based on the best value to the City.  
Best value means the overall value to the City in the City’s sole discretion, as determined by considering 
the evaluation factors and selection criteria set out in this ITB and the factors in Sec. 66-71 of the City Code 
(Procurement Code).  The decision of the City shall be final.  The selected Bidder will be notified in writing 
of the City’s intent to award a contract and notice of the intended award will be posted Demandstar.  Award 
of a contract cannot be assigned by Bidder.  
 
FDOT must concur with the City’s selection of the contractor.  
 
5.34 CERTIFIED SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE. When considering two 
or more qualified bids, and at least one of which is from a certified service-disabled veteran business 
enterprise, as defined in Fla. Stat. Sec. 295.187, and such bid is equal with respect to all relevant 
considerations, including price, quality and service, such contract shall be awarded to the certified service-
disabled veteran business enterprise.  
 
5.35  CONTRACT.  Bidder must be prepared for the City to accept the Bid as submitted.  Within 10 days 
of receipt, the awarded Bidder shall execute the Contract and provide the City with the certificate(s) 
of insurance for the contract.  Inability to timely meet this requirement may result in delays that will deem 
the Bidder to not be in the best interest of the City, and the City may withdraw the contract and provide a 
notice of intent to award to another bidder. The City and Bidder will be contractually bound only if and when 
a written contract between the parties is executed by the appropriately authorized City officials and 
Contractor officers.  In the event a contract is not executed with the selected Bidder, the City reserves the 
right to retain the bid security and to select the next “best value” bidder and to contract with said bidder.  
 
5.36 COSTS.   All costs incurred by any Bidder in responding to this Invitation to Bid are the sole 
responsibility of the Bidder. 
 
5.37 PROTEST PROCEDURE.  Protest procedures are provided in Section 66-151 of the City Code of 
Ordinances.  A protest must be addressed to the Procurement Official, in writing, identifying the protester, 
the solicitation and the basis for the protest and must be received by the Procurement Official within seven 
(7) calendar days of the first date that the aggrieved person knew or should have known of the facts giving 
rise to the protest, but no later than seven (7) calendar days after the issuance of a Notice of Intent to 
Award.  The protest shall be considered filed when it is received by the Procurement Official.  Protests shall 
be accompanied by the required bond or security. Failure to file a protest in accordance with the 
requirements of the Procurement Ordinance shall constitute a waiver of said protest.   
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SECTION 6 – STANDARD TERMS 
 
The following terms shall govern this ITB and the resulting Contract: 
 
6.1 City is Document Gatekeeper. This ITB is issued directly by the City of West Palm Beach and 
City shall be the sole distributor of all addenda and/or revisions to these documents.  It is the responsibility 
of the Bidder to confirm the legitimacy of procurement opportunities or notices directly with the Purchasing 
Department.  City is not responsible for any solicitations advertised by subscriptions, publications, websites 
(other than City’s) or other sources not connected with City and the Bidder should not rely on such sources 
for information regarding any solicitation made by City. 
 
6.2 Official Solicitation Document.  Changes to the ITB made by a Bidder may not be acknowledged 
or accepted by City.  Award or acceptance of a contract does not constitute acceptance of a changed term, 
condition or specification, unless specifically acknowledged and agreed to by City.  The copy of the ITB 
published and maintained by City shall be the official solicitation document.   
 
6.3 Copying of Bids.  Bidder grants to City permission to copy all parts of its Bid, including without 
limitation any documents and/or materials copyrighted by the Bidder.  The City’s right to copy shall be for 
internal use in evaluating the Bid.  
 
6.4 Public Records.  City is governed by the Sunshine law and the Public Records law of the State 
of Florida.   
 

A. Bid Documents. Bid packages shall become the property of City and shall not be returned. Bid 
documents received by the City are exempt from public disclosure until such time as the City 
provides notice of intent to award or until 30 days after bid opening, whichever is earlier.  If the 
City rejects all bids and intends to reissue the ITB, then the rejected bids remain exempt from 
public disclosure until such time as the City provides notice of intent to award, or until the City 
withdraws the reissued ITB.  A bid shall not be exempt from public disclosure longer than 12 
months after the initial City notice rejecting all bids.  

B. Exemption from Disclosure.  Bidders must claim the applicable exemptions to disclosure of 
information provided in their Bid package by identifying the materials to be protected, and must 
identify the applicable legal authority for the exemption under state statutes. Such information 
must be identified accordingly on each and every page of the Bid package where applicable.  No 
claim of confidentiality or proprietary information in all or any portion of a Bid package will be 
honored unless a specific exemption from the public records law exists and it is cited in the 
Bid package.  If a Bidder believes any of the information contained in its Bid package is exempt 
from the public records law, the Bidder must specifically identify the material which is deemed 
to be exempt and cite the legal authority for the exemption; otherwise, the City will treat all 
material received as public records. City reserves the right to make any final determination of 
the applicability of the Public Records Laws. 

C. City Documents and Records.   Contractor shall comply with Chapter 119, Florida Statutes, 
regarding public records. Contractor shall keep and maintain all documents, records, 
correspondence, computer files, emails, and/or reports prepared in order to perform the work 
under this Contract.  A request to inspect or copy public records relating to this Contract must 
be made directly to the City. If the City does not possess the requested records, the City shall 
immediately notify the Contractor of the request, and the Contractor shall provide the records 
to the City or allow the records to be inspected or copied within a reasonable time at the cost 
that would not exceed the cost allowed by law.  All records stored electronically must be 
provided to the City, upon request, in a format that is compatible with the information technology 
systems of the City.  Upon completion of the contract, Contractor shall transfer, at no cost, to 
the City all public records in possession of Contractor. The Contractor shall destroy any 
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duplicate public records that are exempt or confidential and exempt from public records 
disclosure requirements.  Contractor shall ensure that public records that are exempt or 
confidential and exempt from public records disclosure are not disclosed.  Records that are 
exempt or confidential and exempt from public records disclosure requirements may include 
plans, drawings and records related to the physical security of City buildings or security 
systems and shall not be disclosed by Contractor, except as authorized by law and specifically 
authorized by City.   Failure of the Contractor to provide public records to the City within a 
reasonable time or allowable cost may be subject to penalties under Sec. 119.10, Fla. Stat., 
and may be cause for termination of the Contract by the City, in addition to any other remedies 
available under the Contract or by law.  

 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 
119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CITY CLERK, WHO IS THE 
CITY’S CUSTODIAN OF PUBLIC RECORDS, AT: 

 
  Office of the City Clerk 
  City of West Palm Beach 
  401 Clematis Street 
  West Palm Beach, FL  33401 
  561-822-1210 
  CityClerk@wpb.org 
 

D. Exemption.  Records that are exempt or confidential are exempt from public records disclosure 
requirements.  Exempt records may include plans, drawings and records related to the physical 
security of City buildings or security systems and shall not be disclosed by Bidder, except as 
authorized by law and specifically authorized by City.  Bidder shall destroy any duplicate public 
records that are exempt or confidential and exempt from public records disclosure 
requirements. 

 
6.5. Right to Audit.  The City shall have the right to audit Bidder’s books and records, at the City’s 
expense, upon prior notice, with regard to the work under the contract.  Bidder shall allow the City or its 
representative to interview all current or former employees to discuss matters pertinent to the Contract.  If 
an audit inspection discloses overpricing or overcharges (of any nature) by Bidder to the City in excess of 
one-half of one percent (.5%) of the total contract billings, (1) the reasonable costs of the City’s Internal 
Audit department shall be reimbursed to the City by the Bidder and (2) a 15% penalty of the overpricing or 
overcharges shall be assessed. Any adjustments and/or payments which must be made as a result of the 
audit inspection, including any interest, audit costs and penalties shall be made by the Bidder within 45 
days from presentation of City’s findings to Bidder.   
 
6.6 Records Maintenance.  The Bidder awarded the contract under this ITB shall maintain adequate 
records to justify all charges, expenses, and costs incurred in estimating and performing the work for at 
least ten (10) years after final payment, or the final resolution of any related litigation.  City shall have 
access to all records, documents, and information collected and/or maintained by Contractor and its 
subcontractors, material men and suppliers in the course of the contract. If records are unavailable locally, 
it shall be Bidder’s responsibility to insure that all required records are provided to City at Bidder’s expense. 
 
6.7 Commencement of Work.  If a Bidder begins any billable work prior to the City’s final approval 
and execution of the contract, Bidder does so at its own risk.  
 
6.8 Background Check. The City may conduct criminal, driver history, and all other background 
checks of Bidder personnel who would perform work under the contract or who will have access to the 
City’s information, data, or facilities in accordance with the City’s current background check policies. Any 

mailto:CityClerk@wpb.org
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officer, employee, or agent or other Bidder personnel that fails the background check must be replaced 
immediately for any reasonable cause not prohibited by law.  
 
6.9 Performance Evaluations:  Performance evaluations will be prepared for all contractors and 
construction management firms on City construction projects. The goals of the evaluation is to provide the 
contractor with genuine feedback on its ability to complete the construction project in a timely and cost 
effective manner, and to help the City select the most qualified contractor on future projects.  Such 
performance evaluations will be considered as a factor in future procurements, including Requests for 
Qualifications (“RFQ”), Requests for Proposals (“RFP”) and Invitations to Bid (“ITB”). Performance 
Evaluations will be prepared following completion of the work associated with a contract. For contracts 
spanning several years, at the discretion of the City, more frequent performance evaluations may be made. 
 
The evaluation will be completed by the City's project manager and reviewed by the department director 
for concurrence.  The contractor will be provided with a copy of the review and an opportunity to comment.  
The parties will use good faith efforts to resolve any dispute; however, the ultimate conclusion on the 
performance evaluation is a decision of the City.  Any contractor comments timely provided will be made 
part of the evaluation, as well as any subsequent City review of comments received.  
 
Performance evaluations are intended to include an evaluation with respect to: the quality of the work, 
adherence to the project schedule without delay or disruption in the progress of the project; adherence to 
the budget and contract price and consideration of pay application submittals, payments to subcontractors 
and change orders for additional costs; whether the contractor is approaching the change order and claims 
process in a reasonable manner; and, whether there is an appropriate focus on safety. The City may also 
evaluate other categories of information that are relevant to a particular project. 
 
6.10 Use of City Name; Logos or Seal. Contractor will not use the name of the City of West Palm 
Beach in any advertising or publicity without obtaining the prior written consent of the City. Contractor will 
not use the City logos or seals in any document or report without the prior written consent of the City.  
 
6.11 News Releases / Publicity.  News releases, publicity releases, or advertisements relating to this 
ITB or resulting contract or work authorizations shall not be made without prior City approval.   

6.12 Independent Contractor.  It is expressly understood that the relationship of Contractor to the City 
will be that of an independent contractor. Contractor and all persons employed by Contractor, either directly 
or indirectly, are Contractor’s employees or subcontractors, not City employees. Accordingly, Contractor 
and Contractor’s employees or subcontractors are not entitled to any benefits provided to City employees 
including, but not limited to, health benefits, enrollment in a retirement system, paid time off or other rights 
afforded City employees. Contractor employees will not be regarded as City employees or agents for any 
purpose, including the payment of unemployment or workers’ compensation. If any Contractor employees 
or subcontractors assert a claim for wages or other employment benefits against the City, Contractor will 
defend, indemnify and hold harmless the City from all such claims. 
 
6.13 Termination for Non-Appropriation.  The City is a governmental agency which relies upon the 
appropriation of funds by its governing body to satisfy its obligations. If the City reasonably determines that 
it does not have funds to meet its obligations under the awarded contract, the City will have the right to 
terminate the contract, without penalty, on the last day of the fiscal period for which funds were legally 
available.  
 
6.14 Ethics Requirements.  All Bidders and the awarded Contractor shall comply with the ethics 
requirements of the City Code and the Palm Beach County Ethics Code.  No Bidder may employ, directly 
or indirectly, the mayor any member of the City Commission or any director or department head of the City.  
The City Code prohibits any employee of member of their immediate family or close personal relation to 
receive a benefit or profit from any contract entered into with the City, either directly or through any firm of 
which they are a member, or any corporation of which they are a stockholder of an interest of 10% or more, 
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or any business entity in which they have a significant or controlling financial interest.  The City will not 
accept gifts, gratuities or products from Bidders and affiliates or agents. 
 
6.15 Neither the Agency nor any of its contractors or their subcontractors shall enter into any contract, 
subcontract or arrangement in connection with the Project or any property included or planned to be 
included in the Project in which any City commissioner, mayor or officer, during tenure or for 2 years 
thereafter, has any interest, direct or indirect. If any such present or former commissioner, mayor or officer 
involuntarily acquires or had acquired prior to the beginning of tenure any such interest, such interest shall 
be immediately disclosed to the City.   
 
6.16 Lobbying Certification.  Bidder certifies to the best of its knowledge and belief that no funds or 
other resources received from the State in connection with the contract will be used directly or indirectly to 
influence legislation or any other official action by the Florida Legislature or any state agency. 
 
6.17 Inspector General.  The Inspector General of Palm Beach County has the authority to investigate 
and audit matters relating to the award, negotiation and performance of the contract, and may demand and 
obtain records and testimony from the Bidder and its subcontractors and lower tier subcontractors. 
Bidder shall agree that in addition to all other remedies and consequences provided by law, the failure 
of Bidder or its subcontractor or lower tier subcontractors to fully cooperate with the Inspector General 
when requested may be deemed by the City to be a material breach of the contract justifying its termination. 
 
6.18 Compliance with Applicable Laws.  Bidder must obtain all permits and licenses, and pay all 
charges and fees necessary and incidental to the lawful conduct of business. Bidder must stay fully 
informed of existing and future federal, state, and local laws, ordinances, and regulations that in any manner 
affect the fulfillment of the awarded contract and must comply with the same at its own expense.  
 
6.19 State of Florida Division of Corporations Information.  It is the Bidder’s responsibility to comply 
with all state business requirements.  All corporations, companies and partnerships must have the authority 
to transact business in the State of Florida and be in good standing with the Florida Secretary of State.  If 
the Bidder is an out-of-state or foreign corporation, company or partnership, the Bidder must obtain the 
authority to conduct business in the State of Florida.  Corporations, companies or partnerships that are not 
in good standing with the Florida Secretary of State at the time of a submission to this ITB may be deemed 
non-responsible.  If successful in obtaining a contract award under this ITB, the Bidder must remain in good 
standing throughout the contractual period of performance.  
 
6.20 Taxes.  Bidder shall be responsible for the payment of all taxes related to or arising out of Bidder’s 
work or services under an awarded contract, including by way of illustration but not limited to, federal income 
tax, social security tax, unemployment insurance taxes and any other taxes or business taxes, as required.  
The City is exempt from paying state and local sales taxes and will furnish an exemption certificate upon 
request.  Bidder is not entitled to use the City’s tax exemption for its own purposes.  
 
6.21 Non-Discrimination.  In performing under the contract, Bidder shall not discriminate against any 
person because of race, color, religion, sex, gender identity or expression, genetic information, national 
origin, age, disability, familial status, marital status or sexual orientation.  Bidder and its subcontractors shall 
not unlawfully discriminate (as proscribed by federal, state, county, city and any other local law) against 
any employee, city employee working with the Bidder or its subcontractor, or applicant for employment with 
such Bidder or subcontractor on the basis of that person's race, color, religion, sex, gender identity or 
expression, genetic information, national origin, age, disability, familial status, marital status, or sexual 
orientation, or association with members of such protected classes.  The Bidder or subcontractor shall take 
action to ensure that applicants are not discriminated against and that employees are treated equally during 
employment 
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6.22 Safety and Environmental Laws.  In performing the work, the Bidder shall comply with all 
Occupational Safety and Health Administration (OSHA), State and County Safety and Occupational Health 
Standards, applicable environmental laws and any other applicable rules, regulations and permits.  Bidder 
bears full responsibility for training, safety, and providing necessary equipment for all Bidder personnel 
throughout the term of the Contract. Upon request, Bidder will demonstrate to the City's satisfaction any 
programs, procedures, and other activities used to ensure compliance. 
 
6.23 Federal and State Immigration Laws.  Bidder agrees to comply with the Immigration Reform and 
Control Act of 1986 (IRCA) in performance under any contract awarded.  Bidder will ensure and keep 
appropriate records to demonstrate that all Bidder personnel have a legal right to live and work in the United 
States.  The knowing employment by Bidder or its sub-contractors of any alien not authorized to work by 
the immigration laws or the Attorney General of the United States is prohibited.  
 
6.24 Prohibited Persons.  Neither Contractor nor any of its respective officers, directors, shareholders, 
partners, members or affiliates (including without limitation indirect holders of equity interests in Contractor) 
is or will be an entity or person (i) that is listed in the Annex to, or is otherwise subject to the provisions of 
Executive Order 13224 issued on September 24, 2001 ("EO13224"), (ii) whose name appears on the United 
States Treasury Department's Office of Foreign Assets Control ("OFAC") most current list of "Specifically 
Designated National and Blocked Persons" (which list may be published from time to time in various 
mediums  including, but not limited to, the OFAC website, 
http://www.treas.gov/offices/enforcement/ofac/sdn/t11sdn.pdf), (iii) who commits, threatens to commit or 
supports "terrorism," as that term is defined in EO13224, (iv) is subject to sanctions of the United States 
government or is in violation of any federal, state, municipal or local laws, statutes, codes, ordinances, 
orders, decrees, rules or regulations relating to terrorism or money laundering, including, without limitation, 
EO13224, or (v) who is otherwise affiliated with any entity or person listed above (any and all parties 
described in clauses (i) – (v) above are herein referred to as a "Prohibited Person").   
 
6.25 Reservations of Rights by City; Disclosure and Disclaimer.  
 
Bidders interested in pursuing this opportunity are urged to make such evaluations as they deem advisable 
and to reach independent conclusions concerning statements in this ITB and any supplemental materials and 
drawings, based on their own investigation.  Any reliance on the contents of this ITB, or on any other prior 
communications with the City or its employees, representatives or advisors shall be at Bidder’s own risk.  
Bidders should rely exclusively on their own investigations, interpretations and analyses in connection with 
this ITB. 
 
City reserves the right to issue written addenda regarding this Invitation to Bid (ITB) to clarify, comment, correct, 
supplement, amend or otherwise modify this ITB prior to the Bid Submittal Deadline.  
 
The City may seek clarification of the Bid from Bidder at any time, and failure to respond is cause for 
rejection.  
 
The City reserves the right to inspect all facilities of Bidders. 
 
Submission of a Bid confers on Bidder no right to an award or to a subsequent contract. All decisions on 
compliance, evaluation, terms and conditions shall be made solely at the City’s discretion and made to 
favor the City.  
 
The City does not warrant or represent that any award will be made as a result of the issuance of this ITB.  
Any recipient of this ITB or Bidder who responds hereto agrees to be bound by the terms of this ITB.  Any 
Bid submitted pursuant to this ITB is at the sole risk and responsibility of Bidder.  
 
This ITB is not to be construed as an offer by the City.  This ITB may be withdrawn or cancelled, either 
before or after the Bid Submittal Deadline, and may or may not be re-bid when determined to be in the 
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best interests of the City.  Any withdrawal or cancellation of this ITB, either before or after selection of a 
bidder, shall be without liability or obligation on the part of the City or its employees.  Any action taken by 
the City regarding this ITB, in making an award, withdrawal or cancellation of award, or failure or refusal 
to make any award, or in any withdrawal or cancellation of this ITB, either before or after issuance of an 
award, shall be without any liability or obligation on the part of the City, its employees, its advisors, or 
agents.   
 
Bids may be considered irregular and may be rejected if the Bid: 1) does not strictly conform to the 
requirements of the Invitation to Bid; 2) is incomplete; 3) any Bid Form is altered; 4) contains additions not 
called for; 5) is conditional; 6) contains prices that are, in the opinion of City, unbalanced either in excess 
or below the reasonable cost analysis values; 7) the Bid is in excess of the approved budget for the Project. 
 
The City reserves the right to waive any non-material irregularities and technicalities, except timeliness and 
signature requirements.  Any Bid received without an authorized signature or past the Bid Submittal 
Deadline will be rejected. 
 
Any or all Bids may be accepted or rejected, in whole or in part, with or without cause, when determined by 
the City to be in the best interest of the City.  The City reserves the right to rebid the solicitation; to reject 
non-responsive or non-responsible bids; to reject unbalanced bids; to reject bids where the terms, prices, 
and/or awards are conditioned upon another event; to reject individual bids for failure to meet any 
requirement; to award by item, part or portion of an item, group of items, or total; to make multiple awards; 
to waive minor irregularities, defects, omissions, technicalities or form errors in any Bid.  This Invitation to 
Bid may be cancelled and may or may not be re-bid when determined to be in the best interests of the City. 
 
Any or all Bids may be accepted or rejected, in whole or in part, with or without cause, when determined by 
the City to be in the best interest of the City.  Nothing in this ITB is intended to restrict the City in any way 
in the selection of the Bidder/Bid that best meets the needs of the City.  
 
The City reserves the right to reject the Bid of any Bidder who has previously failed in the performance of 
an award or to deliver contracts of a similar nature on time or who is not in a position to perform properly 
under this award.   
 
No binding contract will exist between the Bidder and the City until a written contract is fully executed by 
the parties.  
 
This ITB is being issued by City without any warranty or representation, express or implied, as to its 
content, accuracy or completeness and no Bidder or other party shall have recourse to the City or its agents 
or advisors if any information herein contained shall be inaccurate or incomplete. This ITB is made subject 
to correction of errors or omissions, or withdrawal without notice.   
 

****************  
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SECTION 7 - CONSTRUCTION GENERAL CONDITIONS 
 
SECTION CAPTION         
  GC 1  Definitions         
  GC 2  Contract Documents       
  GC 2.1 Execution, Correlation and Intent of Documents. 
  GC 2.2 Construction Drawings and Specifications. 
  GC 2.3 Ownership and Use of Drawings and Specifications 
  GC 2.4 Electronic Data 
  GC 3  Owner     
  GC 4  Contractor  
  GC 4.1 Contractor Responsibilities 
  GC 4.2 Contractor Review 
  GC 4.3 Supervision and Labor 
  GC 4.4 Contractor Obligations; Materials and Equipment 
  GC 4.5 Substitution 
  GC 4.6 Quality Assurance 
  GC 4.7 Permits & Fees 
  GC 4.8 Notice to Proceed; Schedule 
  GC 4.9 Survey; Lines, Grade, Levels and Dimensions 
  GC 4.10 Record Documents 
  GC 4.11 Work Site 
  GC 4.12 Protection of Work and Property 
  GC 4.13 Concealed or Unknown Conditions 
  GC 4.14 Safety 
  GC 4.15 Progress; Reporting 
  GC 4.16 Shop Drawings, Samples and Submittals 
  GC 5  Inspections and Testing 
  GC 5.1 Inspection 
  GC 5.2 Testing.   
  GC 5.3 Compliance 
  GC 5.4 Certificates 
  GC 6  Correction of Work       
  GC 6.1 Defective Material, Equipment or Workmanship 
  GC 6.2 Warranty 
  GC 6.3 Acceptance of Non-conforming Work 
  GC 6.4 Owner’s Right to Correct or Complete Work 
  GC 7  Work by Others at Site       
  GC 7.1 Owner Rights 
  GC 7.2 Coordination 
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  GC 7.3 Conflict Reporting 
  GC 7.4 Reimbursement 
  GC 7.5 Disputes Among Contractors.  
  GC 8  Delay; Time Extensions 
  GC 8.1 Notice of Delay 
  GC 8.2 Content of Notice of Delay 
  GC 8.3 Change Order Request 
  GC 8.4 Extension of Time 
  GC 8.5 No Damages for Delay; Exclusive Remedy.   
  GC 8.6 Excusable Delay 
  GC 8.7 Compensable Excusable Delay 
  GC 8.8 Non-Compensable Excusable Delay 
  GC 8.9 Non-Compensable Delay 
  GC 9  Changes in the Work        
  GC 9.1 Adjustments 
  GC 9.2 Request for Change Order 
  GC 9.3 Change Order 
  GC 9.4 Commencing Work without a written Change Order 
  GC 9.5 Minor Changes in Work 
  GC 9.6 Change Directive 
  GC 9.7 Disputed Change Order 
  GC 9.8 Owner’s Right 
  GC 10  Value of Changes in the Work 
  GC 11  Completion 
  GC 11.1 Requirements Prior to Substantial Completion 
  GC 11.2 Notice 
  GC 11.3 Substantial Completion 
  GC 11.4 Inspection and Punch List 
  GC 11.5 Requirements Prior to Final Inspection 
  GC 11.6 Final Inspection 
  GC 11.7 Owner’s Rights 
  GC 11.8 Final As-Built Documents 
  GC 11.9 Use of Completed Portions 
  GC 12  Payment   
  GC 12.1 Schedule of Bid Prices 
  GC 12.2 Unit Prices   
  GC 12.3 Taxes 
  GC 12.4 Payment When Performance and Payment Bond Required 
  GC 12.5 Payment Requests 
  GC 12.6 Initial Payment 
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  GC 12.7 Progress Payments 
  GC 12.8 Retainage 
  GC 12.9 Payment to Subcontractors 
  GC 12.10 Substantial Completion Payment 
  GC 12.11 Final Payment 
  GC 12.12 Final Payment to Subcontractors 
  GC 12.13 Decision to Withhold Certification of Payments Requests 
  GC 12.14 Withheld Payments 
  GC 12.15 Allowances 
  GC 12.16 Contingency Funds 
  GC 12.17 Local Government Prompt Payment Act   
  GC 13  Bonds 
  GC 13.1 Public Construction Bond/Performance and Payment Bonds 
  GC 13.2 Surety 
  GC 14  Liens and Releases of Liens 
  GC 15  Insurance; Indemnification 
  GC 15.1 Insurance 
  GC 15.2 Indemnification 
  GC 16  Subcontractors and Suppliers 
  GC 16.1 List of Subcontractors and Suppliers 
  GC 16.2 Written Subcontracts 
  GC 16.3 Required Waiver 
  GC 16.4 Contingent Assignment of Subcontracts 
  GC 16.5 Disputes 
  GC 17  Engineer/Architect’s Status         
  GC 18  Termination and Suspension        
  GC 18.1 Owner’s Right to Terminate for Cause 
  GC 18.2 Suspension or Termination by Owner for Convenience 
  GC 18.3 Contractor Obligations Upon Termination 
  GC 18.4 Termination by Contractor 
  GC 19  Liquidated Damages 
  GC 20  Claims and Disputes         
  GC 20.1 Contract Interpretation 
  GC 20.2 Notice of Claims or Dispute.   
  GC 20.3 Continuing Performance 
  GC 20.4 Decisions on Aesthetics 
  GC 20.5 Payment Disputes 
  GC 20.6 Subcontractor Disputes 
  GC 20.7 Dispute Process 
  GC 20.8 Waiver of Ch. 558, Florida Statutes 
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GC 20.9 Waiver of Arbitration 
GC 21  Project Records and Right to Audit 
GC 22  Warranty Inspection         
GC 23  Royalties and Patents   
GC 24   Sole Sourced Products or Processes  



  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

 

 
ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01    
  46 

 

GC 1 DEFINITIONS   The following definitions will apply regardless of whether the word(s) is 
capitalized, if the context is appropriate.  
 
  “Addenda” is a document issued prior to the opening of bids which clarifies, corrects or 
changes the bidding requirements or the proposed Contract Documents. 
 

“Change Order” shall mean a written order issued by Owner and accepted by Contractor, 
authorizing additions, deletions, or revisions in the Work, or an adjustment in the contract price, or contract 
times, issued on or after the Effective Date of the Contract. 
 
  “claim” shall mean, except with respect to insurance claims under GC 15, a demand or 
assertion by Owner or Contractor, pursuant to GC 9.7 and GC 20, seeking an adjustment of the contract 
price or contract times, or both, or relief with respect to the terms of the Contract. 
 
  “Change Directive (CD)” is a document issued to authorize Work when a change order is 
not yet issued or has not yet been agreed upon.  A CD may be issued unilaterally by Owner.  A subsequent 
Change Order shall be issued for each CD. 
 
  “Construction Drawings” or “drawings” are the graphic and pictorial portions of the Contract 
Documents showing the design, location and dimensions of the Work, generally including plans, elevations, 
sections, details, schedules and diagrams.  
 
  “Contract” is the written instrument which is evidence of the agreement between Owner 
and Contractor covering the Work and incorporates and includes the Contract Documents. 
 
  “Contract date” shall be the date on which the Contract is signed by the last of the two 
parties to sign and deliver. 
 
  “Contract Documents” or “Contract” consist of the Contract between Owner and Contractor, 
the public construction bond (or payment and performance bonds), the General Conditions, any 
supplemental or special terms or conditions of the Contract, Construction Drawings, specifications, bidding 
documents, addenda, and other documents listed in the Contract, regardless of whether physically attached 
to the Contract, and any amendments or change orders issued and duly executed after execution of the 
Contract. 
 
  “Contractor” shall mean the entity contracting with Owner to perform the Work or its 
authorized representative.  Contractor shall be lawfully licensed to perform the Work.  
 
  “Contract Price” is the total amount payable by Owner to Contractor for performance of the 
Work under the Contract Documents.  
 
  “Daily Log” is defined in GC 4.3.5. 
 
  “day” shall mean calendar day, unless otherwise specifically indicated.  Where the 
performance of any act is directed, the time shall be computed so as to exclude the first and include the 
last day of the prescribed period.  When the last day of a period falls on a Saturday, Sunday or legal holiday 
(observed by the party) the period shall end on the next day that is not a Saturday, Sunday or legal holiday. 
 
  "Engineer/Architect" shall be used and shall be understood to mean the professional 
engineer or architect consultant or consulting firm retained by Owner as the engineer or Architect of record. 
 
  “Field Order” shall mean written direction by Engineer/Architect to Contractor directing 
minor changes in the Work which do not involve adjustment to the contract price or contract time and which 
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are not inconsistent with the intent of the Contract Documents.  A subsequent Change Order shall be 
executed for each Field Order issued. 
 

“fifty percent (50%) completion” of the Work is defined as that point in time where fifty 
percent (50%) of the overall value of Work items incorporated and which will remain in place subsequent 
to Final Completion of the Work have been completed, based upon the schedule of bid prices contained in 
the Contract.  As such, and by way of example, the value of Contractor’s mobilization, general conditions, 
supervision or like items which do not involve permanent incorporation of Work do not apply to the 
determination of “Fifty Percent (50%) Completion” of the Work for purposes of establishing entitlement to a 
reduction of retainage. 
  
  “Final Certification” is the document issued to Owner by Engineer/Architect upon finding 
the Work acceptable under the Contract Documents and all requirements fully performed. 
 
  “Final completion” shall be deemed to have occurred when Engineer/Architect certifies that, 
to the best of Engineer/Architect’s knowledge, information and belief, the Work has been fully completed in 
accordance with the terms and conditions of the Contract Documents and all conditions in these General 
Conditions have been met; all conditions and requirements of any permits and regulatory agencies have 
been satisfied; any documents required by the Contract Documents have been received by 
Engineer/Architect; any other items or documents required to be provided by Contractor have been received 
by Engineer/Architect. 
 
  “GC” means General Condition. 
 
  “Notice to Proceed” is the written notice given by Owner to Contractor fixing the date on 
which the Contract time will commence to run and on which Contractor shall start to perform the Work under 
the Contract Documents. 
 
  “Owner” or “City” is the City of West Palm Beach.  The Owner’s authorized representative 
for execution of the Contract and any amendments or change orders is the Mayor of the City of West Palm 
Beach, as agent for the Owner.  
 
  “Project” or “project” is the total construction, of which the Work performed under the 
Contract Documents may be the whole or a portion; and may include construction by Owner and/or 
separate contractors.  
 
  “schedule of bid prices” shall be a Contractor prepared and maintained schedule allocating 
portions of the contract price to various portions of the Work and used as a basis for reviewing Contractor’s 
application for payment. 
 
  “shop drawings” are drawings, diagrams, illustrations, schedules and other data specially 
prepared for the Work by Contractor or its Subcontractor, manufacturer, supplier or distributor to illustrate 
some portion of the Work.  Shop drawings are not Contract Documents but are used to demonstrate how 
Contractor proposed to conform to the design concept of the Contract Documents for those portions of the 
Work for which the Contract Documents require submittals.  
 
  “specifications” are that portion of the Contract Documents consisting of the 
Engineer/Architect’s written requirements for materials, equipment, systems, standards and workmanship 
for the Work and performance of related services.  
 
  “Subcontractor” or “subcontractor” is a person or entity in direct or indirect contract with 
Contractor, or with any other subcontractor, to perform a portion of the Work. 
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  “substantial completion” shall be deemed to have occurred when the Work has progressed 
to the point where, in the opinion of Engineer/Architect, the Work is sufficiently complete, in accordance 
with the Contract Documents, so that Owner can utilize the Work and the entire project for its intended 
purposes, including but not limited to the completion of all specified systems and items relating to life safety 
and regulatory use, with the exception of incidental or incomplete items except where a lack of completion 
of such incidental or incomplete items of Work will adversely affect the complete operation of other areas 
of the Work.  Additional conditions (if any) needed to achieve Substantial Completion of the Work and which 
are project specific are set forth in the Special Terms or Supplemental Conditions.  A certificate of 
occupancy (or a temporary certificate of occupancy for limited or conditional occupancy) must be issued for 
substantial completion to be achieved; however, the issuance of a certificate of occupancy is not 
determinative of the achievement or date of substantial completion.  
 
  “Supplemental Conditions” are that part of the Contract Documents which amends or 
supplements these General Conditions. 
 
  "Work", means the construction services required of Contractor by the Contract 
Documents, or necessary for the complete and proper construction of the Project, if not expressly indicated 
or called for in the Contract Documents, and includes all labor, equipment, tools, materials, manufactured 
articles, supplies, documents, permits, transportation and services, including fuel, power, water and 
essential communications, to be provided by Contractor to fulfill Contractor's obligations under the Contract.  
Work may refer to the whole or a portion of the Project.  
 

The terms “Owner”, “Contractor”, “Engineer/Architect” and “Subcontractor” are treated throughout 
the Contract as if each were of the singular number and masculine gender. 

 
 

GC 2 CONTRACT DOCUMENTS 
 
2.1 Execution, Correlation and Intent of Documents. 
 
 2.1.1 The Contract Documents shall be executed by Owner and Contractor. The Contract may 
be executed by digital or electronic means by consent of both parties.  
 
 2.1.2 The Contract Documents, including the contract, the Bid Package, and the ITB, which are 
incorporated into the contract, are intended to include all items necessary for the proper execution and 
completion of the Work by Contractor and embody the entire agreement and understanding of the parties 
with respect to the Project and the Work and supersede all prior and contemporaneous agreements and 
understandings, oral or written, relating to said subject matter.  Any labor, services, materials, supplies, 
equipment or documentation that may reasonably be inferred from the Contract documents or trade usage 
or prevailing custom as being required to produce the indicated result will be provided whether or not 
specifically called for, at no additional cost to Owner.  
 
 2.1.3 The Contract Documents are complementary, and wherever possible the provisions of the 
documents shall be construed in such manner as to avoid conflicts between provisions of the various 
documents.  In the event of a conflict between or among any of the terms of the Contract Documents, the 
order of precedence for deciding which document shall control shall be as follows: 
 
First Priority:  Approved Change Orders, Addendums or Amendments  
Second Priority:  Specifications (quality) 
Third Priority:  Drawings (location)  
Fourth Priority:         Supplemental Conditions or Special Terms  
Fifth Priority:  Contract 
Sixth Priority:  General Conditions 
Seventh Priority  Invitation to Bid 
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Eighth Priority  Contractor’s Bid 
 

2.1.4 In any event of inconsistency, however, the latest, and more stringent, or technical, or the 
lesser quantity requirements shall control the work to be performed by Contractor, as determined by 
Engineer. 
 
 2.1.5 Organization of the Specifications into sections or arrangements of the Construction 
Drawings shall not control how the Work is distributed to subcontractors or among the trades. 
 
 2.1.6 The Contract Documents make no attempt to fix the scope of work of any subcontractor 
nor the responsibilities of the subcontractors. 
 
 2.1.7 Unless otherwise stated in the Contract Documents, words that have well-known 
conventional or technical or construction-industry meanings are used in the Contract Documents in 
accordance with such meanings.  
 
 2.1.8 Reference to standards, specifications, manuals, or codes of any technical society, 
organization, or association, or to laws or regulations, shall mean the standard, specification, manual, code, 
or laws, or regulations in effect at the time of bid opening or on the Contract date if there were no bids. 
 

2.1.9 The following Contract Documents may be found at: 
 

https://www.wpb.org/government/engineering/engineering-forms-permits-and-
applications 
  
Owner’s Approved Materials List 
Owner’s Engineering Standard Details 
Owner’s Right-of-Way Construction Standards (if applicable) 

 
2.2 Construction Drawings and Specifications. 
 

2.2.1 Owner, through Engineer/Architect, shall furnish Construction Drawings and specifications 
which represent the requirements of the Work as far as practical to be performed under the Contract 
Documents. Owner or Engineer/Architect will provide Contractor with copies of all drawings and 
specifications, not to exceed four (4) complete sets, for the execution of the Work.   

 
2.2.2 Contractor shall, immediately upon receipt of the specifications and Construction 

Drawings, check all specifications and Construction Drawings furnished and shall promptly notify Owner, 
in writing, of any illegibility, error, omission, defect or discrepancy discovered in such specifications and 
drawings and shall comment as appropriate upon construction feasibility and practicality.  Contractor shall 
obtain written interpretation or clarification from Engineer/Architect prior to proceeding with any Work 
affected by such illegibility, error, omission, defect or discrepancy. Contractor shall be responsible for 
obtaining building permits for the Work based on the specifications and Construction Drawings.  Contractor 
shall perform work only in accordance with the specifications and permitted Construction Drawings and any 
subsequent revisions thereto.   

 
2.2.3 If the permit approval process requires a change to the scope of the work, Contractor shall 

notify Owner and Engineer within seven (7) days of Contractor being informed of the required change or 
receipt of the permitted Construction Drawings and such notification shall contain a written description of 
the change and its impact on the cost and schedule, if any.  Failure to provide such notice within seven (7) 
days shall be a complete waiver by Contractor of all additional cost and time and Contractor shall perform 
and additional work at its expense and complete the Work according to schedule and in no event shall 
Contractor recover delay or consequential damages. 

https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
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2.3 Ownership and Use of Drawings and Specifications 
 

2.3.1 Any and all Construction Drawings produced for Owner become the property of Owner 
without additional payment by Owner.  The Contract Documents, in whole or in part, are to be used by 
Contractor only with respect to the project and the Work, and shall not be used by Contractor for any other 
purpose without written authorization by Owner.  This prohibition shall survive completion or termination of 
the Contract.  Contractor may retain copies of Contract Documents for record purposes.  
 

2.3.2 For security reasons, building plans, construction drawings, security features and technical 
details and specifications of City of West Palm Beach or Owner owned facilities are not public documents.  
These documents may be shared by Contractor with those employees and subcontractors as needed to 
perform the Work.  However, Contractor and its subcontractors shall not release such plans, drawings, and 
specifications to any other third party without Owner’s prior written approval. 
 
2.4 Electronic Data.  Unless specifically stated in Supplemental Conditions or Special Terms, and 
excepting the electronic documents referenced in GC 2.1.9, the data, specifications and drawings that may 
be relied upon are limited to the printed copies (hard copies). If the parties intend to transmit any data, 
information or documentation in digital form, with the intent of reliance on such transmission, and not solely 
for the convenience of the receiver, the parties to the transmissions shall establish protocols for such 
transmissions.  
 
GC 3 OWNER 
 
3.1 Owner shall be responsible for obtaining any easements necessary for the Work to be performed 
at the indicated site. 
 
3.2 The furnishing of any surveys, utility locations, or other site information by Owner does not relieve 
Contractor of its responsibilities under the Contract Documents.  Owner makes no representation or 
warranty as to the accuracy of any information provided to Contractor. 
 
3.3 Unless otherwise provided in the Contract Documents, Owner shall provide Contractor with at least 
one (1) but no more than four (4) complete set(s) of Contract Documents.  
 
3.4 Unless otherwise provided in these General Conditions, Owner shall issue all communications to 
Contractor through Engineer/Architect. 
 
3.5 Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 
Contractor’s or any Subcontractor’s means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs incident thereto, or for any failure of Contractor or any 
Subcontractor to comply with laws and regulations applicable to the performance of the Work. 
 
3.6 Owner’s Right to Stop Work.  

 If Contractor fails to correct Work that is not in accordance with the Contract Documents, or 
repeatedly fails to perform Work in compliance with the Contract Documents, Owner may issue a written 
order to Contractor to stop the Work, or any portion thereof, until the cause for such stop the Work order 
has been eliminated or resolved to Owner’s satisfaction.  
 
3.7 Owner’s Right to Perform Work. 

Owner reserves the right, but is not obligated, to perform or complete all or a portion of the Work 
in the event of Contractor’s failure to perform the Work in accordance with the Contract Documents, after 
written notice of such failure and a five (5) day period to cure such failure(s).  Owner’s exercise of its right 
to perform the Work shall be without prejudice to any other remedies Owner may have.  In such event, a 
change order shall be issued deducting Owner’s costs, including additional compensation to 



  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

 

 
ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01    
  51 

 

Engineer/Architect, from payments thereafter due to Contractor.  The amounts deducted shall be subject 
to review by Engineer/Architect.  If payments due to Contractor are not sufficient to cover the amount, 
Contractor shall pay the difference to Owner. 
 
GC 4 CONTRACTOR 
 
4.1 Contractor Responsibilities. 
 
 4.1.1 Contractor shall supervise, inspect and direct the Work, competently, timely and efficiently, 
in accordance with the Contract Documents.  Contractor shall be held liable to Owner for the performance 
of all Work provided for under the Contract Documents.   
 
 4.1.2 Contractor shall employ and or subcontract with subcontractors that are qualified to 
successfully complete the Work and within the contract time specified.  

 
4.1.3 Contractor shall provide and pay for all labor, materials, equipment, tools, construction 

equipment and machinery, heat, utilities, travel, lodging, insurance, facilities and services necessary for the 
proper execution and completion of the Work.   

 
4.1.4 Contractor shall be solely responsible for all construction means, methods, techniques, 

sequences, procedures and safety programs in connection with the performance of the Work.  Contractor 
shall be solely responsible for the engagement, management and performance of any subcontractors used 
to perform any portion of the Work, and for the acquisition, installation and performance of any materials 
and equipment used or incorporated as part of the Work.  
 
 4.1.5 Contractor shall be liable to Owner for materials and equipment furnished.  This shall 
include all materials and equipment whether manufactured and/or fabricated by other persons.  In the event 
that an agent or other representative of Owner approved the installation or erection of any item of material 
or equipment and Contractor feels the same is not fabricated in good workmanlike manner, Contractor shall 
forthwith advise Engineer/Architect and Owner of such situation in writing. 
 
 4.1.6 Contractor shall maintain a log of daily Work activities, including manpower records, 
weather, delays, major decisions, etc., and provide a copy of same to Owner upon request.  

 
4.1.7 Contractor shall maintain a current roster of subcontractors with name and contact 

telephone numbers for key personnel and provide a copy of same to Owner at the beginning of the project 
and at any time the information is revised. 

 
4.1.8. Contractor shall provide a safety program for the project and conduct a safety meeting prior 

to commencing work and at regular intervals, no less than once per month, during the prosecution of the 
Work. 
 

4.1.9 For street and utility construction, Contractor shall give notice of commencement of 
construction to all nearby properties which may be affected by the Work at least seven (7) calendar days 
prior to commencement of construction.  Owner’s project manager will assist Contractor in determining 
those properties requiring notice.  

 
4.1.10 Contractor shall not perform any Work unless Contractor has provided a recorded public 

construction bond in compliance with GC 4.8.2 and GC 13.  
 

4.1.11 Contractor shall be solely responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.   
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4.2 Contractor Review. 
 

4.2.1 Contractor shall carefully study and review the Construction Drawings, plans and 
specifications to assure itself and Owner that Contractor has observed no defects or discrepancies in the 
Construction Drawings or specifications and such plans are consistent, practical, feasible and constructible 
within the scheduled construction time.  It is recognized that Contractor’s review is made in Contractor’s 
capacity as a licensed contractor and not as a design professional, unless otherwise specifically provided 
in the Contract Documents. 
 

4.2.2 Contractor shall, by careful examination, satisfy itself, to the extent it deems necessary, as 
to the nature and location of the Work, the conformation of the ground and site, access and transportation 
of materials, the character, quality and quantity of the materials, storage, handling and disposal of materials, 
the character and storage of the equipment and facilities needed preliminary to and during the prosecution 
of the Work, the availability, quantity and quality of labor, water and electric power; availability and condition 
of roads; climatic conditions; location of underground utilities; existing site conditions, topography and 
ground conditions; subsurface geology and hydrology, and nature and quantity of surface and subsurface 
materials to be encountered; the general and local conditions and all other matters which can in any way 
affect the performance of the Contract.  Execution of the Contract by Contractor is a representation that 
Contractor has visited the site, reviewed any design criteria furnished by Owner, become generally familiar 
with conditions under which the Work is to be performed and correlated personal observations with 
requirements of the Contract Documents.  No change shall be made to the contract price on account of 
minor differences between actual field conditions and the Contract Documents. Contractor’s failure to 
assess the site conditions will not relieve it from the responsibility for properly estimating the costs and 
schedule of performing the Work. 
 

4.2.3 If Contractor, whether prior to or during construction, discovers or becomes aware of any 
discrepancies, defects, errors or omissions in the Construction Documents, or any issues or concerns 
regarding the Work site or constructability of the Work, Contractor shall immediately report them in writing 
to Owner and Engineer/Architect.   
 

4.2.4 Subsoil Conditions.  Unless otherwise stipulated in the Construction Documents, no subsoil 
or de-watering investigations have been made by Owner.  Contractor shall satisfy itself as to all subsoil and 
de-watering conditions and appropriate means and methods to address any such conditions during 
execution of the Work as necessary.  Contractor shall be responsible for coordinating and scheduling 
geotechnical services based on Contractor’s testing requirements.   
 
 4.2.5 Underground Utilities and Facilities.   

 
a. Where applicable, Contractor shall be responsible for locating all underground utilities and 

facilities.  Owner does not guarantee that all lines are shown, or that the ones indicated are in their true 
location.  It shall be the Contractor’s responsibility to identify and locate all underground and overhead utility 
lines or equipment affecting or affected by the Project.  Owner shall not be responsible for the accuracy or 
completeness of any information or data provided regarding underground utilities or facilities.  No additional 
payment will be made to the Contractor because of discrepancies in actual and plan location of utilities, and 
additional costs suffered as a result thereof.  All charges by electrical/gas utility companies for temporary 
support of its utilities shall be paid for by the Contractor.  All costs of permanent electrical/gas utility 
relocation to avoid conflict shall be the responsibility of the utility company involved.  No additional payment 
will be made to the Contractor for utility relocations, whether or not said relocation is necessary to avoid 
conflict with other lines. 

 
b. Contractor shall schedule the work in such a manner that the work is not delayed by the 

relocating or supporting of utilities.  No compensation will be paid to the Contractor for any loss of time or 
delay. 
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c. All overhead, surface or underground structures and utilities encountered are to be 

carefully protected from injury or displacement.  All damage to such structures is to be completely repaired 
within a reasonable time; needless delay will not be tolerated.  Owner reserves the right to remedy such 
damage by ordering outside parties to make such repairs at the expense of the Contractor.  All such repairs 
made by the Contractor are to be made to the satisfaction of the utility owner.  All damaged utilities must 
be replaced or fully repaired.  All repairs are to be inspected by the utility owner prior to backfilling. 
 
4.3 Supervision & Labor 
 

4.3.1 Contractor shall supervise, direct and inspect the Work using Contractor’s best skill and 
attention. Contractor shall enforce discipline and order at the Work site.  Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of construction.   
 

4.3.2 Contractor’s Project Manager.   
a. The Project Manager named by Contractor in the Bid documents was a material 

consideration for Owner awarding the Bid to Contractor. To ensure that the work will be performed to the 
requirements of the Contract Documents, Contractor shall, at all times during the progress of the Work, 
assign the Project Manager to the Project.  Contractor shall advise Owner and Engineer/Architect, in writing, 
within ten (10) calendar days after the date of Owner’s issuance of a Notice to Proceed, the local address 
and contact information, including cell phone number, of the Project Manager.  Contractor will ensure that 
Owner and Engineer/Architect shall be able to reach the Project Manager at his cell phone number at all 
working hours and during emergencies. Contractor shall not remove or replace the Project Manager during 
the pendency of the Project, without the prior written consent of Owner, unless the Project Manager ceases 
to be in Contractor’s employ.  In the event Contractor must replace the Project Manager during the 
pendency of the Project (e.g., death or disability of the Project Manager, or Project Manager is no longer in 
the employ of Contractor, but not because needed or wanted on another Contractor project), Contractor 
shall, unless otherwise impossible, give Owner at least ten (10) calendar days prior notice of the need to 
replace the Project Manager and proposed three (3) replacement candidates for Owner review and 
approval.  At any time Owner may request and Contractor shall replace the individual performing as Project 
Manager with an individual acceptable to Owner. 

 
b. The Project Manager shall represent Contractor and all notices and directions given to him 

shall be binding as if given to Contractor.  Important directions shall be confirmed in writing upon the written 
request of Contractor.   
 

4.3.3 Labor.  Contractor, and subcontractors retained by Contractor, shall employ only 
competent, skilled and suitably qualified personnel to perform the work.  Contractor shall remove from the 
jobsite any personnel of Contractor or subcontractors who is unfit or not properly skilled in the tasks 
assigned to him, or working in violation of any provision of the Contract.  Contractor and all subcontractors 
shall be bound by and comply with all applicable Federal, State and local laws regarding labor.   
 

4.3.4 Hours.  Except as otherwise required for safety or protection of persons or the Work, or 
adjacent property, and except as otherwise provided in the Contract Documents, all Work at the project site 
shall be performed Monday through Friday, 8 am to 5 pm.  If the Contract Documents specifically require 
work to be performed beyond normal working hours, weekends or legal holidays, or should the nature of 
the Work or the completion time require work to be performed at said times, or should Contractor, with 
Owner’s permission, elect to perform work at said times, any additional costs resulting from working at said 
times are Contractor’s sole responsibility. All work performed after regular working hours, on Sundays or 
legal holidays, shall be performed without additional expense to Owner.   

 
4.3.5 Daily Log.  On a daily basis, the Contractor shall record, at a minimum, the following 

information in a log (“Daily Log”): the day, date, weather conditions, any impact of the weather on the work, 
time of commencement of work on that day, the work being performed, materials, labor, personnel, 
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equipment and subcontractors at the project site; visitors to the site, including Owner’s representatives and 
regulatory representatives; any event that caused or contributed a delay to the critical path of the work 
schedule, or would likely result in a potential change order; any special or unusual conditions or occurrences 
encountered; any safety issues; and the time of termination of work for the day.  The daily log shall be kept 
on the Project site and shall be available at all time for inspection and copying by Owner and its 
representatives and Engineer/Architect. In the event the Owner or the Engineer provide for an electronic 
web-based document management system, the Contractor shall upload the Daily Log to the document 
management system on a daily basis.  
 
4.4 Contractor Obligations; Materials & Equipment. 
 

4.4.1 Unless otherwise stipulated, Contractor shall provide and pay for all materials, labor, tools, 
equipment, services, utilities, permit fees, insurance costs, bond costs, transportation, home office 
overhead, and other facilities, costs and services necessary for the execution and completion of the Work, 
whether temporary or permanent and whether or not incorporated or to be incorporated or to be 
incorporated in the Work.  

 
4.4.2 Unless otherwise specified, only new, unused materials, equipment and items of recent 

manufacture, of designated quality, free from defects, will be accepted.  All workmanship will be of good 
quality. Contractor shall, if requested, furnish evidence satisfactory to Owner as to the kind, quality and 
manufacturer of materials.  Owner will be the final authority for determining conformance of workmanship, 
materials, equipment and systems with the requirements of the Contract Documents. 
 
 4.4.3 No work defective in construction, quantity or quality, or deficient in meeting any 
requirement of the Contract Documents, Construction Drawings or specifications, will be acceptable 
regardless of Owner’s failure to discover such defects during construction; nor will inspection by 
Engineer/Architect relieve Contractor from ensuring the quality and efficacy of the Work as required by the 
Contract.  No payment, whether partial or final, shall be construed as an acceptance of defective or 
unacceptable work or improper materials and equipment. 
 

4.4.4 Approved Materials.  Refer to the specific technical specifications for the Project and  
https://www.wpb.org/government/engineering/engineering-forms-permits-and-applications 
 
 4.4.5 Samples.  Where samples are required, samples shall be submitted to the Engineer for 
Engineer’s approval, by and at the expense of Contractor.  Materials represented by such samples shall 
not be manufactured, delivered to the site or incorporated into the Work without such review.  At least 
twenty-one (21) calendar days shall be allowed for Engineer’s/Owner’s review.  
 
4.5 Substitution. 

4.5.1 The naming of a specified product of specific manufacturers for equipment or materials in 
the specifications or Contract Documents shall be interpreted as establishing a minimum standard of quality 
and performance.  It shall not be construed as eliminating the selection of other than the named equipment 
or materials equal to those specified, unless the equipment or materials are specifically designated as not 
permitting substitution.  If Contractor objects to equipment or materials specifically designated as not 
permitting substitution as not being suitable for the Work, Contractor shall promptly notify Engineer/Architect 
in writing, absent which, Contractor shall be deemed to accept the suitability of such equipment or materials 
for the Work and shall be responsible if such equipment or materials are not suitable for the Work.  Upon 
receipt of a timely objection notice, Engineer/Architect shall review the objection and render a determination 
to Contractor of whether a substitute will be permitted. 
 

4.5.2 Contractor may make substitutions only with the prior written consent of Owner, after 
evaluation and approval by Engineer/Architect, and in accordance with a change order or change directive.  
The burden of proof that such an item offered is equal in all respects to that specified shall be Contractor's.  
By making a request for substitution, Contractor represents: 

https://www.wpb.org/government/engineering/engineering-forms-permits-and-applications
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- Contractor has investigated the proposed substitute item, material and/or process and 
determined that it is equal or superior in all respects to that specified; 

- That such item will fit into the space allocated; 
- That such item affords comparable ease of operation, maintenance and service; 
- That the appearance, longevity and suitability for the climate are comparable; 
- That by reason of costs savings, reduced construction time or similar demonstrable 

benefit, the substitution of such item will be in Owner’s interest; 
- There will be no detrimental impact to the project schedule; 
- That Contractor will provide the same or better warranty for the substitute item as the 

specified item; 
- That the cost data presented at the time of request for review is complete and includes 

all related costs under the Contract, including costs for review by design professionals, 
and Contractor waives all other claims for additional costs related to the substitution 
that are not presented with the request. 

 
By making a request for substitution, Contractor agrees to pay directly to Engineer/Architect all 
Engineer/Architect’s fees and charges related to Engineer/Architect’s review of the request for substitution, 
whether or not the request for substitution is accepted by Engineer/Architect. If a substitution is approved, 
the net dollar savings shall be shared equally between Contractor and Owner and shall be processed as a 
deductive Change Order.  
 

4.5.3 All requests for substitutions shall be in writing, with supporting information, shall be 
submitted by and at the expense of Contractor. Contractor shall submit drawings, samples, data and 
additional information as may be required by Owner or Engineer/Architect. At least thirty (30) calendar days 
shall be allowed for Owner’s/Engineer’s review and an additional thirty (30) calendar days shall be allowed 
for change order approval.  Contractor may not submit a claim for a time extension because of timing related 
to review and approval of a request for substitution. 
 

4.5.4 The above representations do not obligate Owner to consent to the substitution.  Owner or 
its Engineer/Architect shall make the determination as to the acceptability of any substitution.  Approval of 
a substitution shall not relieve Contractor from the responsibility for compliance with all requirements of the 
Contract.  Contractor shall coordinate the change with all trades and bear the expense for any changes in 
other parts of the work caused by any substitution. 
 
4.6 Quality Assurance 
 
 4.6.1 Contractor shall develop, implement and maintain a plan for the Work with quality 
assurance and management and control of the construction services.  Contractor shall maintain a 
continuous presence at the Work site and an adequate inspection system and perform such inspections as 
will assure that the Work performed conforms to the requirement of the Contract Documents. 
 

4.6.2 Contractor shall allow Engineer/Architect full access to the Work for inspection of the Work.  
When requested by Engineer/Architect, the Contractor shall meet with Engineer/Architect at reasonable 
times and furnish all information requested.  Neither Owner nor Engineer/Architect shall be liable to 
Contractor for compensation or claims for delay or interference on account of any such meeting, or the 
supply of information, or tests or inspections.  Contractor acknowledges that the time schedule for 
completion of the Work has incorporated the activities of Owner and/or Engineer/Architect in administration 
of the Contract or in performing tests or inspections, and such activities shall not relieve Contractor of its 
obligations to perform the Work in accordance with the Contract Documents.  
 
4.6.3 Warranty.  For a period of one (1) year after the date of Final Completion of the complete Work 
(and not from final completion of component parts of the Work) or for such longer periods of time as may 
be set forth with respect to specific warranties contained in the specifications (the “Warranty Period”), 
Contractor warrants to Owner that the Work will conform to the requirements of the Contract Documents 
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Contractor warrants to Owner that the Work will conform to the requirements of the Contract Documents 
and will be free from defects and fit for the purpose for which they were intended. Work, materials or 
equipment not conforming to these requirements may be considered defective.  Contractor’s warranty 
excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by or under 
Contractor, improper or insufficient maintenance by Owner, improper operation by Owner or normal wear 
and tear and normal usage.  Warranty by Contractor shall not be construed as a waiver by Owner of any 
other contract or legal remedy.  
 
4.7 Permits & Fees.  
 
  4.7.1 All permits or licenses necessary for the performance of the Work or required by law or 
ordinance, including building permits, shall be secured, maintained, and paid for by Contractor, unless 
otherwise provided in the Contract Documents.  Contractor shall be responsible for all governmental fees, 
including but not limited to utility fees and connection fees.   
 
  4.7.2 Building Construction.  For construction of a building, Contractor shall secure building 
permits, right-of-way permits and all other applicable permits from the City of West Palm Beach for the 
Work, and Owner shall be responsible for all City of West Palm Beach construction plan and permit review 
fees.  Contractor acknowledges that Owner has no control over the City of West Palm Beach review and 
issuance of building permits in its regulatory capacity, and Owner is not responsible for claims related to 
delay in issuance of building permits for the Work.  
 

4.7.3 Surface and Subsurface Water.  Contractor shall obtain all permits required from each 
applicable regulatory agency with respect to the control of surface and subsurface water by Contractor 
during the Work, including, but not limited to dewatering permits, with copies submitted to Owner, unless 
otherwise provided for in Supplemental Conditions.   

 
4.7.4 Inspection Fees.  Contractor shall be responsible for all inspection fees charged by 

regulatory/governmental agencies. 
 
4.7.5 Right-of-Way Permit.  For street and utility construction and as otherwise applicable, 

Contractor shall obtain a City of West Palm Beach right-of-way permit for each required road closure.  
Contractor shall submit detailed Maintenance of Traffic (MOT) plans, signed and sealed by a professional 
engineer, for each phase of the Work.  During the times Contractor is working in the project area, Contractor 
shall utilize flagmen, traffic control devices and variable message boards on a full time basis, where and 
when needed, to facilitate the movement of traffic along and around the project Work.  All MOT plans shall 
be reviewed and approved by Owner prior to implementation of work by Contractor.  Contractor shall not 
close or obstruct any highway, road or other property until the necessary permits have been obtained. 

 
4.7.6 Contractor shall immediately remedy any permit violations and shall be responsible for any 

damages, remediation, fines or penalties assessed by such agencies for permit violations.  
 
4.8 Notice to Proceed; Schedule 
 

4.8.1 Notice to Proceed.  Contract times will commence to run on the date indicated in the Notice 
to Proceed issued by Owner, unless otherwise provided in the Contract Documents.  Unless otherwise 
provided in the Contract, if a public construction bond or performance/payment bond(s), is required by the 
Contract Documents, such bond must be received by Owner prior to issuance of a Notice to Proceed.  
 
 4.8.2 Commencement of Work.  If a public construction bond or performance/payment bond(s), 
is required by the Contract Documents, Contractor may not commence any Work until Contractor has 
provided Owner with a certified copy of the bond(s) evidencing that such bond(s) have been recorded with 
the Clerk of the Court in the Public Records of Palm Beach County.  
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4.8.3 Project Schedule.  Within ten (10) calendar days after the date of Owner’s issuance of a 
Notice to Proceed, Contractor shall prepare and submit to Owner and to Engineer/Architect, for review and 
approval, a project schedule utilizing the Critical Path Method (CPM) graphically depicting the activities 
contemplated to occur as a necessary incident to performance of the Work required to complete the Work 
within the substantial completion and final completion dates shown in the Contract, showing the sequence 
in which Contractor proposes for each such activity to occur and duration (dates of commencement and 
completion, respectively) of each such activity.  The construction schedule shall be complete in all respects, 
covering approvals, mobilization and demobilization, construction, permit close-out, and Owner occupancy, 
in addition to activities and interfaces with other contractors at the Work Site, offsite activities such as 
design, fabrication, allowance for weather delays (if appropriate), submittals, procurement and jobsite 
delivery of Contractor furnished material and equipment, and shall have a completion date that corresponds 
to the Contract Documents.  By executing the Contract, Contractor confirms that it is capable of properly 
completing the Work within the completion date set forth in the Contract Documents. The time limit for the 
completion of the Work as described in the Contract Documents is of the essence of the Contract. 

 
 4.8.4 Contractor shall take all actions necessary to remain on schedule, at Contractor’s sole cost 
and expense, including but not limited to: 
  1.  Increase manpower as necessary to eliminate work backlog. 

2.  Increase the number of working hours per shift, shifts per working day, working days 
per week, construction equipment, or any combination of the foregoing to recover the 
construction schedule. 

  3.  Reschedule the Work in conformance with specification requirements.  
 
4.8.5 Testing & Inspections.  Contractor must provide a minimum of five (5) calendar days’ prior 

notice for specified testing or inspections that are to be performed by Owner or separate contractors.  Such 
notice, testing and inspections shall be included in Contractor’s construction schedule.  

 
 4.8.6 Monthly Construction Schedule.  For Projects with schedules exceeding ninety (90) 
calendar days, or where required by the Contract Documents for shorter duration projects, with each pay 
request, Contractor shall submit an updated and current construction schedule, formatted to fit in a three-
ring binder, to show the actual progress of the Work performed and the occurrence of all events which have 
affected the progress of performance of the Work already performed or which will affect the progress of the 
performance of the Work yet to be performed, along with the updated CPM schedule and planned progress 
of performance of such Work, including a three (3) to five (5) week “look ahead” schedule.  Included with 
the progress schedule shall be a narrative description of the progress schedule.  Each such schedule shall 
be submitted to Owner and Engineer/Architect.  Failure of Contractor to prepare and submit the updated 
construction schedule(s) shall be sufficient grounds for Owner to find Contractor in material default and 
shall be sufficient cause to terminate the Contract or to withhold payment to Contractor until a current 
construction schedule is submitted. 
 
 4.8.7 Schedule Changes.  The construction schedule may only be changed by an executed 
change order. If Owner approves a Change Order extending the Contract time, such extension of Contract 
time shall extend the construction schedule and completion date and substantial completion date for such 
reasonable time as Owner shall determine in the Change Order.   
 

4.8.8 Contractor agrees to complete the Work and project in accordance with the construction 
schedule, as amended by any approved and duly executed Change Orders.  
 
 4.8.9 Waiver.  Contractor agrees that failure to timely request a time extension constitutes a 
waiver by Contractor of such claim for time extension.   
 
 4.8.10 Float.  Neither Owner nor Contractor shall be considered to own the schedule “float” time. 
  



  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

 

 
ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01    
  58 

 

4.9 Survey; Lines, Grades Levels and Dimensions  
 

4.9.1 Where applicable to the Work, and unless otherwise specified, Engineer/Architect shall 
furnish all land survey control points, base lines and benchmarks for the location of the Work.  Contractor 
shall locate and lay out all work from datum and dimension points given on the Construction Drawings.  
Contractor shall establish and verify lines and grades, levels, elevations and dimensions, as required.  
Contractor shall take measurements and verify dimensions of existing and new work.  Contractor is 
responsible for the preservation of all lines, points, and elevations furnished and shall bear the expense of 
resetting same if Contractor or any of its subcontractors move or destroy or render inaccurate any such 
lines, points and elevations.  Contractor shall provide five (5) calendar days written notice to 
Engineer/Architect as to its needs for lines, levels, elevations or dimensions. 

 
4.9.2 If Contractor, in the course of the work finds any discrepancy between the Construction 

Drawings and the physical conditions of the Work Site, or any errors or omissions in the specifications or 
in the layout as given, Contractor shall immediately inform Engineer/Architect and Owner, in writing, and 
Engineer/Architect will review the same and provide corrective instructions, if any are necessary.  Any of 
the Work done after such discovery, until authorized, will be done at Contractor's risk.   
 

4.9.3 Survey.  Contractor shall be responsible for any necessary surveying services, including 
construction layout and final project record drawings in alignment with the land survey control points.  All 
survey work shall be performed by an independent, third party surveyor licensed to practice in the State of 
Florida, hired by Contractor and surveys shall be signed and sealed.  All elevations shall be based on State 
Plane Coordinates NGVD-29. 
 
 4.9.4 For street, utility and other horizontal construction, where Contractor-supplied drawings are 
required for planning or performance of the Work, such drawings shall include, but not be limited to, 
matchmarks, erection diagrams and other details such as field connections for installation.  Such drawings 
shall be submitted by and at the expense of Contractor.  At least twenty-one (21) calendar days shall be 
allowed for review by Owner.  If drawings show variations from the Contract requirements, Contractor shall 
describe such variations in writing at the time of submission.  Review and permission to proceed by Owner 
does not constitute acceptance or approval of design details, calculations, analyses, test methods or 
materials developed or selected by Contractor and does not relieve Contractor from full compliance with 
the Contract Documents.  
 
4.10 Record Documents 
 

4.10.1 Record Set. Contractor shall maintain at the work site one (1) copy of all permitted 
Construction Drawings and specifications, marked and kept current, to indicate all field changes, and 
selections made during construction.  The record set shall include:  

a. Construction Drawings 
b. Specifications 
c. Addenda 
d. Change orders, Construction Change Directives, Field Orders and other modifications 
to the Contract 
e. Approved shop drawings, product data, and samples 
f.  Permits 

 
The record set documents, together with all approved samples and a counterpart of all approved Shop 
Drawings, shall be available to Owner, Engineer/Architect and all trades performing at the project.  Upon 
final completion of the Work and prior to final payment, these record documents, samples and shop 
drawings shall be delivered to Owner.  
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4.10.2 The Record set and As-Built Construction Drawings shall neatly, correctly and accurately 
show all changes made during construction from the Contract Documents and shall reflect surveyed 
information. The indicated revisions shall be neat and legible.    
 
 4.10.3 Final As-Built Documents.  Prior to final inspection, Contractor shall provide Owner with 
“Record” or final “as-built” Construction Drawings and specifications, including all documents listed above, 
and which comply with the following requirements: 
 

- One (1) complete set of mylar or paper marked-up as-built construction drawings with “RECORD” 
or “AS BUILT” clearly printed on each sheet and signed by Contractor;  
-One (1) complete paper set of marked-up specifications with “RECORD” or “AS-BUILT” clearly 
printed on the cover.   
- One (1) electronic copy of all documents, signed and sealed drawings and specifications in “.pdf” 
format; 
- As-built survey, where applicable, prepared by and sealed by an independent third party land 
surveyor registered with the State of Florida on State Plane Coordinates certifying the elevation 
and location of improvements; 
- For street, utility and other horizontal construction, certified drawings showing horizontal and 
vertical locations, lines and grade of buried pipe line(s) four (4) inches or larger in diameter and 
exterior to buildings, and other buried facilities (e.g. valves, tanks, vaults, storm inlets, ducts, etc.) 
installed or discovered as a result of the Work and which comply with Owner’s Final Record 
Drawing Requirements found at  

https://www.wpb.org/government/engineering/engineering-forms-permits-and-
applications 
- For street, utility and other outdoor horizontal construction, certified drawings showing building 
corners, sidewalks, paved areas and the location of all above ground structures within the Work 
Site.   
- A list of each piece of equipment incorporated into the Work having an individual value of $500 or 
greater. The list shall include, at a minimum, manufacturer, make and model number, catalog 
number, supplier, quantity installed, and value of equipment, and operation and maintenance 
manuals and warranties where appropriate for such equipment. 
 
4.10.4 Pay requests shall be submitted with copies of marked As-Built Drawings.  
 
4.10.5 Final pay request and connections to any existing utility main will not be approved until all 

final as-built documents are reviewed and accepted by Engineer/Architect. 
 
4.11 Work Site 
 
 4.11.1 Access.  Contractor’s access to the Work Site and storage areas shall be as shown on the 
Construction Drawings and as designated by Owner.  Access routes may also be used by Owner and its 
employees and other contractors.  No other access points shall be allowed unless approved by Owner.  All 
contractor traffic authorized to enter the Work Site shall be experienced in the route or guided by contractor 
personnel.  Contractor is responsible for immediate cleanup of any debris deposited along the access route 
as a result of its construction traffic.  In the event Owner provides conditions or reasonable restrictions on 
the use or access to the lands upon which or adjacent to which the Work is to be done, Contractor shall 
comply with all such conditions or restrictions.  Any delay in the furnishing of these lands by Owner shall 
be deemed proper cause for an equitable adjustment in both contract price and time of completion.   

 
4.11.2  Owner Access.  Owner, and its duly authorized employees, Engineer/Architect, and 

representatives of all governmental agencies having jurisdiction over Work areas or any part thereof, shall, 
at all reasonable times, have access to such areas and the premises used by Contractor.  Contractor shall 

https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
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also arrange for Owner, Engineer/Architect to have access at all reasonable times to all places where 
equipment or materials are being manufactured, produced or fabricated for use under the Contract.   
 

4.11.3 Contractor Area; Staging Area; Storage.  Contractor’s work area on the job site will be 
assigned by Owner.  Contractor shall confine its office, storage, assembly, equipment and parking, as 
appropriate, to the areas so assigned.  Contractor shall identify, at the pre-construction meeting, proposed 
locations for secure storage areas for materials, equipment, employee and subcontractor parking, and, 
where applicable, staging areas, construction trailers, etc.  The use of private property shall be at the cost 
of Contractor.  Contractor shall provide evidence of the property owner’s agreement to use said property to 
Owner.  As a condition of final payment, Contractor shall provide Owner with written release from the 
property owner advising that the property owner has no claims against Contractor arising out of Contractor’s 
use of the private property. 
 

4.11.4 Delivery Unloading & Storage.  Contractor shall, at its expense, receive, unload, and store 
in a secure place, all materials, plant and equipment required for the performance of the Contract.  Any 
material and equipment to be stored outside which are subject to degradation by outside exposure shall be 
stored in a weather-tight storm resistant enclosure provided by Contractor at its expense. Where necessary, 
delivery of materials, plant or equipment from off-site storage to the Work Site shall be at Contractor’s 
expense.   
 

4.11.5 Utilities.  Unless otherwise provided in the Contract Documents, Contractor shall, at its 
expense, arrange for, develop and maintain all utilities in work areas, including, but not limited to: 
construction power, water, wastewater as required throughout construction, and telephone service, if 
needed.  Prior to final acceptance of the work, Contractor shall, at its expense, remove all temporary utilities.   
 

4.11.6 Sanitary Facilities. Where required by the work site, Contractor shall provide and maintain 
daily adequate sanitary facilities for the use by Contractor’s labor force.  
 

4.11.7 Fire Protection.  All necessary precautions to avoid and eliminate fire hazards shall be the 
responsibility of Contractor.  Contractor shall provide portable fire extinguishers, properly labeled, located 
and compatible with the hazard of each work area and shall instruct personnel in their use.  
 

4.11.8 Illumination.  When required, Contractor shall, at its expense, provide artificial light 
sufficient to permit the Work to be carried on satisfactorily and safely.  
 

4.11.9 Dust Control.  Contractor shall, at its expense, take measures to minimize the amount of 
dust and air-borne particulates created by construction activities.  For street, utility and other horizontal 
construction, this requirement applies to all excavations, roads, plant sites, borrow areas and all other work 
areas.  Code-required or industry-accepted methods of dust and air-borne particulates control suitable for 
the area involved and approved by Owner will be permitted.   
 

4.11.10  Noise Control.  Contractor shall make every effort to minimize noises caused by 
Contractor’s operations.  Equipment shall be equipped with silencers or mufflers designed to operate with 
the least possible noise in compliance with Federal, State and local laws and regulations and City 
ordinances. 
 
 4.11.11  Pollution Control.  Contractor shall, at its expense, perform its Work so as not to discharge 
from any source into the atmosphere, or any body of water, or the ground or groundwater, any source, 
smoke, dust, particulates or other contaminants in violation of the federal, state, and local pollution laws, 
rules, regulations and orders (collectively, the “discharge law”).  Contractor shall, at its expense, provide 
suitable facilities to prevent any such discharges.  In the event of a discharge which results in contamination 
of the Work Site or adjacent properties, Contractor shall immediately notify Owner and the appropriate 
governmental authority and shall take whatever action is necessary, required by discharge law or desirable 
to remediate the contamination at Contractor’s sole expense.  Contractor shall pay all fines, penalties and 
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damages resulting from any such discharges.  Contractor shall indemnify and hold harmless Owner from 
any expense, fine, penalty, obligation, action or liability resulting from such discharge and remedial actions.   
 
 4.11.12  Existing Utilities and Substructures.  For street, utility and other horizontal construction, 
Contractor shall be responsible for locating existing utilities and facilities prior to commencement of work.  
Contractor shall contact all utility companies and call SUNSHINE at (800) 432-4770 at least forty-eight (48) 
hours prior to commencement of construction work, so utilities can locate and protect facilities, if required 
by the utility company.   
 

4.11.13   Florida Lumber.  Whenever available, Contractor shall use lumber, timber and other forest 
products produced and manufactured in Florida provided the price, fitness and quality of such products are 
equal to substitute products.  (F.S. 255.20(3)) 

 
4.11.14   Cutting and Patching.  Contractor is responsible for all cutting, drilling, patching, fastening 

or anchoring of all new and existing construction required to complete the Work.  Contractor shall not 
damage any portion of the Work Site, the Work or existing construction or work of other contractors except 
with the written consent of Owner and any separate contractor.  Contractor shall restore all area to the 
conditions existing prior to the cutting, drilling, patching, fastening or anchoring, unless otherwise required 
by the Contract Documents.  

 
 4.11.15   Cleaning Up.  Upon completion of any portion of the Work, Contractor shall remove at its 
own expense from Owner's property all temporary structures, equipment and surplus materials not required 
for later stages of work, rubbish, and waste materials resulting from its operations.  Contractor shall clean 
the site and shall remove stains, spills and other foreign deposits.  Contractor shall not burn waste materials 
at the site, shall not bury debris or excess materials and shall not discharge volatile or other harmful or 
dangerous materials into the environment.  Contractor shall remove temporary protection devices unless 
otherwise directed by Owner. For street, utility or other horizontal construction, Contractor shall sweep 
paved areas and rake clean landscaped areas.  Any costs incurred by Owner as a result of Contractor’s 
failure to clean up shall be deducted from the contract price.  
 

4.11.16  Debris Disposal.  All debris shall be legally disposed of at licensed disposal site(s). 
Contractor shall make its own arrangements, at its own cost, for the lawful disposal of rubbish and waste 
materials.  If requested by Owner, Contractor shall provide evidence of proper disposal. 
 

4.11.17   Salvage.  Owner reserves the right to retain any surplus or salvage materials.  Contractor 
shall store or re-locate any materials to be retained by Owner as directed by Owner.  

 
4.11.18  Water Catchment Area.  The City is the owner of the Water Catchment Area located in 

Palm Beach County, Florida (the "Water Catchment Area”).  The Water Catchment Area serves as a natural 
surface water supply source for the City of West Palm Beach and has been designated as a Class I potable 
water supply pursuant to the Special Laws of the Florida Legislature, Ch. 67-2169, as amended, and is 
protected by State and Federal laws.  Grassy Waters Preserve and the M-Canal are part of the City’s Water 
Catchment Area.  If the work site is within the Water Catchment Area, Contractor’s work an activities in the 
Water Catchment Area shall in no way be inconsistent with the Special Act or the laws and regulations 
governing water supply sources. 
 
4.12  Protection of the Work and Property.   
 

4.12.1 Contractor shall be solely responsible for initiating and continuously maintaining adequate 
protection of all Work and stored materials, equipment and supplies from damage, loss, theft or damage 
from whatever cause, and shall take all reasonable precautions to protect the property of Owner and third 
parties from damage, theft, injury or loss arising in connection with this Contract.  Contractor shall comply 
with the requirements of Owner and its insurance carriers and all applicable laws, codes and regulations 
with respect to prevention of damage.   
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4.12.2 Contractor shall immediately notify Owner and Engineer/Architect verbally of incidents of 

loss, theft or vandalism, and Contractor shall prepare and maintain accurate written reports of incidents of 
loss, theft or vandalism and shall furnish these reports to Owner within three (3) calendar days of each 
incident.  
 

4.12.3  For street, utility and other horizontal construction, Contractor shall preserve and protect 
all cultivated and planted areas and vegetation such as trees, plants, shrubs and grass on or adjacent to 
the site, which, as determined by Owner, do not reasonably interfere with the performance of the Work.  
Contractor shall be responsible for damage to any such areas and vegetation and for unauthorized cutting 
of trees and vegetation.  Contractor shall leave all adjacent property in as good condition as it was prior to 
beginning of the Contract.  Where practical, Contractor shall erect a temporary fence around the work site.   
 
 4.12.4 For street, utility and other horizontal construction, existing utilities and facilities shall be 
located prior to commencement of Work.  Contractor shall video tape the existing surface conditions of the 
Work site and adjacent areas before commencing Work, after each discrete portion of the Work and when 
project is complete. Contractor shall submit two (2) copies of the video tape to Engineer/Architect prior to 
submittal for final payment. 
 

4.12.5. Risk of Loss.  Commencing on the date of the Notice to Proceed and continuing until final 
acceptance of the Work by Owner, Contractor shall have full and complete charge and shall bear all risk of 
loss of, and injury or damage to, the Work performed under this Contract, or any portion thereof, including 
materials and equipment, and Owner-furnished supplies and equipment, from any cause whatsoever.  
Contractor shall rebuild, repair, restore and make good any damages, injury, or loss to the Work and to the 
property of Owner or third parties, except such as may be directly due to errors in the Contract Documents 
which Contractor could not have discovered through due diligence, or caused by agents or employees of 
Owner, unless such loss or damage would be covered by any policy of insurance maintained by Contractor. 
All costs in connection with any repairs or restoration necessary or required as a result of damage shall be 
borne by Contractor. 

 
4.13 Concealed or Unknown Conditions.   

 
4.13.1 If Contractor encounters conditions at the Work Site that are (1) subsurface or otherwise 

concealed physical conditions that differ materially from those indicated in the Contract Documents, or (2) 
unknown physical conditions of an unusual nature that differ materially from those ordinarily found to exist 
and generally recognized as inherent in construction activities of the character provided for in the Contract 
Documents, or (3) are not observable prior to bidding or inferable by the type of construction and local 
conditions on the Project site, Contractor shall promptly provide written notice to Owner and 
Engineer/Architect before conditions are disturbed, and in no event more than five (5) calendar days after 
first observance of the conditions.  Engineer/Architect will promptly investigate such conditions and, if 
Engineer/Architect determines that the conditions are a material difference which will cause an increase or 
decrease in Contractor’s costs or time required for performance of the Work, will recommend an equitable 
adjustment in the contract price or contract time, or both.  Any such recommended adjustment must be 
approved by Owner through issuance of a Change Order to be effective.  If Engineer/Architect determines 
that the conditions do not materially differ from those indicated in the Contract Documents, or that no 
equitable adjustment is justified, Engineer/Architect shall promptly notify Owner and Contractor in writing, 
stating the reasons.  If either party disputes the Engineer/Architect’s determination or recommendation, that 
party may make a claim in accordance with GC 20.    
 

4.13.2 Contractor shall not be entitled to any adjustment in the contract price or contract time if 
Contractor knew of the existence of such conditions at the time of submission of a bid or becoming bound 
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under the Contract; or the existence of such condition could reasonably have been discovered or revealed 
as a result of any examination, investigation or test of the site by Contractor, as indicated in the Contract 
Documents, prior to making such commitment; or Contractor failed to give written notice as provided in GC 
4.2.2 and GC 4.13.1. 
 

 4.13.3 If, in the course of the Work, Contractor encounters human remains or recognizes the 
existence of burial markers or archaeological sites not indicated in the Contract Documents, Contractor 
shall immediately suspend any Work that would affect the remains or sites and shall notify Owner and 
Engineer/Architect.  Owner shall take any action necessary to obtain the authorization required to resume 
Work.  Contractor shall continue to suspend such operations until otherwise instructed by Owner, but shall 
continue with all other operations that do not affect those remains or features.  Requests for adjustments 
in the Contract Price or Contract Time arising from the existence of such remains or features may be made 
as provided in GC 8 and GC 9. 
 
4.14 Safety 
 

4.14.1 Commencing on the date of the Notice to Proceed and continuing until final acceptance of 
the Work by Owner, Contractor shall take all necessary precautions for the protection of all persons involved 
in the Work, the public, and all employees or representatives of Owner. Contractor shall be responsible for 
initiating, maintaining and supervising all safety precautions and programs in connection with the Work.  
Contractor will provide to each worker on the Work Site the proper safety equipment for the duties being 
performed by the worker and will not permit any worker on the Work Site who fails or refuses to use the 
safety equipment.  All Work and all equipment, machinery, materials and tools shall be in compliance with 
and conform to all applicable laws, ordinance, rules and regulations.  

 
4.14.2 For Work impacting streets and public rights-of-way, Contractor shall provide and maintain 

flagmen, traffic control devices, barricades, signs and variable message boards on a full time basis, where 
and when needed, to facilitate the movement of traffic along and around the project Work.  All MOT plans 
shall be reviewed and approved by Owner.  

 
4.14.3 If Owner or Engineer/Architect observe an unsafe or hazardous condition at the Work Site, 

such hazard or safety condition shall be brought to Contractor’s attention.  Contractor shall stop Work until 
such hazard or safety condition is remedied by Contractor. 

 
4.14.4 OSHA.  In performing the work, the Contractor shall comply with all Occupational Safety 

and Health Administration (OSHA), State and County Safety and Occupational Health Standards, all 
applicable environmental laws and any other applicable rules, regulations and permits.   

 
4.14.4 Hurricane Plan.  If any Work is to be performed during hurricane season, Contractor shall provide 
Owner with Contractor’s hurricane plan prior to the commencement of any Work.  The hurricane plan 
shall describe the actions to be taken to secure the Work Site(s) in the event a named tropical storm or 
hurricane is predicted to affect the Work Site.  Contractor shall abide by Owner’s requirements, Required 
Storm Preparation Process, found at https://www.wpb.org/government/engineering/engineering-
forms-permits-and-applications 

4.14.5 Explosives and Hazardous Materials. Contractor shall obtain all required federal, state and 
local permits and licenses and shall be responsible for the safe and proper handling, transportation, storage 
and use of any explosive or hazardous material brought onto or encountered within the site.  Contractor will 
notify Owner immediately if explosive or hazardous materials are encountered on the site.  Contractor shall 
maintain and post as necessary, Material Hazard Data Sheets for all applicable hazardous materials used 
in the course of the Work.  In the event that hazardous material is improperly handled or stored by 
Contractor or its sub-contractors, which results in contamination of the Work Site, Contractor shall 
immediately notify Owner and the appropriate governmental authority and shall take whatever action is 

https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
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necessary, required by law, regulation or order, or desirable to remediate the contamination at Contractor’s 
sole cost and expense.  Contractor shall indemnify and hold harmless Owner from any expense, fine, 
penalty or obligation, action or liability resulting from such contamination and remedial actions.  
 
4.15 Progress; Reporting 
 
 4.15.1 Weekly Reporting:  Copies of all daily reports prepared by Contractor and his subcontractors 
shall be submitted to Owner on a weekly basis for the preceding seven (7) calendar days. 
 
 4.15.2 Bi-Weekly Reporting:  Contractor shall be required to submit to Owner, on a bi-weekly basis, 
two (2) hard copies of 8 1/2”x 11” color photographs, along with electronic/digital versions of such 
photographs, indicating the progress of the Work over the preceding fourteen (14) days and identifying the 
dates that the Work shown was performed.  
 

4.15.3 Progress Meetings.  Contractor shall, at its expense, attend any and all meetings called by 
Engineer/Architect or Owner to discuss the Work under the Contract.  Owner, or its Engineer/Architect, will 
distribute typed minutes of each meeting to all attendees prior to the next progress meeting.  Failure of 
Contractor to promptly object to the typed minutes at or before the next progress meeting shall constitute 
Contractor’s agreement with the content of the typed minutes.  

 
4.15.4 Document Management.  If Owner or Engineer/Architect has provide and electronic 

document management system for the Project, all reports, minutes and objections reference in CG 4. 15 
must be uploaded to the system contemporaneously with he required timing for delivery of such reports, 
minutes and objections.  Failure to timely upload documents to the system will constitute a failure to comply 
with the requirements for providing or giving notice of such reports, minutes or objections. 
 
 4.15.5 If at any time Contractor’s actual progress is inadequate to meet the completion time 
requirements of the Contract and this lack of progress is the sole fault of Contractor, Owner may so notify 
Contractor who shall thereupon, at its expense, provide Owner and Engineer/Architect, a plan within five 
(5) calendar days of what steps Contractor will take to improve its progress to meet the approved schedule, 
and Contractor shall promptly and diligently implement its plan.  If within a reasonable period as determined 
by Owner, Owner determines that Contractor is not prosecuting its plan with such diligence as will assure 
completion with the times scheduled and Contractor fails to take reasonable actions to timely cure, Owner 
may declare a default of the Contract. 
 
4.16 Shop Drawings; Samples and Submittals 
 

4.16.1 Contractor shall submit to Engineer/Architect’s approval, a complete list of items for which 
shop drawings are to be submitted, along with the schedule for such submittals and shall identify the critical 
items. The schedule of submittals shall be coordinated with Contractor’s construction schedule and allow 
Engineer/Architect a reasonable time to review such submittals.  Approval of this list by Engineer/Architect 
shall in no way relieve Contractor from submitting complete Shop Drawings and providing materials, 
equipment, etc., fully in accordance with the Contract Documents.  Contractor shall keep the schedule for 
submittals current.  
 
 4.16.2 Contractor shall thoroughly review and check the Shop Drawings and each and every copy 
shall show Contractor’s approval thereon.  Contractor represents by approving and submitting the shop 
drawings, product data, samples and similar submittals that Contractor has reviewed them for conformance 
to the Contract Documents, and verified the materials, measurements and field criteria related thereto.  If 
catalog sheets or prints of manufacturers' standard drawings are submitted as Shop Drawings, any 
additional information or changes on such drawings shall be typewritten or lettered in ink.  If the Shop 
Drawings show or indicate departures from the Contract requirements, Contractor shall make specific 
mention thereof in its letter of transmittal.  Failure to point out such departures shall not relieve Contractor 
from its responsibility to comply with the Contract Documents. 
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4.16.3 Contractor shall submit to Engineer/Architect those shop drawings, product data, samples 

and similar submittals required by the Contract Documents with reasonable promptness and in such 
sequence as to cause no delay in the Work or in the activities of separate contractors.   
 

4.16.4 Contractor shall perform no portion of the Work for which shop drawings, product data, 
samples or other submittals are required by the Contract Documents until such submittal has been reviewed 
and approved by Engineer/Architect.  
 
 4.16.5  Contractor shall not be relieved of responsibility for conformance to the Contract 
Documents by Engineer/Architect’s approval of show drawings, product data, samples or similar submittal, 
unless Contractor has specifically informed Engineer/Architect of such variance or deviation at the time of 
submittal and either: (i) Engineer/Architect has given written approval of the specific deviation as a minor 
change in the Work by field order; or (ii) a Change Order or Change Directive authorizing the deviation has 
been issued.  Engineer/Architect’s approval does not relieve Contractor of responsibility for errors or 
omissions in shop drawings, product data, samples or similar submittals.  
 

4.16.6 No approval will be given to partial submittals of Shop Drawings for items which 
interconnect and/or are interdependent where necessary to properly evaluate the design.  It is Contractor's 
responsibility to assemble the Shop Drawings for all such interconnecting and/or interdependent items, 
check them and then make one submittal to Engineer/Architect along with its comments as to compliance, 
noncompliance, or features requiring special attention. 
 
 4.16.7  Contractor shall make any corrections to the submittal required by Engineer/Architect and 
shall resubmit revised submittals for review.  Contractor shall direct specific attention, in writing, to any 
revisions other than the corrections called for by Engineer/Architect on previous submittals.  In the absence 
of such written notice, Engineer/Architect’s approval does not apply to such unidentified revisions. 
 

4.16.8 Contractor shall keep one set of Shop Drawings marked with Engineer/Architect's approval 
at the job site at all times. 

 
GC 5 INSPECTION & TESTING  
 
5.1 Inspection.   
 
 5.1.1 Access for Inspection.  Owner, Engineer/Architect and their representatives shall at all 
times have access to the Work whenever it is in preparation or progress.  Contractor shall give 
Engineer/Architect timely notice of its readiness for inspection when the Contract Documents or applicable 
laws, ordinances, or any public regulatory entity require any Work to be inspected by Engineer/Architect. 

 
5.1.2 Regulatory Inspection by City.  Should Contractor require inspection by City of West Palm 

Beach Building officials, in their regulatory capacity, on days the City is closed for regular business or after 
3:30 pm on regular work days, Contractor shall be required to reimburse the City for staff overtime or 
additional costs.   
 
5.2 Testing.   
 

5.2.1 If the Contract Documents or applicable laws, ordinances, or any public regulatory entity 
require any Work to be specially tested or approved, Contractor shall make arrangements for such tests or 
inspections with an independent testing laboratory or entity acceptable to Owner and shall give 
Engineer/Architect timely notice of the date fixed for such testing.  Contractor shall be responsible for all 
costs of testing, inspections and approvals. Tests and inspections shall be made promptly to avoid delays 
in the Work.  
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 5.2.2 Unless otherwise provided in the Contract Documents, shop testing of material, equipment 
or Work shall be performed by Contractor at its expense and in accordance with the technical specifications.  
Contractor shall furnish samples as requested and shall provide reasonable assistance and cooperation 
necessary to permit tests to be performed on materials or work in place, including reasonable stoppage of 
Work during testing.  
 

5.2.3 If any Work should be covered up prior to any required inspection or test by Owner or 
Engineer/Architect, it must be uncovered for inspection and properly restored at Contractor's expense.  If 
any Work not required to be inspected or tested is covered up and Engineer/Architect specifically requests 
to inspect such Work, Contractor shall uncover such Work.  If such Work is in accordance with the Contract 
Documents, the costs of uncovering and replacing the Work shall be at Owner’s expense, by appropriate 
Change Order.  If such Work is not in accordance with the Contract Documents, the costs of uncovering 
and correction shall be at Contractor’s expense. 

 
 5.2.4 Should tests in addition to those required by the Contract Documents be desired by Owner, 
Contractor will be advised in reasonable time to permit such additional testing at Owner’s expense, unless 
additional tests are required due to Contractor’s Work or materials having failed any initial test.   
 
5.3. Compliance. If inspection or testing reveal failure of portions of the Work to comply with the 
Contract Documents or applicable laws, all costs as a result of such failure, including those of repeated 
testing and compensation for Engineer/Architect’s services and expenses shall be at Contractor’s expense.  
 
5.4 Certificates.  Required certificates of testing, inspection or approval shall be secured by Contractor 
and delivered promptly to Engineer/Architect, unless otherwise provided by the Contract Documents.  
 
GC 6 CORRECTION OF WORK 
 
6.1 Defective Material, Equipment or Workmanship.  If any material, equipment or workmanship is 
determined by Owner or Architect/Engineer, either during performance of the Work, during final inspection 
or during the Warranty Period, to be defective or not in compliance with the Contract Documents, Owner 
shall notify Contractor in writing that such material, equipment or Work is rejected and Owner reserves the 
right to withhold payment on any such item.  Contractor shall commence correction of the Work within five 
(5) calendar days of written notice by Owner. Contractor shall, at its own expense, immediately remove and 
replace or correct such defective material, equipment or Work by making the same strictly comply with all 
requirements of the Contract Documents.  All costs of correcting such rejected Work, including additional 
testing and inspections, uncovering and replacing, and compensation for Engineer/Architect’s services and 
expenses, material, equipment, clean up, debris removal, and safety precautions, shall be at Contractor’s 
expense.  If correction of the Work requires damaging work completed by other contractors, Contractor 
shall be responsible for the costs to replace such work.  
 
6.2 Warranty Claim.  Contractor agrees to correct any part of the Work found by Owner to be defective 
or not in conformance with the Contract Documents for a period of one (1) year from later of (a) the final 
certificate of occupancy for the complete Work (and not from any temporary certificates of occupancy for 
portions of the Work), (b) if no certificate of occupancy is to be issued for the complete Work, within one (1) 
year of substantial completion of the complete Work (and not from substantial completion of component 
parts of the Work) or for such longer periods of time as may be set forth with respect to specific warranties 
contained in the specifications (the “Warranty Period”). To initiate a Warranty claim, Owner or Engineer will 
provide Contractor with written notice of non-conformance of the Work or any component of the Work, 
defect or failure of the Work or any component of the Work to be fit for the purpose for which they intended 
(a “Warranty Claim Notice”). Contractor must commence correction of the Work identified in the Warranty 
Claim Notice within five (5) calendar days of written notice by Owner. Contractor must, at its own expense, 
immediately remove and replace or correct such defective material, equipment or Work by making the same 
strictly comply with all requirements of the Contract Documents.  All costs of correcting such rejected Work, 
including additional testing and inspections, uncovering and replacing, and compensation for Engineer’s 
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services and expenses, overhead, insurance, material, equipment, clean up, debris removal, and safety 
precautions, will be at Contractor’s expense.  If correction of the Warranty Claim Work requires damaging 
work completed by other contractors, Contractor will be responsible for the costs to replace or replace such 
work.  Contractor must give written notice to Owner and Engineer when Contractor considers the Warranty 
Claim Work correction is finally complete and must request an inspection by Engineer.  If after inspection, 
Engineer finds that the Warranty Claim Work correction has been completed, Engineer will issue to Owner 
and Contractor a Certificate of Completion of the Warranty Claim that will establish the date of Warranty 
Claim correction completion. Contractor further agrees to correct any corrections to a Warranty Claim found 
by Owner to be defective or not in conformance with the Contract Documents for a period of one (1) year 
from completion of the corrections. If Contractor fails to correct or remedy a Warranty Claim within a 
reasonable time after receipt of a Warranty Claim Notice, Owner may correct the Work and invoice 
Contractor for the correction pursuant to GC 6.5.  Warranty by Contractor shall not be construed as a waiver 
by Owner of any other remedy. 

 
6.3 Acceptance of Non-conforming Work.  If Owner deems it inexpedient to require Contractor to 
correct Work pursuant to GC 6.2, Owner may accept such defective or non-confirming work and an 
equitable deduction from the contract price shall be made for such work.  Contractor shall warrant the 
accepted but non-conforming work in accordance with GC 6.2. 
 
6.4 Owner’s Right to Correct or Complete Work.  If Contractor should neglect to prosecute the Work 
diligently in accordance with the Contract Documents, or fail to correct defective or nonconforming Work in 
accordance with GC 6.2, or fail to perform any provisions of the Contract Documents, Owner may, after ten 
(10) calendar days written notice to Contractor and opportunity to cure, make good these deficiencies and 
may deduct the cost thereof from payment due Contractor.  A deductive Change Order shall be issued for 
Owner’s reasonable costs of correcting or completing the Work, including Owner’s expenses and 
compensation for Engineer/Architect’s services and expenses.  The Change Order amount shall be subject 
to review and approval by Engineer/Architect.  If payments due to Contractor are not sufficient to cover the 
Change Order, Contractor shall promptly pay the difference to Owner.  Owner’s correction of the Work and 
acceptance of a deductive Change Order shall be without prejudice to any other remedies and warranties 
Owner may have. 
 
GC 7 WORK BY OTHERS AT SITE 
 
7.1 Owner Rights.  Owner reserves the right to perform construction or operations related to the 
Project with Owner’s own forces, and to award separate contracts in connection with other portions of the 
Project or other construction or operations on the Work Site.   
 
7.2 Coordination.  Where Owner is utilizing its own forces or multiple contracts for the Project, 
Contractor shall provide reasonable advance notice to Owner and other contractors regarding the Project 
Schedule and the portions for work to be performed by them.  Contractor shall coordinate its construction 
and operations with Owners and other contractors performing work on the Project.  
 
7.3 Conflict Reporting.  If part of Contractor's Work depends for proper execution or results upon 
construction or operations by Owner or a separate contractor, Contractor shall, prior to proceeding with that 
portion of the Work, promptly report to Engineer/Architect apparent discrepancies or defects in such other 
construction that would render it unsuitable for such proper execution and results. Failure of Contractor so 
to report shall constitute an acknowledgment that Owner's or separate contractors completed or partially 
completed construction is fit and proper to receive Contractor's Work, except as to defects not then 
reasonably discoverable. 
 
7.4 Reimbursement.  Contractor shall reimburse Owner for costs incurred by Owner payable to 
separate contractor because of Contractor’s delays, improperly timed activities, damage to the other 
contractor’s work or defective construction.  Owner shall be responsible to Contractor for costs incurred by 
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Contractor because of a separate contractor’s delays improperly timed activities, damage to Work or 
defective construction.  
 
7.5 Disputes Among Contractors.  If a dispute arises among Contractor and other contractors on site 
as to the responsibility to maintain the premises, correct work, clean up or take any other action, Owner 
may take the necessary action and Engineer/Architect will assess the costs to those deemed responsible 
by Engineer/Architect.  
 
GC 8 DELAY; TIME EXENSIONS 
 
8.1 Continuous Construction.  Subject to Excusable Delay, Contractor shall engage in the 
continuous construction of the Work such that the work will be constructed as expeditiously as reasonably 
practical towards substantial completion. Contractor shall: (i) ensure that sufficient manpower and materials 
are deployed throughout the Work of the Project; and (ii) once construction commences, engage in the 
continuous construction of the Project and the work.  
 
8.2 Notice of Delay.  Contractor agrees that whenever it becomes apparent from the progress review 
meeting or CPM schedule that the contract completion date will not be met, Contractor shall notify Owner 
and Engineer/Architect of the delay, in writing, within five (5) calendar days of a commencement of delay 
or knowledge of a potential delay.  The monthly construction schedule does not constitute notice of delay.  
A breach and default of contract shall result from Contractor’s failure to provide Owner and Engineer with 
notice of the delay and failure to take all remedial actions available to recover the project schedule.  
 
8.3 Content of Notice of Delay.  Any notice of delay required by GC 8.1 shall include the following 
information: 
   1. Confirmation whether all schedule updates, submittals and other conditions of the 

Contract have been met; 
                        2.  Representation whether the delay is beyond the control of Contractor and 

subcontractors and due to no direct or indirect fault of Contractor. Contractor shall 
include all documentation to justify the delay. 

  3. Nature of the delay. 
  4. Dates of commencement / anticipated end of delay. 
  5. Evidence that the delayed Work results in a direct delay to the schedule critical 
path. 
  6. List of tasks/work affected by the delay. 
  7. Remedial actions taken/ to be taken to get back on schedule. 
  8. Recommended action to minimize delay. 
  9. Analysis of float time available for the work involved in the delay request. 
 10. Such other supporting information as requested by Owner or Engineer. 
 
8.4 Change Order Request.  Contractor shall submit a request for changes in the Contract Time 
resulting from delay in accordance with GC 4, GC 8 and GC 9.  CONTRACTOR EXPRESSLY AND 
SPECIFICALLY AGREES THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME 
DUE TO DELAY ARE WAIVED BY CONTRACTOR IF NOT SUBMITTED IN STRICT ACCORDANCE 
WITH THE REQUIREMENTS OF THESE GENERAL CONDITIONS, AND CONTRACTOR WAIVES THE 
RIGHT TO RAISE SUCH WAIVED CLAIMS AS A DISPUTE UNDER THE DISPUTE PROCESS IN GC 
20.  CONTRACTOR AGREES THAT FAILURE OF CONTRACTOR TO STRICTLY COMPLY WITH THE 
REQUIREMENTS OF GC 4, GC 8 and GC 9 AS TO ANY PARTICULAR EVENT OF DELAY 
CONCLUSIVELY WAIVES, ABANDONS AND RELINQUISHES ANY AND ALL CLAIMS RESULTING 
FROM THAT PARTICULAR EVENT OF DELAY, AND THAT PARTICULAR EVENT OF DELAY MAY 
NOT BE USED TO JUSTIFY OR SUPPORT A SUBSEQUENT DELAY CLAIM. 
 
8.5 Extension of Time.  The construction schedule may only be changed by a fully-executed change 
order. Contractor acknowledges that the evaluation of time extensions will be based on the information 
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listed in GC 8.2 and the provisions of GC 8.  Owner will not consider a claim for time extension which does 
not comply with the requirements of these General Conditions.   
 
8.6 No Damages for Delay; Exclusive Remedy.   

Contractor may not assert any claim for damages or delay, other than for an extension of time.  
Contractor shall not assert any claim against Owner by reason of any delays except as provided in GC 8.  
Contractor shall not be entitled to an increase in the Contract Price or payment or compensation of any kind 
from Owner for direct, indirect, consequential, impact or other costs, expenses or damages, including but 
not limited to costs of acceleration or inefficiency, arising because of delay, disruption, interference or 
hindrance, whether such delay, disruption, interference or hindrance be reasonable or unreasonable, 
foreseeable or unforeseeable, or avoidable or unavoidable.  Contractor waives claims for any and all 
damages which it may suffer by reason of such claims, including but not limited to, lost profits, loss or 
impairment of bonding capacity, destruction of business, increased overhead, remobilization or 
demobilization costs, subcontractor delay claims, supervision, extended unabsorbed home office overhead, 
increase insurance costs, lost profits on alternate or unperformed contracts.  Contractor expressly agrees 
that Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive remedy 
for such resulting delay and a Change Order for an extension of the project completion date and substantial 
completion date constitutes its sole and exclusive remedies for time or impact-based claims. Contractor 
hereby affirms that an extension of time is Contractor’s sole and exclusive remedy. Apart from extension of 
time, no payment of claim for damages will be made to Contractor as compensation for damages for any 
delays in the Work; provided, however, that this provision does not preclude recovery of damages by 
Contractor for actual delays due solely to fraud or intentional active interference on the part of Owner or 
Engineer intended to delay by Owner or Engineer to delay Contractor’s performance of the Work.  
Intentional active interference on the part of Owner or Engineer means that Owner or Engineer has directly 
and with actual intent to interfere and prevent Contractor from performing a portion of the Work in the CPM 
Schedule critical path that is not otherwise authorized under the Contracts and the GC.  Intentional active 
Interference does not include interruptions by Owner or Engineer in preparation for weather or other force 
majeure events, interruptions in the Work due to operations of the Owner facilities or compliance with 
regulatory permits or directives, interruptions in the Work caused by the activities of other contractors and 
vendors, interruptions in the Work caused by Contractor’s failure to comply with any term of the Contract, 
incidental actions or activities of Owner or Engineer with respect to the existing Owner facilities and 
operations not directly intended by Owner or Engineer to interfere or prevent Contractor from performing 
the Work. Actions by the City of West Palm Beach in its regulatory capacity related to permitting delays or 
permit determinations do not constitute the actions of Owner.  Engineer’s design defects or delays in 
processing Work related duties that interfere with or prevent Contractor from performing a portion of the 
Work do not constitute fraud or intentional active interference on the part of Owner or Engineer. 
 
8.7 Excusable Delay.  Delay which extends the completion of the Work and which is caused solely by 
circumstances beyond the control of Contractor or its subcontractors, suppliers or vendors, and are not 
reasonably foreseeable, are excusable delay, including but not limited to, fire, flood, epidemic, terrorist acts, 
tropical storm, abnormal weather conditions, delays of utility owners, any act or neglect of Owner, or by any 
separate contractor employed by Owner or by any changes ordered in the Work. Excusable delay is limited 
to the duration of the circumstance causing the delay and reasonable recovery time.  Abnormal weather 
conditions are a substantial variation from seasonal average weather conditions occurring for a significant 
period of time and operations were necessarily affected. Contractor shall support a claim of abnormal 
weather conditions with local US Weather Bureau climatological report for the period involved plus a report 
indicating the average weather conditions for the past ten (10) years from the nearest reporting station.  
Excusable Delay may be compensable or non-compensable. 
 
8.8 Compensable Excusable Delay.   
 

a. Excusable Delay is compensable when (i) the delay extends the Contract Time, (ii) is 
caused by circumstances beyond the control of the Contractor or its subcontractors, suppliers or vendors, 
and (iii) is caused solely by fraud, bad faith or active interference on the part of Owner or its agents.  In no 
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event shall Contractor be compensated for interim delays which do not extend the Contract Time.  
Contractor is entitled to a time extension of the Contract Time for each day the Work is delayed due to 
Excusable Delay.  

 
b. Contractor shall be entitled to the following actual additional direct costs for Compensable 

Excusable Delay:  Payroll costs for employees in the direct employ of Contractor in the performance of the 
work; Cost of all materials and equipment furnished and incorporated in the work, including costs of 
transportation and storage thereof; Payments made by Contractor to subcontractors for work performed by 
subcontractors; Cost of special consultants, including, but not limited to, engineers, architects, testing 
laboratories, and surveyors; Proportion of necessary transportation, travel and subsistence expenses of 
Contractor's employees incurred in discharge of duties connected with the work; Office and temporary 
facilities at the site; Proportional cost of tools not owned by the workers used in the performance of the 
work; Cost of utilities, fuel and sanitary facilities at the site; Receipted minor expenses such as telephone 
service at the site and petty cash items in connection with the work.   
 

c. Owner and Contractor recognize and agree that the amount of Contractor's precise actual 
indirect costs for Compensable Excusable Delay is impossible to determine as of the date of execution of 
the Contract Documents, and that proof of the precise amount will be difficult.  Therefore, indirect costs 
recoverable by the Contractor shall be liquidated on a daily basis for each day the Contract Time is delayed 
due to a Compensable Excusable Delay.  These liquidated indirect costs shall be paid to compensate 
Contractor for all indirect costs caused by a Compensable Excusable Delay and shall include, but not be 
limited to, lost profits, all profit on indirect costs, home office overhead, acceleration, loss of earnings, loss 
of productivity, loss of bonding capacity, loss of opportunity and all other indirect costs incurred by 
Contractor. The amount of liquidated indirect costs recoverable shall be Five Hundred Dollars $500.00 per 
day for each calendar day the Contract is delayed due to a Compensable Excusable Delay. 

 
8.9 Non-Compensable Excusable Delay.  When Excusable Delay is (i) caused by circumstances 
beyond the control of Contractor, its subcontractors, suppliers and vendors, and is also caused by 
circumstances beyond the control of the Owner and Engineer, or (ii) is caused jointly or concurrently by 
Contractor or its subcontractors, suppliers or vendors and by the Owner or Engineer, then Contractor shall 
be entitled only to a time extension and no further compensation for the delay. 

 
8.10 Non-Compensable Delay.  Contractor shall not be entitled to an adjustment in contract time or 
contract price for delays within the control of, or reasonably foreseeable by, Contractor.  Delays attributable 
to and within the control of a subcontractor or supplier shall be deemed to be delays within the control of 
Contractor.  Contract time will not be adjusted for delay in delivery where the delivery was not properly 
scheduled or an order was not placed at an appropriate time to allow delivery or an order was improperly 
place.  No time extension will be granted for delays resulting from improper scheduling of Contractor’s 
forces or those of separate subcontractors.  No time extension will be granted to delays from failure to have 
shop drawings or samples submitted to Engineer in ample time for a review, or from failure to schedule 
inspections or testing.   
 
GC 9 CHANGES IN THE WORK; CONTRACT PRICE OR CONTRACT TIME 
 
9.1 Adjustments.  Owner, without invalidating the Contract Documents, may order written additions to 
or deductions from the Work, the contract price being adjusted accordingly. Such change orders or change 
directives may be issued unilaterally by Owner.  
 
9.2 Request for Change Order.   
 

9.2.1 If Contractor believes that a variation or change justifies a modification in the contract price 
or contract time, Contractor may submit a request for Change Order at its expense.  If a request for Change 
Order is made, Contractor is not authorized to vary the Work unless a written change order is executed by 
Owner or written change directive is issued by Engineer/Architect and executed by Owner.   
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 9.2.2 Contract Time.  Request for changes to the Contract Time shall comply with GC 8.  
 

9.2.3 Contract Price or Work.  Contractor shall submit requests for changes to the Contract 
Price or the work in writing within five (5) calendar days of any occurrence which, in the opinion of 
Contractor, entitles it to claim an adjustment of the Contract Price or the work, absent which notice, 
Contractor shall have waived such claim.  Engineer/Architect will provide a response to Contractor and 
Owner with respect to a request for change order within a reasonable amount of time after receipt of 
Contractor’s notice and all necessary backup information required by Engineer/Architect to formulate a 
response.  

 
 9.2.4 IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR 
CHANGES TO THE CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED BY CONTRACTOR 
IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THESE GENERAL 
CONDITIONS.  CONTRACTOR MAY NOT RELY ON ANY REPRESENTATIONS BY OWNER, OWNER’S 
REPRESENTATIVES OR ENGINEER AS WAIVERS OR RELEASES FROM CONTRACTOR’S STRICT 
COMPLIANCE WITH THE CONTRACT, EXCEPT AS EXPRESSLY PROVIDED IN THE CONTRACT. 
9.3 Change Order.   
 

9.3.1 Execution of any change order by the parties shall constitute a final settlement and release 
by Contractor of (a) all matters relating to the claim or change in the Work which is the subject of the change 
order, including, but not limited to, all direct and indirect costs associated with such change and any and all 
adjustments to the contract price and the contract time, and (b) all matters relating to any claim or change 
in the Work, contract price, or contract time which could have been raised by Contractor as a change order 
request at the time, but was not.  
 
 9.3.2 Change orders adjusting the contract time will be evaluated in accordance with GC 8. 
 

9.3.3 Each change order adjusting the contract price must state within the body of the Change 
Order whether it is based upon unit price, negotiated lump sum, or "cost of the work."  The value of the cost 
of the work shall be determined pursuant to GC 10. 
 

9.3.4 Any change order approved due to price change in materials shall not include a premium, 
profit or any other additional cost.  

 
9.3.5 A bond rider from the surety shall be submitted to Owner with each change order that 

increases the contract price, so that the bond reflects the total Contract price, or materially changes the 
scope of the Work. 

 
9.3.6 Proper Authorization.  No change order shall be valid unless executed by the authorized 

signatory of Owner.  Engineer shall not be authorized to bind Owner to change in contract price or contract 
time.   

 
9.3.7 The number of change orders to the Contract submitted by Contractor may be considered 

by Owner in considering other subsequent bids submitted by Contractor.  Excessive change orders may 
also result in suspension from Owner’s future procurements.  The determination of excessiveness shall be 
made solely by Owner considering the scope of work, schedule of bid prices, contract price, unforeseen 
circumstances, and reasons for any change orders.  
 
9.4 COMMENCING WORK WITHOUT A WRITTEN CHANGE ORDER OR CHANGE DIRECTIVE 
EXECUTED BY OWNER IN ADVANCE OF COMMENCEMENT OF WORK WAIVES ANY CLAIM BY 
CONTRACTOR TO AN ADJUSTMENT TO THE CONTRACT PRICE AND THE CONTRACT TIME 
RELATED TO SUCH WORK.   
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9.5 Minor Changes in Work.  Engineer/Architect shall have the authority to order minor changes in 
the Work, which do not involve adjustment to the contract price or contract time and which are not 
inconsistent with the intent of the Contract Documents by a written Field Order.  A subsequent Change 
Order shall be executed.  
 
9.6 Change Directive.  If a change order is not yet approved or cannot be agreed upon, Contractor is 
authorized, upon issuance of a written change directive (CD) prepared by Engineer/Architect and approved 
by Owner, to proceed with such change, or such portion of the change acceptable to Owner. Upon approval 
by Engineer/Architect and Owner as to any adjustments to the Contract Price and/or Contract Time for 
changes performed under a CD, such approval shall be recorded by the preparation of a Change Order.  
Contractor shall not seek payment for work performed pursuant to a CD until a Change Order for the work 
has been fully-executed. A CD shall not be used for changes only to Contract Time.  Each CD shall have a 
separate change order.  
 
9.7 Disputed Change Order.  In the event satisfactory adjustment and Change Order cannot be 
agreed for any item requiring a change in the contract price or contract time, Engineer shall provide a notice 
to Contractor that the requested Change Order has been finally rejected.  Upon delivery of a rejection of a 
Change Order request, Contractor shall submit a Claim Notice in accordance with GC 20. 
 
9.8 Owner’s Right.  Owner reserves the right, at its sole option, to either terminate the Contract as it 
applies to the items in question and make such arrangements as may be deemed necessary to complete 
the disputed Work.  Owner reserves the right to perform the requested changes in the Work with its own 
forces, or to contract with others to perform the changes.   
 
CG 10 VALUE OF CHANGES IN WORK.   
 
10.1 The value of any Work covered by a Change Order or of any claim for an increase or decrease in 
the contract price shall be determined in one of the following ways: 
 

a) Unit prices as stated in the Contract Documents, by application of unit prices to the quantities 
of items involved. Where the quantity of any item of the Work that is covered by a unit price is 
increased or decreased by more than twenty percent (20%) from the quantity of such Work 
indicated in the Contract Documents, an appropriate Change Order shall be issued to adjust 
the unit price, if warranted. 

 
b) By mutual acceptance of a lump sum which Contractor and Owner acknowledge contains a 

component for overhead and profit. 
 
c) On the basis of the "cost of work," determined as provided in GC 10.2 and 10.3, plus a 

Contractor's fee for overhead and profit which is determined as provided in GC 10.4. 
 

- Reasonable overhead and profit, not exceeding fifteen percent (15%) inclusive of bond 
rider, permits, insurance, overhead and profit, supervision and general conditions.   

 
10.2 The term "cost of work" means the sum of all direct costs necessarily incurred and paid by 

Contractor in the proper performance of the Work described in the Change Order or claim.  Except 
as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, and shall include only the following items, and shall 
not include any of the costs itemized in GC 10.3.  
 
10.2.1 Payroll costs for employees in the direct employ of Contractor in the performance of the 

Work at the prevailing hourly basic rates plus applicable multipliers for overtime, weekend 
and holidays, plus applicable taxes, as evidenced by actual payroll records of Contractor.  
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Failure to provide actual payroll records shall be deemed a waiver by Contractor of 
inclusion of payroll costs in the requested Change Order or claim.  Mark up on labor is not 
permitted. Labor shall not include supervision above the project manager.  Payroll costs 
for employees not employed full time on the Work covered by the Change Order or claim 
shall be apportioned on the basis of their time spent on the Work.  Payroll costs shall 
include, but not be limited to, salaries and wages plus the cost of fringe benefits which shall 
include social security contributions, unemployment, excise and payroll taxes, workers' 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday 
pay application thereto.  Labor costs shall not include supervision above the project 
manager/ superintendents or foremen at the site.  The expenses of performing the Work 
after regular working hours, on Sunday or legal holidays, shall be included in the labor 
costs.   

 

10.2.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and manufacturers' field services required in 
connection therewith, as evidenced by actual receipts.  Failure to provide actual receipts 
shall be deemed a waiver by Contractor of inclusion of costs for materials and equipment 
in the requested Change Order or claim.  All cash discounts shall accrue to Contractor 
unless Owner deposits funds with Contractor with which to make payments, in which case 
the cash discounts shall accrue to Owner.  All trade discounts, rebates and refunds, and 
all returns from sale of surplus materials and equipment shall accrue to Owner and 
Contractor shall make provisions so that they may be obtained.  Rentals of all construction 
equipment and machinery and the parts thereof whether rented from Contractor or others 
in accordance with rental agreements approved by Owner with the advice of Engineer and 
the costs of transportation, loading, unloading, installation, dismantling and removal 
thereof, all in accordance with the terms of said agreements.  The rental of any such 
equipment, machinery or parts shall cease when the use thereof is no longer necessary 
for the Work. 

 
10.2.3 Payments made by Contractor to subcontractors for Work performed by subcontractors.  

Failure to provide actual receipts of payments from subcontractors shall be deemed a 
waiver by Contractor of inclusion of such payments in the requested Change Order or 
claim.  If required by Owner, Contractor shall obtain competitive bids from subcontractors 
acceptable to Contractor and shall deliver such bids to Owner who will then determine, with 
the advice of Engineer, which bids will be accepted.  If the subcontract provides that the 
subcontractor is to be paid on the basis of cost of the Work plus a fee, the subcontractor's 
cost of the Work shall be determined in the same manner as Contractor's cost of the Work.  
All subcontractors shall be subject to the other provisions of the Contract Documents 
insofar as applicable. 

 
10.2.4 Cost of special consultants, including, but not limited to, engineers, architects, testing 

laboratories, and surveyors employed for services specifically related to the performance 
of the work described in the Change Order.  Failure to provide actual invoices or receipts 
for such costs shall be deemed a waiver by Contractor of inclusion of such costs in the 
requested Change Order or claim. 

 
10.2.5 Supplemental costs including the following: 
 

10.2.5.1 The proportion of necessary transportation, travel and subsistence expenses 
of Contractor's employees incurred in discharge of duties connected with the 
Work except for local travel to and from the Work Site. 
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10.2.5.2 Cost, including transportation and maintenance, of all materials, supplies, 
equipment, machinery, appliances, office and temporary facilities at the site 
and hand tools not owned by the workers, which are consumed in the 
performance of the Work, and cost less market value of such items used but 
not consumed which remains the property of Contractor.   

 
10.2.5.3 Sales, use, or similar taxes related to the Work, and for which Contractor is 

liable, imposed by any governmental authority. 
 
10.2.5.4 Deposits lost for causes other than Contractor's negligence; royalty payments 

and fees for permits and licenses. 
 
10.2.5.5 The cost of utilities, fuel and sanitary facilities at the site. 
 
10.2.5.6 Receipted minor expenses such as telegrams, long distance telephone calls, 

telephone service at the site, expressage and similar petty cash items in 
connection with the Work. 

 
10.2.5.7 Cost of premiums for additional bonds and insurance required because of 

changes in the Work. 
 

10.3 The "cost of the work" shall not include any of the following: 
 

10.3.1 Payroll costs and other compensation of Contractor's officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, architects, estimators, 
lawyers, auditors, accountants, purchasing and contracting agents, expediters, 
timekeepers, clerks and other personnel employed by Contractor whether at the Work Site 
or in its principal or a branch office for general administration of the Work, all of which are 
to be considered administrative costs covered by Contractor's fee. 

 
10.3.2 Expenses of Contractor's principal and branch offices other than Contractor's office at the 

Work Site. 
 
10.3.3 Any part of Contractor's capital expenses, including interest on Contractor's capital 

employed for the Work and charges against Contractor for delinquent payments. 
 
10.3.4 Cost of premiums for all Bonds and for all insurance whether or not Contractor is required 

by the Contract Documents to purchase and maintain the same, except for additional 
bonds and insurance required because of changes in the Work. 

 
10.3.5 Costs due to the negligence or neglect of Contractor, any subcontractors, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or 
equipment wrongly supplied and making good any damage to property. 

 
10.3.6 Other overhead or general expense costs of any kind and the cost of any item not 

specifically and expressly included in GC 10.2. 
 
10.3.7 Any cost or expense not reflected in an actual receipt or actual payroll record delivered to 

Owner. 
10.4 Contractor's fee allowed to Contractor for overhead and profit shall be determined as follows: 
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10.4.1 For costs incurred under GC 10.2, Contractor's fee shall not exceed fifteen percent (15%) 
inclusive of bond rider, permits, insurance, overhead and profit, supervision and general 
conditions; or  

 
A mutually acceptable fixed fee. 

 
10.5 Whenever the cost of the work is to be determined pursuant to Sections 9.2 and 9.3, Contractor 

will submit in a form acceptable to Engineer an itemized cost breakdown together with the 
supporting data. 
 

10.6 The amount of credit to be allowed by Contractor to Owner for any such change which results in a 
net decrease in cost, will be the amount of the actual net decrease.  When both additions and 
credits are involved in any one change, the combined overhead and profit shall be figured on the 
basis of the net increase, if any, however, Contractor shall not be entitled to claim lost profits for 
any Work not performed.   
 

10.7 Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the 
amount is an addition, credit or no change-in-cost, Contractor shall submit an initial cost estimate 
acceptable to Engineer and Owner. 

 
10.7.1 Breakdown shall list the quantities and unit prices for materials, labor, equipment and other 

items of cost. 
 
10.7.2 Whenever a change involves Contractor and one or more subcontractors and the change 

is an increase in the contract price, overhead and profit percentage for Contractor and each 
subcontractor shall be itemized separately. 

 
GC 11 COMPLETION 
 
11.1 Requirements Prior to Substantial Completion.  When Contractor considers the Work to be 
substantially complete, Contractor will submit to Engineer/Architect, the following items which shall be 
completed as a condition precedent to Substantial Completion and prior to notice by Contractor of 
Substantial Completion: 
 
 1. All general construction completed and the project components shall be clean and 

all systems fully functional. 
 2. All mechanical and electrical work substantially complete, fixtures in place, 

connected, cleaned, fully functional and ready for use. 
 3. All electrical circuits shall be scheduled in panels and all panels and disconnect 

switches properly labeled.   
 4. Project site shall be cleared of Contractor’s excess equipment and/or supplies and 

material. 
 5. Record drawings and specifications meeting Owner’s requirements shall be 

delivered to Engineer. 
 6. All sets of operation and maintenance manuals and service agreements for all 

equipment shall have been submitted to Owner, as referenced in the technical 
specifications. 

  7. All training of Owner’s staff on equipment and systems has been satisfactorily 
provided. 

  8. Issuance of all permits and certificates, test certificates, inspections, certificates of 
occupancy and other approvals and releases by governing authorities required for 
Owner’s occupancy and use of the project. 

 
The above are also conditions for Final Completion. 
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11.2 Notice.  Contractor shall notice Owner and Engineer/Architect when Contractor considers the 
Work, or a portion thereof which Owner agrees to accept separately, is substantially complete and shall 
request an inspection.  Contractor shall notice Owner and Engineer/Architect when Contractor considers 
the Work, or a portion thereof which Owner agrees to accept separately, is finally complete and shall request 
an inspection. 
 
11.3 Substantial Completion.   
 
 11.3.1  If after inspection, Engineer/Architect finds that the Work is substantially complete, 
Engineer shall issue to Owner and Contractor a Certificate of Substantial Completion that shall establish 
the date of Substantial Completion.  
 
 11.3.2  If Substantial Completion is not obtained at the inspection called by Contractor, for reasons 
which are the fault of Contractor, any additional cost to Owner for Engineer/Architect for any subsequent 
inspections for the purpose of determining Substantial Completion shall be the responsibility and expense 
of Contractor and shall be assessed against the final payment application.  
 
11.4 Inspection and Punch List.  Within seven (7) calendar days of Substantial Completion as 
determined by Engineer/Architect and Owner, a walkthrough with Contractor shall be scheduled.   

 
1. The purpose of this walkthrough is to develop a joint punch list of items necessary to 

complete the Work. 
 

2. Engineer/Architect and Owner shall separately list each item required for Final Completion 
along with Engineer/Architect’s estimate of the cost of completion.  Said initial punch list 
shall be delivered to Contractor not later than seven (7) calendar days after the 
walkthrough. 

 
3. Contractor shall, within seven (7) calendar days of receipt, review the initial punch list and 

advise the Owner and the Engineer/Architect of any dispute regarding a punch list item or 
estimated completion cost, or the acceptance of the punch list.  

 
4. Any dispute over items listed shall be mediated between Owner and Contractor with 

Engineer/Architect acting as facilitator to develop a punch list. In the event a dispute cannot 
be resolved, the Owner’s list of items requiring completion shall be accepted and the 
Contractor’s estimated cost for completion of the items shall be accepted to create the 
punch list. 

 
5. The punch list with estimated completion costs, signed by Owner, Contractor and 

Engineer/Architect, shall be established: 
 

a. For contracts less than $10 million, within thirty (30) calendar days of substantial 
completion; 

b. For contracts of $10 million or more, within forty-five (45) calendar days of 
substantial completion. 

 
6. If the project is for construction of more than one building or structure, or is to be completed 

in phases, a joint punch list may be developed for each building/structure or phase of work. 
 

7. Punch list items shall be corrected and a final inspection requested by Contractor within 
thirty (30) days from delivery to Contractor of the punch list.  All punch list items shall be 
corrected by Contractor prior to any request for final inspection and acceptance.  If the 
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Contract provides for a multi-phased or multi-structure project, a punch list may be 
developed for each phase or structure. 

 
8. Contractor acknowledges and agrees that no item contained on the punch list shall be 

considered a warranty item until such time as (a) the punch list is one hundred percent 
(100%) complete, and (b) Owner has been able to operate or utilize the affected punch list 
item for an additional period of fifteen (15) calendar days.  

 
9. Contractor acknowledges and agrees that Engineer/Architect as representative of Owner 

may, at its option, during performance of the Work and prior to Substantial Completion, 
issue lists of identified non-conforming or corrective Work for Contractor to address.  The 
intent of any such Engineer/Architect generated lists prior to Substantial Completion is to 
attempt to streamline the punch list process upon achieving Substantial Completion, and 
to allow for Contractor to address needed areas of corrective work as they may be 
observed by Engineer/Architect during performance of the Work.   

 
10. Contractor acknowledges and agrees that in calculating one hundred fifty percent (150%) 

of the amount which may be withheld by Owner as to any punch list item for which a good 
faith basis exists as to it being complete, as provided for by Florida Statutes 
§218.735(7)(e), Owner may include within such percentage calculation its total costs for 
completing such item of work, including its administrative costs as well as costs to address 
other services needed or areas of work which may be affected in order to achieve full 
completion of the final punch list item.  Such percentage shall in no event relate to the 
schedule of bid prices associated with such Work activity, but rather total costs are based 
upon the value (i.e. cost) of completing such Work activity based upon market conditions 
at the time of punch list completion.  

 
11. The failure to include any Work or pending items not yet completed on the punch list does 

not alter the responsibility of Contractor to complete all the construction services and Work 
purchased under the Contract. 

 
11.5 Requirements Prior to Final Inspection.  The following items shall be completed as a condition 
precedent to a request by Contractor for final inspection of the Work: 
 

1. All portions of the Work have reach Substantial Completion, and completion of all punch 
list items recorded from the Substantial Completion inspection(s). 

 2. Submittal of any items condition precedent to Substantial Completion that had not 
previously been submitted. 

 3. Issuance of all permits and certificates, test certificates, inspections, certificates of 
occupancy and other approvals and releases by governing authorities required for Owner’s 
occupancy and use of the project. 

 4. All sets of operation and maintenance manuals and service agreements for all equipment 
shall have been submitted to Owner, as referenced in the technical specifications. 

 5. Manufacturers’ certifications and warranties and any special guarantees or maintenance 
agreements shall be delivered to Owner. 

 6. A complete set of “RECORD” or “AS BUILT” drawings, meeting Owner’s requirements, 
pursuant to GC 4.10.  Contractor shall sign each final record drawing and note thereon that 
the final as-builts are complete and accurate.  

 7. A complete set of marked-up specifications with “RECORD” or “AS-BUILT” clearly printed 
on the cover.  Contractor shall accurately and neatly transfer all deviations from project 
specifications to final as-builts. 

 8. A complete set of final shop drawings and samples.  
 9. For street, utility and other horizontal construction, two copies of the video tape of surface 

conditions. 
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 10. A signed and notarized affidavit indicating that no asbestos containing materials were used 
or installed during the course of the Work. 

 11. A list of each piece of equipment incorporated into the Work having an individual value of 
$500 or greater. The list shall include, at a minimum, manufacturer, make and model 
number, catalog number, supplier, quantity installed, and value of equipment.  

 12. All required spare parts, as well as any special devices and tools and extra stock of 
materials shall be delivered to Owner. 

 13. Extra stock of materials or other items paid for by Owner. 
 14. A deductive change order for any uncommitted contingency or allowance funds has been 

prepared and submitted in draft. 
 15. All keys and blanks shall have been provided to Owner. 
 
11.6 Final Inspection.  Contractor shall certify to Owner and Engineer/Architect in writing that all punch 
list items have been completed, all requirements for Substantial and Final Completion have been met, and 
the Work is ready for final inspection.  Engineer/Architect will schedule such inspection with Owner and 
Contractor.  When Engineer/Architect finds the Work acceptable under the Contract Documents, completed 
and all requirements fully performed, Engineer/Architect shall issue a Final Certification to Owner.  Should 
Engineer/Architect consider that the Work is incomplete, non-conforming to the Contract Documents or 
defective, Engineer/Architect will promptly notify Contractor in writing, listing the incomplete or defective 
work. Contractor will take immediate steps to remedy the stated deficiencies and send a second written 
certification to Engineer/Architect when the Work is complete.  Engineer/Architect will re-inspect the Work.  
Should Engineer/Architect be required to perform re-inspections due to the failure of the Work to meet 
Contract requirements, Owner may deduct the additional costs to Owner from Contractor’s final payment.  
If payments due to Contractor are not sufficient to cover the costs, Contractor shall pay the difference to 
Owner. 
 
11.7 Owner’s Rights.  In the event incomplete, incorrect or defective work is not completed to Owner’s 
satisfaction within twenty (20) calendar days of Engineer/Architect’s notice to Contractor that the Work is 
not acceptable, Owner may, after ten (10) calendar days written notice to Contractor and opportunity to 
cure, make good the deficiencies and may deduct the cost thereof from final payment due Contractor.  If 
payments due to Contractor are not sufficient to cover the costs, Contractor shall pay the difference to 
Owner.  Owner’s correction of the Work shall be without prejudice to any other remedies Owner may have. 
 
11.8 Final As Built Documents.  Prior to final inspection, Contractor shall provide Owner with “Record” 
or “as-built” drawings, specifications and documents which comply and Owner’s Final Record Drawing 
Requirements found at https://www.wpb.org/government/engineering/engineering-forms-permits-and-
applications 
 
11.9 Use of Completed Portions.  Owner shall have the right to take possession of and use any 
substantially completed portions of the Work.  Such use by Owner shall not be construed as constituting 
final acceptance of the Work, and shall neither relieve Contractor of any of its responsibilities under the 
Contract, nor act as a waiver by Owner of any Contract Documents provisions; provided that Contractor 
shall not be liable for any repair or maintenance required due to ordinary wear and tear resulting from such 
use.  However, if, in the opinion of Engineer/Architect, such use increases the cost or delays the completion 
of remaining portions of Work, Contractor shall be entitled to an equitable adjustment under the Contract. 
Owner may use any portion of the Work at any stage when such use is designated by separate written 
agreement executed by Contractor and Owner which designates the responsibilities assigned to each of 
them for payments, punchlists, retainage (if any), security, maintenance, utilities, record drawings, damage 
to the Work, bonds and insurance, the period for correction of the Work and commencement of warranties 
and further, provided that such use is consented to by the surety as required under GC 13.  Immediately 
prior to such partial use, Owner, Contractor and Engineer/Architect shall jointly inspect the portion of or the 
Work or area of such partial use in order to determine and record the condition of the Work.  Unless 

https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
https://gcc01.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.wpb.org%2Fgovernment%2Fengineering%2Fengineering-forms-permits-and-applications&data=02%7C01%7CNUrcheck%40wpb.org%7C3e854dd1c4ae44e8ca8f08d8558cc030%7Ca2709f4de440488c85f0c504b3e46af2%7C0%7C0%7C637353410299429906&sdata=MvDx8uh6uybxg1ZdU8zEI5yyUN9Zn%2FD2I9zMNtg9k7s%3D&reserved=0
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otherwise agreed in writing, partial use of a portion or portions of the Work shall not constitute acceptance 
of the Work which does not comply with the requirements of the Contract Documents.  
 
GC 12 PAYMENT 
 
12.1 Schedule of Bid Prices.  Within ten (10) calendar days after the date of Owner’s issuance of a 
Notice to Proceed, Contractor shall submit for review and approval of Owner and Engineer/Architect, a 
schedule of prices and values, by phases of work, to show a breakdown of the contract price for the various 
portions of the Work and corresponding to the payment request breakdown and progress schedule line 
items.  The schedule of bid prices must also show dollar value for each unit of work scheduled.  Any Change 
Orders shall be added as separate line items. This schedule, unless objected to by Engineer/Architect, shall 
be the basis for reviewing Contractor’s applications for payment.  
 
12.2 Unit Prices.  The amount paid to Contractor for unit priced items of Work shall be calculated by 
the number of each of the units of Work completed at the unit prices stated in the schedule of bid prices.  
The number of units contained in the schedule is an estimate only, and final payment shall be made for the 
actual number of units incorporated in or made necessary by the Work.  
 
12.3 Taxes.  Contractor shall pay all taxes, duties and assessments imposed by law and applicable to 
the Contract.  Contractor is not entitled to Owner’s tax exempt status and shall pay all sales taxes.  The 
Contract price shall include all taxes. 
 
12.4 Payment Where Public Construction Bond Required.  The Contract requires Contractor to 
provide a Public Construction Bond of Performance and Payment Bonds, No payment shall be made by 
Owner to Contractor until Contractor has provided Owner with a certified copy of the Bond(s) evidencing 
that said bond(s) have been recorded with the Clerk of the Courts in the Public Records of Palm Beach 
County, in accordance with Sec. 255.05, Fla. Stat. 
 
12.5 Payment Requests.  Payment requests shall be submitted on AIA Application for Payment forms 
and shall be signed and notarized by Contractor.  Each payment request shall include the following 
information: 

  1. Bid Number 

  2. Contract Number 

  3. Project Number 

  4. Project Name 

  5. Engineer and Owner’s Representative 

 6. Detailed estimate and payment request on a standard AIA form, covering the 
percentage of the total amount of the work which has been completed from the 
start of the job up to and including the last day of the preceding month, together 
with quantity and unit prices of materials and equipment utilized. 

 7. The unit cost of such materials and equipment required in the permanent work as 
has been delivered to the site and suitably protected but not as yet incorporated in 
the work. 

 8. Project schedule, updated and current. 

  9. Consent of Surety 

  10. Verification that certified copy(s) of recorded performance/payment bonds 
provided to Owner: 

        i)  Partial Release of Lien from Contractor 
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        ii) Partial Releases of Lien from each sub-contractor on the payment request 

  11. Subcontractor Utilization Report. 

 12. Release from private property owner if Contractor utilized private property for 
storage or staging.  

 13. Copies of marked “as-built” Construction Drawings. 

 14. Living Wage payroll verification. 

 15. Such other supporting evidence as may be required by Owner and/or Engineer to 
support Contractor’s payment application; 

Owner has the right to reject any incomplete payment request(s), and will only consider complete payment 
request(s).  
 
12.6 Initial Payment.  Prior to submittal of its initial payment request, Contractor shall have submitted 
the following items to Engineer and Owner: 
 
  1. Certified copies of Public Construction bond (or performance/payment bonds) 

recorded in the public records. 
  2. List of subcontractors and suppliers 
  3. Construction schedule 
  4. Schedule of prices 
  5. All current certificates of insurance 
  6. Designation of Contractor’s Project Manager 
  7. ACH Payment form. 
  8. Contractor’s W-9 
 
The initial payment request will not be accepted unless all of the above items have been received by 
Engineer/Architect and Owner.  No payment shall be made by Owner to Contractor until Contractor has 
provided Owner with a certified copy of the Bond(s) evidencing that said bond(s) have been recorded with 
the Clerk of the Courts in the Public Records of Palm Beach County, in accordance with Sec. 255.05, Fla. 
Stat. 
 
12.7 Progress Payments.  All payment requests are required to be submitted in draft form, at least ten 
(10) calendar days in advance and not more than once each month, via email to Owner, Engineer/Architect 
or by other written notice.   
 
Partial consent of surety for payment shall accompany the payment request. Original partial releases of lien 
from Contractor and all subcontractors included in payment request shall accompany the payment request. 
(Not required for initial payment). 
 
After review and approval of the draft, Contractor shall prepare and submit an original payment request, in 
triplicate:  

o one set to Engineer/Architect,  
o one set to City’s project manager (if different than Engineer/Architect) and  
o one set to:   City of West Palm Beach – Accounts Payable 

    PO Box 3366 
    West Palm Beach, FL 33402-3366.    
 
The payment request for Accounts Payable may be emailed to:   wpbap@wpb.org 
 
Owner will not be responsible for any delay in payment by the City if Contractor submits his estimate and 
invoice to any other address.  Payment will be made in accordance with the Local Government Prompt 

mailto:wpbap@wpb.org
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Payment Act.  (Sec. 218.70, Fla. Stat.).  Owner must submit a complete payment request to the Finance 
Department for payment no later than fourteen (14) days after receipt of the payment request.   
 
If a payment request or invoice does not meet the contract requirements, the Owner must reject the 
payment request within twenty (20) business days after the date on which the payment request is stamped 
as received. The rejection must be written and must specify the deficiency and the action necessary to 
make the payment request or invoice proper. If the Contractor submits a payment request or invoice that 
corrects the deficiency, the corrected payment request or invoice must be paid or rejected within ten (10) 
business days after the date the corrected payment request is stamped as received. 
 
If any portion of a payment requires is disputed, the undisputed portion must be paid by twenty (20) business 
days after receipt of the payment request.  
 
Electronic Deposit.  The City will make payment by electronic deposit (ACH) based on the directions 
provided to the City from Consultant.  
 
12.8 Retainage.  In accordance with the Local Government Prompt Payment Act, and except as 
provided in these General Conditions, Owner shall withhold retainage of five percent (5%) from each 
progress payment paid to Contractor based on Contractor's estimate and invoice as approved by 
Engineer/Architect.   
 
12.9 Payment to Subcontractors. Contractor shall pay its subcontractors within ten (10) calendar days 
of receipt of payment from Owner and shall not withhold payments to sub-contractors.  Should this occur 
for any reason, Contractor shall immediately return such monies to Owner, adjusting pay requests and 
project bookkeeping as required.    
 
12.10 Substantial Completion Payment.   
 

a) Within twenty (20) business days after creation of the punch list, the Owner shall pay the 
Contractor the remaining contract balance, including any retainage, less one hundred fifty 
percent (150%) of the amount listed in the punch list as the cost to complete the punch list 
items.  

b) If the Owner fails to comply with its obligations to timely develop a punch list, the Contractor 
may submit a payment request, including all documentation required by GC 12.13, for the 
balance of the contract price plus all retainage, and the Owner must pay the Contractor within 
twenty (20) business days after receipt of a complete payment request. 

 
12.11 Final Payment.  Upon completion of all requirements for substantial completion, completion of all 
punch list items, and issuance of a Final Completion certification by Engineer/Architect, compliance with all 
project closeout requirements and submittal of all of the following items, Contractor may submit its final 
payment request. The final payment request shall include the following items:  
 

  1. Final Certification by Engineer/Architect 

 2. Certified copy of punch list stating each item has been completed or otherwise 
resolved and accepted. 

  3. Final Statement of Accounting reflecting: 

    a. original contract price 

  b. each approved Change Order (with quantity and unit prices where 
applicable) 

    c. allowances, if applicable 

    d. deductions for uncorrected work 
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    e. deductions for liquidated damages 

    f. deductions for re-inspection costs 

    g. deductions for re-testing costs due to failed tests 

    h. other adjustments 

    i. adjusted contract price 

    j. payments made  

    k. any pending payment requests 

    l. sum remaining due to Contractor 

 4. Final Change Order, if applicable, reflecting approved adjustments to the Contract 
price not previously made by Change Order. 

5. Consent of surety for final payment. 

6. Any documents necessary to provide compliance with Living Wage Program. 

 7. Affidavit from Contractor that all payrolls, bills for material and equipment and other 
indebtedness connected with the Work have been paid or satisfied; 

  8. If no payment bond is recorded, Original releases of lien from Contractor and all 
subcontractors 

9. Certificate of Insurance evidencing continuation of any liability coverage on claims 
made basis, which shall remain effective for five (5) years after final payment.   

10. Written release of claims from any private property owner for use of private 
property for storage or staging. 

11. Final “as-built” construction drawings 

12. All pre-requisites for Substantial Completion and Final Completion have been met. 

The making and acceptance of the final payment shall constitute a waiver and release of all claims by 
Contractor, except those previously made in writing and still unsettled.  
 
If a good faith dispute, as determined by Owner, exists as to whether one or more items identified on the 
punch list have been completed pursuant to the Contract, Owner may continue to withhold up to one 
hundred fifty percent (150%) of the total costs to complete such items(s), as determined by Owner. 
 
If Contractor fails to submit all documents required for final payment within one (1) year after Final 
Certification any amounts owed as final payment shall be forfeited.  Owner shall provide written notice to 
Contractor at least sixty (60) days prior to forfeiture.  Forfeiture will not apply to documents that are the 
subject of existing claims or pending legal proceedings.  
 
12.12 Final Payment to Subcontractors. Final payment may be made to certain select sub-contractors 
whose work is satisfactorily completed prior to the total completion of the Project but only upon receipt of 
advance written consent of Surety, or applicable releases if no performance/payment bonds.   
 
12.13 Decision to Withhold Certification of Payment Requests.  
 
 12.13.1   Engineer/Architect may withhold payment requests, in whole or in part, to the extent 
reasonably necessary to protect Owner.  If Engineer/Architect is unable to certify payment in the amount of 
the application, Engineer/Architect or Owner shall within twenty (20) calendar days advise Contractor of the 
reasons for withholding certification, in whole or in part, and the actions necessary to make the payment 
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request proper. Engineer/Architect will promptly certify payment of the amount which Engineer/Architect 
can certify.   
 
 12.13.2   If Contractor takes action to make the rejected payment request proper and re-submits 
for approval of the whole or portion previously rejected, Engineer/Architect and Owner shall reject or accept 
the payment within ten (10) calendar days. 
 
 12.13.3 Engineer/Architect may nullify, in whole or in part, any payment application previously 
certified to such extent as may be necessary, in Engineer/Architect’s opinion, to protect Owner for loss for 
which Contractor is responsible, including:  

- Defective work not remedied; 
- Failure to comply with Living Wage Program 
- Failure of Contractor to make payments to subcontractors; 
- Reasonable evidence that the Work cannot be completed for the unpaid balance of the 

contract price; 
- Damage to Owner or a another contractor; 
- Reasonable evidence that Owner will have a claim for liquidated damages;  
- Repeated failures to carry out the Work in accordance with the Contract Documents.  

 
When the reasons for withholding certification are removed, certification will be made for amounts 
previously withheld.  
 
12.14 Withheld Payments.  If the Owner has provided written notice to the Contractor specifying the 
failure of the Contractor to meet contract requirements, or specifying a good faith dispute regarding amounts 
due, or if the requested payments are subject to a claim made under the public construction or performance 
bond, the Owner may withhold payments.  If the notice to the Contractor specified defective work or 
materials, Owner may withhold one hundred fifty percent (150%) of the estimated total costs to remedy or 
complete the defective work or replace the defective materials.  Failure to meet contractual requirements 
may include one or more of the following:  
 

a) Failure to comply with Living Wage Program. 
b)    Reasonable evidence that the Work cannot be completed for the unpaid balance of the contract 

price. 
c) Reasonable evidence that the Work cannot be completed within schedule. 
d) Damage to Owner or another contractor that remains unresolved 
e) Owner has a right to claim liquidated damages. 
f) Repeated failures to carry out the Work in accordance with the Contract Documents. 
g) Contractor fails to submit information required by the Contract. 
h) Contractor’s insurance coverage lapsed. 
i) Claims filed or reasonable evidence indicating public filing of claims by Owner or third parties 

against Contractor. 
 

When the above grounds are removed or Contractor provides a Surety or Performance Bond satisfactory 
to Owner, which will protect Owner in the amount withheld, payment shall be made for amounts withheld 
because of them. 
 
12.15 Allowances. Contractor shall include in the contract price all allowances stated in the Contract 
Documents.  Items covered by allowances shall be supplied for such amounts and by such persons or 
entities as Owner may direct. 
 
12.16 Contingency Funds.  ALL CONTINGENCY SUMS ARE OWNER’S CONTINGENCY AND 
REMAIN THE PROPERTY OF OWNER UNTIL EXPENSE IS APPROVED.  The contract price shall not 
include any contingency amounts.  If the Contract or schedule of bid prices includes an agreed sum as a 
contingency, such amount is identified solely for budget purposes and remains Owners’ funds.  Owner may 
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approve use of contingency funds only for the purpose of defraying the expenses due to unforeseen 
conditions, extra work, and circumstances relating to construction, unless otherwise agreed.  Such 
contingency funds are not for use the by Contractor to cover short falls in Contractor’s bid amount, and not 
for use by Owner to increase the scope of work. Contractor shall obtain prior written approval from Owner 
prior to the expenditure of contingency funds and Contractor will be required to furnish documentation 
evidencing expenditures charged to contingency and/or allowances prior to the release of such funds by 
Owner.  All uncommitted contingency funds remain the funds of Owner.  
 
12.17 Local Government Prompt Payment Act.  The provisions of the Local Government Prompt 
Payment Act, F.S. 218.70 et seq., are incorporated by reference herein.  The Act provides payment due 
dates, interest and payment dispute resolution. 
 
GC 13 BONDS 
 
13.1 Public Construction Bond/ Performance & Payment Bonds (if required) 
 

13.1.1 Performance Bond.  In accordance with the provisions of F.S. 255.05, and as required by 
the Contract Documents, Contractor shall provide, on forms furnished by Owner, public construction bond 
in an amount not less than the total contract price by a surety company acceptable to Owner. The bond 
shall guaranty contractor’s performance and payments to all claimants, as defined in Section 255.05(1), 
Fla. Stat., supplying Contractor with labor, materials, or supplies, used directly or indirectly in the Work 
provided for in the Contract. The bond shall incorporate by reference the terms of the Contract Documents 
in its entirety.   

 
Moreover, Contractor agrees that the following language shall be expressly included within the 

language of its bond: 
 

“The Surety expressly agrees to be bound by all terms and conditions related to 
liquidated, delay and time or impact-related damages.  Surety shall be bound by 
the warranty or warranties contained in the contract documents and shall be 
responsible for any and all warranty obligations or damages as a result of latent 
defects or deficiencies in the work performed under the contract.   The Surety 
waives all rights against Owner and its agents and employees for damages or 
other causes of loss by the Surety’s performance of its obligations under this Bond, 
including claims by Surety against Owner for costs it asserts were not warranted 
by the contract documents, excluding only such rights as the Surety shall have to 
proceeds of such insurance held by Owner as fiduciary.” 

 
13.1.3 Performance Bond and Payment Bond.  Alternatively, Owner may accept a performance 

bond and a payment bond, each in the an amount not less than he total contract price, by a surety 
acceptable to Owner, on a form furnished by, or acceptable to, the Owner, in lieu of the public construction 
bond. 
 
 13.1.4 Recording of Bond.  Within ten days of receipt of the fully executed contract, Contractor 
shall record its bond(s) in the public records of Palm Beach County and provide a certified copy of the 
recorded bond to Owner in accordance with Sec. 255.05, Fla. Stat.  
 
13.2 Surety.  To be acceptable to Owner, a Surety Company shall comply with the following provisions:  
 

(1) The surety company shall have a currently valid Certificate of Authority, issued by the 
State of Florida Department of Insurance, authorizing it to write surety bonds in the 
State of Florida. 
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(2) The surety company shall have a currently valid Certificate of Authority issued by the 
United States Department of Treasury under Sections 9304 to 9308 of Title 31 of the 
United States Code. 

 
(3) The surety company shall be in full compliance with the provisions of the Florida 

Insurance Code. 
 

(4) The surety company shall have at least twice the minimum surplus and capital required 
by the Florida Insurance Code at the time the invitation to bid/request for proposals is 
issued. 

 
(5) The surety company shall have at least the ratings of A-/Class V. 

 
(6) The surety company shall not expose itself to any loss on any one risk in an amount 

exceeding ten percent (10%) of its surplus to policyholders. 
 
GC 14 LIENS AND RELEASES OF LIENS.  (if no recorded payment bond) 

 
14.1. Where bonds have not been recorded by the Contractor, neither the final payment nor any part of 
the retainage shall become due until Contractor shall deliver to Owner complete releases of all claims or 
liens arising out of the Contract Documents, or receipts in full in lieu thereof and, in either case, an affidavit 
that so far as he has knowledge or information the release and receipts include all the labor and materials 
for which a lien or claim could be filed.  Contractor shall use Owner’s forms for all releases of liens.  All 
releases are required to have original signatures.  All values on lien releases shall be consistent with the 
subcontracts.   

 
14.2. Contractor may, if any sub-contractor refuses to furnish a release or receipt in full, furnish a bond 
satisfactory to Owner, to indemnify Owner against any claim or lien (in cases where such payment is not 
already guaranteed by Surety or Performance Bond), along with a consent of surety to such payment.  

 
14.3 In case of disputed indebtedness or liens, Contractor may submit in lieu of evidence of payment, a 
surety or public construction bond satisfactory to Owner guaranteeing payment of all such disputed 
amounts when adjudicated in cases where such payment has not already been guaranteed by a surety or 
bond.   

 
14.4. If any claim or lien remains unsatisfied after all payments are made, Contractor shall refund to 
Owner all moneys that Owner may be compelled to pay in discharging such a lien, including all costs and 
reasonable attorneys’ fee. 

 
GC 15 INSURANCE; INDEMNIFICATION 
 
15.1 Insurance.   
 
 15.1.1 All Insurance Policies shall be issued by companies that (a) are authorized to transact 
business in the State of Florida, (b) have agents upon whom service of process may be made in Palm Beach 
County, Florida, and (c) have a Best's rating of A- VI or better. 
 

15.1.2 All Insurance Policies shall be endorsed to provide that: 
 

i. Contractor’s Insurance is primary to any other Insurance available to the additional 
insured(s) with respect to claims covered under the policy and: 
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ii. Contractor’s insurance applies separately to each insured against whom claims are 
made or suit is brought and that the inclusion of more than one insured shall not operate 
to increase the insurer’s limit of liability. Self- insurance shall not be acceptable. 

 
 15.1.3 Additional Insured. All required insurance (except Worker’s Compensation and 
Professional Liability) shall include an Additional Insured endorsement identifying the City of West Palm 
Beach, its commission, officers, employees and agents as additional insureds. Additional insureds are 
defended and indemnified for claims to the extent caused by the acts, actions, omissions or negligence of 
Contractor, its employees, agents, subcontractors, and representatives; but is not defended or indemnified 
for the additional insured’s own acts, actions, omissions, negligence. No costs shall be paid by Owner for 
an additional insured endorsement. 
 
 15.1.4 Required Coverage:  Contractor shall maintain following liability coverage, in the limits 
specified: 
 

COMMERCIAL GENERAL LIABILITY. Contractor shall carry Commercial General Liability 
Insurance for all operations including but not limited to Contractual, Products and Completed 
Operations and Personal Injury with limits of not less than Three Million Dollars ($3,000,000) 
(aggregate) and Two Million Dollars ($2,000,000) per occurrence combined single limit for bodily 
injury and property damage. The insurance policy must include coverage that is no more restrictive 
than the latest edition of the commercial general liability policy, without restrictive endorsements 
and the policy must include coverage for premises and/or operations, independent contractors, 
products and/or completed operations for contracts, contractual liability, broad form contractual 
coverage, broad form property damage, products, completed operations, and personal injury. 
Personal injury coverage shall include coverage that has the employee and contractual exclusions 
removed. 
 
BUSINESS AUTOMOBILE LIABILITY INSURANCE: Contractor shall carry business automobile 
liability insurance with minimum limits of Two Million Dollars ($2,000,000) per occurrence, 
combined single limits bodily injury liability and property damage. The policy must be no more 
restrictive than the latest edition of the business automobile liability policy without restrictive 
endorsements and must include owned vehicles and hired and non-owned vehicles. 

 
WORKERS’ COMPENSATION: Workers’ Compensation and Employer's Liability Insurance with 
limits of Employer's Liability Insurance not less than Five Hundred Thousand Dollars ($500,000) 
"each accident," Five Hundred Thousand Dollars ($500,000) "disease policy limit," and Five 
Hundred Thousand Dollars ($500,000) "disease each employee." 

 
UMBRELLA OR EXCESS LIABILITY INSURANCE: Contractor may satisfy the minimum liability 
limits required above under an Umbrella or Excess Liability policy.  There is no minimum Per 
Occurrence limit of liability under the Umbrella or Excess Liability; however the Annual Aggregate 
limit shall not be less than the highest “Each Occurrence” limit for any of the policies noted above.  
Contractor agrees to name and endorse the City, City Commission and its officers, employees and 
agents as additional insureds. Additional insured is defended and indemnified for claims to the 
extent caused by the acts, actions, omissions or negligence of Contractor, its employees, agents, 
subcontractors, and representatives; but is not defended or indemnified for the additional insured’s 
own acts, actions, omissions, negligence. 

 
 BUILDERS RISK: Not less than the value of the Work under construction and facilities under the 

“custody and control” of Contractor. 
 

 POLLUTION:  Not less than Three Million Dollars ($3,000,000) IF hazardous materials, including 
lead, asbestos, PCBs or other pollutants may be present.(If required) 
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Any other or special insurance requirements will be addressed in the Contract Documents.  
 
 15.1.5 Certificate of Insurance.  Contractor shall provide the City Risk Manager or the City Project 
Manager with a copy of the Certificate of Insurance and endorsements evidencing the types of Insurance and 
coverage required by this article within three (3) calendar days of Contractor’s receipt of Notice of Intent to 
Award the Contract and, at any time thereafter, upon request by the City.  It is Contractor’s responsibility to 
ensure that the Risk Manager and the Contract Manager both have a current Insurance Certificate and 
endorsements at all times. 
 
 15.1.6 Notice.  Contractor's insurance policies shall be endorsed to provide the City with at least 
thirty (30) calendar days prior written notice of cancellation, non-renewal, restrictions, or reduction in 
coverage or limits.  Notice shall be sent to: 

City of West Palm Beach 

Attn: Risk Management Division 

401 Clematis Street 

West Palm Beach, Florida 33401 

 

 15.1.7 Coverage Period.   
 

a. If Contractor's Insurance policy is a claims made policy, then Contractor shall maintain such 
Insurance Coverage for a period of five (5) years after the expiration or termination of the 
Contract or any extensions or renewals of the Contract. Applicable coverage may be met by 
keeping the policies in force, or by obtaining an extension of coverage commonly known as a 
reporting endorsement of tail coverage. 

 
b. In any of Contractor's Insurance policies includes a general aggregate limit and provides 

that  claims investigation or legal defense costs are included in the general aggregate limit, 
the general aggregate limit that is required shall be no more than five (5) times the occurrence 
limits specified above in this article. 

 
15.1.8 Renewal of Insurance:  Contractor shall be responsible for assuring that the insurance 

certificate/ endorsements required in conjunction with this section remains in force for the duration of the 
contractual period. If the insurance certificate/endorsements are scheduled to expire during this period, 
Contractor shall be responsible for submitting a new or renewed insurance certificate/ endorsements to the 
City at a minimum of thirty (30) calendar days in advance of such expiration. In the event that expired 
certificate/endorsements are not replaced with a new or renewed certificate which covers the contractual 
period, Owner may suspend this Agreement until such time as the new or renewed certificate/endorsements 
are received by City. 
 

15.1.9 Minimum Coverage: Insurance coverage in the minimum amounts set forth herein shall not 
be construed to relieve Contractor of liability in excess of such coverage, nor shall it preclude City from taking 
such other actions as is available to him under any other provisions of this Agreement or otherwise in law or 
equity. 
 

15.1.10  Subcontractors.  Contractor shall be entirely responsible for securing Certificates of 
Insurance coverage as set forth above from all subcontractors who are engaged in the Work. 
 
 15.1.11 Waiver of Subrogation. The City and Contractor waive all rights against (1) each other and 
any of their subcontractors, sub-subcontractors, agents and employees, each of the other, for damages 
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caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to the 
Contract or other property insurance applicable to the Work, except such rights as they have to proceeds 
of such insurance held by the City as trustee.  The policies shall provide such waivers of subrogation by 
endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even though 
that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay 
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest 
in the property damaged. 
 

15.1.12 Survival. The provisions of this General Condition shall survive the expiration or termination 
of the Contract. 
 
15.2 Indemnification.   
 

Contractor shall indemnify and hold harmless the City, its commissioners, officers, employees and 
agents (“Indemnified Parties”), from and against any and all liabilities, damages, losses and costs, including 
reasonable attorneys’ fees and costs, to the extent the same are caused by: (i) an act, negligence, 
recklessness or intentional wrongful misconduct of Contractor or its subcontractors, or the officers, 
employees or agents of either, while engaged in or about the performance of the Work; or while in or about 
the project site or premises; or (ii) arising from accident or any injury to Contractor or its subcontractors 
while engaged in or about the performance of the Work, or while in or about the project site or premises, 
not caused by act of the Indemnified Parties or other contractors of City; or (iii) arising out of the violation 
of federal, state, county or municipal laws, ordinances or regulations by Contractor or its subcontractor; or 
(iv) arising from liens or claims for services rendered for labor or materials furnished in or for the 
performance of the Work.  This paragraph shall not be construed to require Contractor to indemnify the 
Indemnified Parties for such Indemnified Parties’ own negligence, or intentional acts.  Nothing in this 
paragraph shall be construed as a contractual waiver by the City of the protections and limits of sovereign 
immunity under Sec 768.28, Florida Statutes, nor a waiver of any defense the City may have and shall not 
be construed as consent to be sued by third parties based on any claims arising under this Contract.  
Contractor and City agree that any liability of City under the contract shall be limited to the amounts set 
forth in Sec. 768.28. Florida Statutes.  This paragraph shall survive the expiration or termination of the 
Contract. (725.06 F.S. and 768.28 F.S.). 
 
GC 16 SUBCONTRACTORS AND SUPPLIERS 
 
16.1 List of Subcontractors and Suppliers. Unless otherwise required to be specified in Contractor’s 
Bid, within ten (10) days after the date of Owner’s issuance of a Notice to Proceed, Contractor shall furnish 
to Owner in writing the names of the persons or entities (including those who are to furnish materials or 
equipment fabricated to a special design) whom Contractor will engage as sub-contractors or suppliers for 
the project.  Contractor shall not change such sub-contractors or suppliers without written notice to Owner, 
and shall not contract with a proposed person or entity to whom Owner has made reasonable and timely 
objection in writing, after such notice.  Contractor understands and agrees that Contractor alone is 
responsible to Owner for all of the Work under the Contract and that any review of subcontractors, sub-
subcontractors or suppliers by Owner or Engineer/Architect will not in any way make Owner responsible to 
any subcontractor or sub-subcontractor or suppliers. 

 
16.2 Written Subcontracts.  By appropriate written agreement, Contractor shall require each 
subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to Contractor 
by terms of the Contract and Contract Documents, including but not limited to the insurance requirements 
for workers’ compensation and general liability coverage.  Owner shall be named as an intended Third 
Party Beneficiary in all subcontractor agreements provided such naming shall not create privity of contract 
between Owner and subcontractor.  Each subcontract agreement shall preserve and protect the rights of 
Owner under the Contract Documents with respect to the Work to be performed by the subcontractor, 
unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and 
redress against Contractor that Contractor, by the Contract Documents, has against Owner. Where 
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appropriate, Contractor shall require each Subcontractor to enter into similar agreements with sub-
subcontractors.  Contractor shall make available to each proposed subcontractor, prior to the execution of 
the subcontract agreement, copies of the Contract Documents to which the subcontractor will be bound, 
and, upon written request of the subcontractor, identify to the subcontractor terms and conditions of the 
proposed subcontract agreement which may be at variance with the Contract Documents.  Subcontractors 
will similarly make copies of applicable portions of such documents available to their respective proposed 
sub-subcontractors.  Contractor shall include in all subcontracts a provision requiring the subcontractor to 
consent to an assignment of the subcontract to Owner.  Contractor shall, upon request, provide copies of 
all subcontracts to Owner.  

 
16.3 Required Waiver.  All subcontracts shall provide the following exact language: 

 
“Sub-contractor “expressly waives any claims for damages which it may suffer by reason 
of delay caused by events beyond its’ control, including delays claimed to be caused by 
Owner or its Engineer/Architect and agrees that its exclusive remedy shall be an extension 
of its contract time.” 

 
16.4 Contingent Assignment of Subcontracts.  Each subcontract agreement is assigned by 
Contractor to Owner, provided that the assignment is effective only after termination of the Contract by 
Owner for cause and only for those subcontract agreements that Owner accepts by giving notice to the 
subcontractor and Contractor in writing; and subject to the prior right of the surety, if any.  

 
16.5 Disputes.  Any disputes which may arise between Contractor and any subcontractor must be 
resolved between the parties concerned.  Owner will not undertake nor be in any way responsible for the 
resolution of such disputes between Contractor and its subcontractors. 
 
GC 17 ENGINEER / ARCHIECT'S STATUS. 
 
17.1 Owner has authorized Engineer/Architect will to provide observation of Contractor's activities and 
progress of the Work. Owner intends Engineer/Architect to make inspections of all construction, draft 
change orders, and verify and certify partial and/or final payments due to Contractor, as provided in the 
Contract Documents.  Owner authorizes Engineer/Architect, during the life of the Contract to issue 
Contractor additional instructions, by means of drawings, minor change orders or otherwise, necessary to 
illustrate changes in the Work.   

 
17.2 Owner has authorized Engineer/Architect to review and take appropriate action regarding 
Contractor’s submittals such as shop drawings and samples, but only for the limited purpose of checking 
for conformance with the Contract Documents.  Review of such submittal is not conducted for the purpose 
of determining the accuracy and completeness of other details, such a dimensions and quantities of for 
substantiating instructions for installation or performance of equipment or systems, all of which remain the 
responsibility of Contractor pursuant to the Contract Documents. Engineer/Architect’s review does not 
relieve Contractor of its obligations under the Contract Documents.  Engineer/Architect’s review does not 
constitute approval of, and Engineer/Architect shall not give directions regarding, any construction means, 
methods, techniques, sequences, procedures, assembly or safety precautions. 
 

 17.3 Owner has authorized Engineer/Architect to stop the Work whenever such stoppage may be 
necessary to ensure the proper execution of the Contract or to protect the public and/or property.  
Engineer/Architect shall also have authority to reject all work, materials and equipment which do not 
conform to the Contract Documents and to decide questions raised by Contractor which arise in the 
execution of the Work. 

 
 17.4 Owner retains the sole authority to modify or extend the authority of Engineer/Architect. 
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17.5 Owner has authorized Engineer/Architect to make decisions in writing on all claims of Contractor, 
and on all other matters relating to the execution and progress of the Work or the interpretation of the 
Contract Documents.  All such decisions of Engineer/Architect shall be final. 

 
GC 18 TERMINATION OR SUSPENSION 
 
18.1 Owner’s Right to Terminate for Cause.   
 

18.1.1 Owner may terminate the Contract for cause if Contractor: 
 
 1.   Fails to supply enough properly skilled workers or proper materials; 
 2. Fails to cure deficiencies after notice as provided in the Contract Documents; 
 3. Fails, except in cases for which extension of time is provided, to maintain an 

established schedule thirty (30) calendar days behind a critical path activity), 
 4. Fails to make prompt payments to subcontractors or for material, equipment or labor; 
 5. Repeatedly disregards applicable laws, codes, ordinances, regulations or permit 
  requirements; 
 6. Fails to perform the Work consistent with the requirements of the Contract 
Documents;  
 7. Materially fails to comply with substantial and final completion dates as required in 

the Contract Documents; 
 8. Abandons or refuses to perform any portion of the Work; 
 9. Is otherwise in substantial breach of the Contract Documents; 
 10. Files a bankruptcy petition or has a bankruptcy action commenced against it that is 

not discharged within thirty (30) calendar days, or make an assignment for the benefit 
of its creditors, or has a receiver appointed to manage Contractor’s assets, or is 
otherwise becoming insolvent. 

 
18.1.2 When any of the above reasons exist, Owner may, without prejudice to any other right or 

remedy, and after giving Contractor and its Surety ten (10) calendar days written notice, terminate the 
employment of Contractor and, subject to any prior right of the surety: 

 (1) Exclude Contractor from the site and take possession of the premises and of all 
materials, equipment, tools and appliances thereon owned by Contractor; 

 (2) Accept assignment of subcontract pursuant to GC 16.4 and  
 (3i)  Finish the Work by whatever reasonable means Owner deems expedient.   
 
18.1.3 When Owner terminates for cause, Contractor shall not be relieved from any of its 

obligations under the Contract Documents, and shall not be entitled to receive any further payment until 
Owner’s costs to complete the Work is determined.  In no event shall Contractor receive any payment for 
Work finished by Owner.   

 
18.1.4 Owner shall determine its costs incurred in completing the Work, including fees and 

charges to contractors, fees of Engineer/Architect, attorney and other professional fees, court costs and 
other damages incurred by Owner.  Owner shall not be required to obtain the lowest price for the work to 
be performed, but the costs paid by Owner must be reasonable. If the unpaid balance of the contract price 
shall exceed Owner’s costs to finish the Work, the excess shall be paid to Contractor.  If Owner’s costs 
exceed the unpaid balance, Contractor shall pay the difference to Owner.  This obligation for payment shall 
survive termination of the Contract and final payment. 

 
18.1.5 Those Contract provisions which by their nature survive final acceptance shall remain in 

full force and effect 
 
18.1.6 If Contractor's surety is directed or agrees to complete the Work, then all payments due 

after termination shall be made to the surety until the Work is complete and/or the Contract price has been 
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expended.  The surety shall then be responsible for all of the obligations and duties of Contractor under the 
Contract Documents and shall be bound by the conditions of the Contract Documents, this Contract and 
the Bond to fulfill all obligations of the Contract Documents for the contract price in effect as of termination.  
The surety may not assign those obligations without the written consent of Owner.  The surety shall be 
responsible for the payment of all costs relating to the termination of the employment of Contractor.  
Contractor and its surety shall be jointly and severally liable for all costs in excess of the contract price for 
completion of the Work and for liquidated damages.  

 
18.1.7 If, upon termination for cause it is determined that Contractor was not in default, the rights 

and obligations of the parties shall be as if the notice of termination has been issued for Owner’s 
convenience. 

 
18.2 Suspension or Termination by Owner for Convenience.   
 

18.2.1 Suspension for Owner’s Convenience.  Owner may, at any time, without cause, order 
Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as 
Owner may determine, for Owner's convenience. If Owner orders a suspension for convenience, the 
contract price and contract time shall be adjusted for increases in the cost and time caused by suspension, 
delay or interruption.  No adjustment shall be made to the extent that performance is, was or would have 
been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or that 
an equitable adjustment is made or denied under another provision of the Contract. 
 
 18.2.2 Suspension for Cause.  Owner may, at any time order Contractor in writing to suspend, 
delay or interrupt the Work in whole or in part for such period of time as Owner may determine, if Owner or 
Engineer/Architect has determined such suspension is necessary to ensure the proper execution of the 
Contract or to protect the public and/or property or to comply with law or other cause under the Contract.  If 
Owner orders a suspension for cause, no claim for damages or any claim, other than for an extension of 
time, shall be made or asserted against Owner by reason of any delays.  Contractor shall not be entitled to 
an increase in the Contract Price or payment or compensation of any kind from Owner for direct, indirect, 
consequential, impact or other costs, expenses or damages, including but not limited to costs of 
acceleration or inefficiency, arising because of such suspension of the Work. 
 
 18.2.3 Termination by Owner for Convenience.  Owner may, at any time, without cause, order 
terminate all or a portion of the Contract for Owner's convenience when the City determines that 
continuation of the Contract would not produce beneficial results commensurate with the expenditure of 
public funds.  Upon such termination, the contract price earned to the date of termination shall be paid to 
Contractor, but Contractor waives any claim for damages, including loss of profits arising out of or related 
to the early termination.  Contractor may not recover overhead or profit for work not performed.  Those 
Contract provisions which by their nature survive final payment shall remain in full force and effect.   
 
18.3 Contractor Obligations Upon Termination.  Upon receipt of written notice from Owner of 
termination, Contractor shall: (i) cease operations as directed by Owner in the notice; (ii) take actions 
necessary, or that Owner may direct for the protection and preservation of the Work; (iii) except for Work 
directed to be performed prior to the effective date of termination stated in the notice, and if directed by 
Owner, terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders; and  (iv) turn over all marked up Construction Drawings and record set documents 
showing progress to date.  Owner may assume and become liable at is sole discretion for obligations, 
commitments and unsettled contractual claims that Contractor has previously undertaken or incurred in 
good faith in connection with said project.  Owner shall reimburse Contractor for any unpaid and earned 
cost of the project as of the date of termination, less damages or setoffs applicable under the Contract 
Documents.  Contractor shall, as a condition of receiving the payments referred to herein, execute and 
deliver all such papers and take all such steps including the legal assignment of his contractual rights, as 
Owner may require for the purpose of fully vesting in him the rights and benefits of Contractor under such 
obligations or commitments.  
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18.4 Termination by Contractor.  Contractor may terminate this Contract if the Work is stopped for a 
period exceeding thirty (30) consecutive days, through no fault of act of Contractor or subcontractor or their 
suppliers or other person or entities performing Work under direct or indirect contract with Contractor, if 
order of a court or other pubic authority having jurisdiction requires all Work to be stopped; or an act of 
government, such as declaration of emergency, requires all Work to be stopped.  
 
CG 19 LIQUIDATED DAMAGES 
 
19.1 Liquidated Damages.  If the actual completion date for substantial completion or final completion 
occurs later than the time indicated in the Contract Documents or later than the scheduled completion date 
if a duly authorized change order for time is issued, liquidated damages in the amount(s) set forth in the 
Contract Documents shall be paid by Contractor for unexcused delay in performance of the Work.  The 
reasonableness of the amount is agreed. No liquidated damages shall be charged for periods of authorized 
delay or suspension.  Contractor agrees that Owner’s actual delay damages in the event of unexcused 
delay are difficult to ascertain and therefore the parties agree that the sums established in the Contract 
Documents are reasonably related to what damages Owner may suffer by the delay and are enforceable 
liquidated damages and not penalties.  Contractor further acknowledges that Owner is entitled to deduct 
any liquidated damages to which Owner is entitled from the final payment to Contractor.  If the amount of 
liquidated damages due to Owner exceeds the final payment amount, Contractor shall pay the difference 
to Owner.  This obligation for payment shall survive termination of the Contract and final payment. Owner 
does not waive any rights or other remedies under the Contract by the collection of liquidated damages.  
Liquidated damages will continue to be charged to the contract in the event of Contractor’s default and 
continuation of the Work by Owner or surety.   
 
GC 20 CLAIMS AND DISPUTES 
 
20.1 Contract Interpretation. The Contract Documents, including the contract, the Bid Package, and 
the ITB, which are incorporated into the contract in their entirety, embody the entire agreement and 
understanding of the parties with respect to the Project and the Work and supersede all prior and 
contemporaneous agreements and understandings, oral or written, relating to said subject matter.  The 
Contract Documents are complementary, and wherever possible the provisions of the documents shall be 
construed in such manner as to avoid conflicts between provisions of the various documents.  In the event 
of a conflict between or among any of the terms of the Contract Documents, the order of precedence for 
deciding which document shall control shall be as follows: 
 
First Priority:  Approved Change Orders, addenda or amendments 
Second Priority:  Specifications (quality) 
Third Priority:  Drawings (location)  
Fourth Priority:         Special Terms / Supplemental Conditions 
Fifth Priority:  General Conditions 
Sixth Priority:  Contract  
Seventh Priority  Invitation to Bid 
Eighth Priority  Contractor’s Bid 
 
In any event of inconsistency, however, the latest, and more stringent, or technical, or the greater quantity 
requirements shall control the work to be performed by Contractor. 
 
20.2 Notice of Claims or Dispute.  Notwithstanding any other notice provisions in the Contract 
Documents, all claims, difficulties and disputes which may arise relative to the technical interpretation of 
the Contract Documents and fulfillment of the contract as to the character, quality, amount and value of any 
Work done and materials furnished, or proposed to be done or furnished; or claims or disputes regarding a 
request for a change order which has been denied; or any claims or disputes of whatever nature between 
Owner and Contractor shall be initiated by written notice from Contractor to Owner with a copy sent to 
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Engineer/Architect (“Claim Notice”).  Unless otherwise specifically provided by law, claims must be initiated 
within twenty-one (21) calendar days after occurrence of the event giving rise to such claim or within twenty-
one (21) calendar days after Contractor first recognizes the condition giving rise to the claim, whichever is 
later.  The Claim Notice shall include Contractor's written notarized certification that the adjustment claimed 
is the entire adjustment to which the Contractor has reason to believe it is entitled for the specific event or 
claim. THIS GC 20.2 PROCEDURE DOES NOT APPLY TO CONTRACTOR CLAIMS FOR CHANGES 
TO THE CONTRACT TIME DUE TO DELAY THAT HAVE BEEN WAIVED BY CONTRACTOR 
PURSUANT TO GC 8.  THE PROCEDURE IN GC 20.2 MAY NOT BE USED TO REVIVE A REQUEST 
FOR CHANGES IN THE CONTRACT TIME THAT HAS BEEN WAIVED BY CONTRACTOR FOR 
FAILURE TO STRICTLY COMPLY WITH THE REQUIREMENTS OF THE CONTRACT FOR 
SUBMITTING A REQUEST FOR CHANGE IN THE CONTRACT TIME OR TO STRICTLY COMPLY WITH 
THE REQUIREMENTS OF THE CONTRACT FOR SUBMITTING A NOTICE OF CLAIM OR DISPUTE 
UNDER THIS GC 20.2.    
 
20.3 Continuing Performance.  In the event of any claim or dispute, Contractor shall continue to 
diligently make progress on all Work, unless otherwise directed by Owner, and Owner shall continue to 
make payments in accordance with the Contract Documents. The Parties shall continue to perform under 
the Contract Documents pending resolution of any disputes. If the dispute regards payment or money, 
Contractor shall be obligated to proceed with all Work without waiving its claims under dispute.  In the event 
of a claim or dispute, Owner may issue unilateral change orders to pay Contractor what Owner/Engineer 
considers equitable for the claim and Contractor shall be allowed to submit a claim for the balance of 
Contractor’s request. During the pendency of any dispute and after a determination thereof, Contractor, 
Owner and Engineer/Architect shall act in good faith to mitigate any potential damages including utilization 
of construction schedule changes. 
 
20.4 Decisions on Aesthetics.  Engineer/Architect’s decision on matters relating to aesthetic effect will 
be final if consistent with the intent of the Contract Documents.  
 
20.5 Payment Disputes.  With respect to disputes regarding payment requests: 
 

a) The Owner must commence proceeding to resolve the dispute with thirty (30) days after the 
complete payment request was received by Owner.  

b) The Owner must provide its final decision regarding the payment dispute within forty-five (45) 
days after the complete payment request was received by Owner. 

c) If the dispute is resolved in favor of the Owner, interest charges begin to accrue 15 days after 
the date of the owner’s final decision.  If the dispute is resolved in favor of the Contractor, 
interest charges begin to accrue as of the original date the payment became due.  

d) The undisputed portion of the payment request must be paid twenty (20) business days after 
receipt of the request. 

 
Payment disputes may not include disputes that were waived by Contractor for failure to strictly comply with 
the requirements of GC 8 or GC 20. 
 
20.6 Subcontractor Disputes.  Any disputes which may arise between Contractor and any 
subcontractor must be resolved between the parties concerned.  Owner will not undertake nor be in any 
way responsible for the resolution of such disputes between Contractor and its subcontractors. 
 
20.7 Dispute Process.   
 
 20.7.1 Minor disputes.  Following is the process for disputes involving Thirty Percent (30%) or less 
of the Contract Price, provided the sum is less than $1 Million, or Sixty (60) days or less in contract time.  
 

a) Within ten (10) business days after receipt of Contractor’s claim or inquiry, or such longer time as 
the Parties may agree, Engineer/Architect shall respond in writing to Contractor’s request.  Such 
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response may include a request for additional information from Contractor or with a decision 
regarding the claim or inquiry.  If the response requests additional information, within ten (10) 
business days after receipt of Engineer’s request for additional information, Contractor shall either 
provide such additional information or notify Engineer in writing that Contractor will not provide such 
additional information.  Upon receipt of the response from Contractor, or if no response is received 
by the end of the ten (10) business day period, Engineer shall, within ten (10) business days, 
respond in writing to Contractor with a final decision on the claim or inquiry. 

 
b) If Contractor protests the Engineer/Architect’s decision, Contractor may file a written protest with 

Engineer/Architect and Owner within ten (10) business days of the date of Engineer/Architect’s 
response.  Contractor shall state clearly and in detail the basis for the protest.  Failure to file the 
written protest within the required time will act as a waiver of the protest by Contractor, and bar 
Contractor from bringing a claim or initiating a dispute resolution proceeding against Owner relating 
to Contractor’s claim or inquiry. 
 

c) Said protest shall be reviewed and a written decision issued by Owner within thirty (30) calendar 
days.  The decision of the Owner shall be final.  

 
d) If a decision of the Owner’s Representative involves a change to the contract time or contract price, 

such decision shall be subject to preparation and submittal of a change order request to Owner 
pursuant to GC 8, 9 and 10, as applicable. 

  
e) Contractor may not file a court action to protest a final decision by Owner’s Representative, or 

subsequent Change Order approved by Owner, until after the date of final completion of the Work. 
 

 20.7.2 Other disputes.  Following is the process for disputes of a single claim involving more than 
thirty percent in contract price or more than $1 Million, or more than sixty (60) days in contract time. Multiple 
claims cannot be added together to fall within this provision. 

a. Within ten (10) business days after receipt of Contractor’s claim or inquiry, or such longer time 
as the Parties may agree, Engineer shall respond in writing to Contractor’s request. Such 
response may include a request for additional information from Contractor or with a decision 
regarding the claim or inquiry.  If the response requests additional information, within ten (10) 
business days after receipt of Engineer’s request for additional information, Contractor shall 
either provide such additional information or notify Engineer in writing that Contractor will not 
provide such additional information.  Upon receipt of the response from Contractor, or if no 
response is received by the end of the ten (10) business day period, Engineer shall, within ten 
(10) business days, respond in writing to Contractor with a final decision on the claim or inquiry. 

b. If Contractor protests the Engineer’s decision, Contractor may file a written protest with 
Engineer and Owner’s Representative within ten (10) business days of the date of Engineer’s 
response.  Contractor shall state clearly and in detail the basis for the protest.  Failure to file 
the written protest within the required time will act as a waiver of the protest by Contractor, and 
bar Contractor from bringing a claim or initiating a dispute against Owner relating to 
Contractor’s claim or inquiry. 

c. Said protest shall be reviewed and a written decision issued by Owner’s Representative within 
twenty (20) calendar days.   

d. Within ten (10) business days after receipt of Owner’s Representative’s written decision, either 
Contractor or Owner may, with written notice to the other party, refer the matter to Contract 
Arbitration in accordance with GC 20.7.3.   
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20.7.3 Contract Arbitration.   

a. To prevent disputes and litigation, the parties have agreed to have a Contract Arbitrator 
render non-binding decisions on referred disputes pursuant to GC 20.7.2(4).  The Contract 
Arbitrator will have exclusive jurisdiction over the matter referred to the Contract Arbitrator.  Within 
ten (10) business days of notice of referral, the referring party must provide a written statement to 
the Contract Arbitrator detailing the contested matter, such party’s basis for its position, together 
with such proffered written testimony and documentation as such party wants considered by the 
Arbitrator, and a recommended order resolving the dispute.  The referring party’s written statement 
must also contain a statement that any contract time or contract price adjustment claimed is the 
entire adjustment to which the objecting party has reason to believe it is entitled to as a result of 
the determination, and the referring party will be deemed to have waived any other time or price 
adjustments that could have been claimed by the party at the time of submittal.  Contractor may 
not assert any claim that has been waived by Contractor under the provisions of the Contract. 
Within fifteen (15) business days of receipt of the referring party’s written submittals to the Contract 
Arbitrator, the other party must provide a written response statement to the Contract Arbitrator 
detailing the contested matter, such party’s basis for its position, together with such proffered 
written testimony and documentation as such party wants considered by the Arbitrator, and a 
recommended order resolving the dispute. The Contract Arbitrator must follow the provisions of the 
Contract and cannot vary the terms of the Contract or revive any previously waived Contractor 
claims. The Contract Arbitrator may not consider any claims by Contractor based on alleged oral 
modification of either the written Contract or written directive. Any statutory or contractual limitation 
period applying to the dispute will be tolled only from the date the dispute is referred to 
arbitration to the date the Contract Arbitrator serves a decision on the Parties following 
declaration of a mediation impasse as set forth below, and such tolling does not revive any 
disputes waived prior to the referral to arbitration. 

b. Absent agreement between the Parties, no pre-arbitration discovery may be conducted, 
and no Party may request documents or sworn testimony from the other Party, or any engineer, 
consultant, expert, insurer, surety, subcontractor or other person affiliated with a Party relating to 
the matters to be arbitrated. The Contract Arbitrator must schedule a meeting of the parties within 
fifteen (15) business days after receipt of the written statements from the parties, or as soon 
thereafter as possible, to resolve the contested matter.  After the non-binding arbitration has 
concluded, the Contract Arbitrator must prepare and sign a written non-binding arbitration decision 
but may not present or disclose the decision to the parties.  Prior to releasing the written decision 
to the parties, the Contract Arbitrator may inquire if either of the parties’ desire to participate in a 
mediation of the dispute.  If either party notifies the Contract Arbitrator within ten (10) business days 
after the request that the party desire to participate in a mediation of the dispute, the Contract 
Arbitrator will schedule a mediation with the parties and will act as the mediator.  If no mediation is 
requested, or if a mediation is held then in the event of an impasse is declared in the mediation, 
the Contract Mediator will release the written decision of the arbitration to the parties. The Contract 
Arbitrator’s decision will be non-binding on the parties, but if the parties did not settle the dispute in 
mediation, and either Party does not agree with the decision, that Party must file a court action to 
resolve the dispute within five (5) business days after the next regularly scheduled City Commission 
meeting after receipt of the notice of the Contract Arbitrator’s decision or the Party will be deemed 
to have accepted the Contract Arbitrator’s decision which Contractor Arbitrator’s decision will then 
be binding on the Parties and non-appealable. Neither party may commence litigation prior to 
issuance of a decision by the Contract Arbitrator.    

c. The Contract Arbitrator’s decision will become binding and final only if no Party files a 
Complaint in the 15th Judicial Circuit of Palm Beach County, Florida, within twenty (20) days of 
service of the Non-Binding Arbitration Decision.  If no complaint is filed within the time provided, 
either Party may file an action to enforce the decision and the decision may be referred to the 
presiding judge in the case who must enter such orders and judgments as are required to carry out 
the terms of the decision, which orders will be enforceable by the contempt powers of the court, 
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and for which judgments execution will issue on request of a party.  If a complaint is filed within the 
time provided, no Party may seek to admit the decision as evidence in the Court proceedings, and 
no Party may make any reference to the non-binding Contract Arbitration or mediation or any 
statements or arguments or proffer of evidence or evidence presented or any comment or action 
of the Arbitrator in the non-binding Contract Arbitration or mediation.  This provision is not intended 
to prevent any Party from obtaining through discovery or seeking to admit documents or testimony 
obtained outside the Arbitration and mediation proceedings.  If, however, a Party has made an offer 
of judgment or demand for judgment in any litigation, then in compliance with Fla. Stat. Sec. 768.79, 
the decision may be offered to the Court only in proceedings to enforce an accepted offer or to 
determine the imposition of sanctions under Fla. Stat. Sec. 768.79, and then solely as a factor for 
the Court to consider pursuant to Fla. Stat.  Sec. 768.79 (7)(a) or (b).  

  
 20.7.4 Contract Arbitrator.  Within sixty (60) days following execution of the Contract, the parties 
will meet to select and agree, in writing, on a Contract Arbitrator.  The Parties may agree, at any time, to 
the appointment of an alternate Contract Arbitrator in the event no Contract Arbitrator has been selected, 
or the primary Contract Arbitrator is unable or unwilling to resolve a given dispute or cannot meet and review 
the claim within a reasonable time.  The Parties will enter into a mutually agreeable Contract Arbitration 
Agreement(s) with the Contract Arbitrator to implement GC 20.7.3, which agreement(s) will provide that the 
Contract Arbitrator’s costs and expenses will be borne equally by the Parties.   
 

20.7.5 A PARTY SPECIFICALLY WAIVES ALL OF ITS RIGHTS, INCLUDING, BUT NOT 
LIMITED TO, CLAIMS FOR CONTRACT TIME AND CONTRACT PRICE ADJUSTMENTS PROVIDED IN 
THE CONTRACT DOCUMENTS, INCLUDING ITS RIGHTS AND REMEDIES UNDER STATE LAW, IF 
SAID PARTY FAILS TO COMPLY IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS 
ARTICLE. 
 
20.8 Waiver of Chapter 558, Florida Statutes.  Pursuant to Section 558.005(1), Contractor and Owner 
agree to opt out of the requirements of Chapter 558, Florida Statutes. 
 
20.9 Waiver of Arbitration. EXCEPT AS PROVIDED IN GC 20, OWNER AND CONTRACTOR AGREE 
AND EXPRESSLY WAIVE ANY AND ALL PROVISIONS REGARDING ARBITRATION, INCLUDING ANY 
AND ALL PROVISIONS REGARDING ARBITRATION AS A CONDITION PRECEDENT TO LITIGATION 
CONTAINED ELSEWHERE IN ANY CONTRACT DOCUMENTS.   
 
GC 21 PROJECT RECORDS AND RIGHT TO AUDIT 
 
21.1 Contractor shall preserve all Records (as defined herein) pertinent to this Contract for the 
required retention period specified by Florida law or for a minimum period of t e n  ( 1 0 )  years after 
Final Completion, or whichever is longer. If any audit has been initiated and audit findings have not been 
resolved at the end of the retention period or litigation related to the contract has been initiated and all 
appeal periods have not yet expired, the records shall be retained until resolution of the audit findings 
or conclusion of all litigation and appeals.  
 
21.2 Records for all contracts, specifically including, but not limited to, lump sum contracts (i.e., 
fixed-price or stipulated sum contracts), unit price, cost-plus, or time and materials contracts, with or 
without guaranteed maximum (or not-to-exceed) amounts shall, upon reasonable notice, be open to 
inspection and subject to audit, scanning, and/or reproduction during normal business working hours. 
Such audits may be performed by any City representative or any outside representative engaged by 
City for the purpose of examining such records. City, or its designee, may conduct such audits or 
inspections throughout the term of this contract and for a period of three years after Final Completion, or 
longer if required by law. City's representatives may (without limitation) conduct verifications such as 
counting employees at the Construction Site, witnessing the distribution of payroll, verifying information 
and amounts through interviews and written confirmations with Contractor employees, field and agency 
labor, subcontractors, and vendors. 
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21.3 Contractor's "records" as referred to herein shall include any and all information, materials and 
data of every kind and character (hard copy, as well as computer readable data if it can be made 
available), including without limitation, records, books, papers, documents, subscriptions, recordings, 
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, 
superintendent reports, drawings, receipts, vouchers and memoranda, and any and all other agreements, 
sources of information and matters that may in City's judgment have any bearing on or pertain to any 
matters, rights, duties or obligations under or covered by any Contract Document. Such records shall 
include written policies and procedures; time sheets; payroll registers; payroll records; cancelled payroll 
checks; subcontract files (including proposals of successful and unsuccessful bidders, bid recaps, 
negotiation notes, etc.); original bid estimates; estimating work sheets; correspondence; change order 
files (including documentation covering negotiated settlements); back charge logs and supporting 
documentation; invoices and related payment documentation; general ledger, information detailing cash 
and trade discounts earned, insurance rebates and dividends; and any other Contractor records 
which may have a bearing on matters of interest to the County in connection with the Contractor's 
dealings with the City to the extent necessary to adequately permit evaluation and verification of any or 
all of the following: 
 

a) Compliance with Contract Documents 
b) Compliance with County's codes of ethics 
c) Compliance with Contract provisions regarding the pricing of change orders 
d) Accuracy of Contractor representations regarding the pricing of invoices 
e) Accuracy of Contractor representations related to claims submitted by the Contractor 
including subcontractors, or any of its other payees. 
 

21.4 In accordance with Sec. 119.0701, Fla. Stat., Contractor must keep and maintain this Contract and 
any other records associated therewith and that are associated with the performance of the Work.  
Contractor shall ensure that any exempt or confidential records associated with this Contract, including all 
plans and specifications for public buildings, facilities and security systems are not disclosed except as 
authorized by law.  Finally, Contractor shall retain the records described in this paragraph throughout the 
performance of the Work and, at the conclusion of the Project, transfer all such records to the City, at no 
cost to the City, and destroy any duplicates thereof.  Records that are stored electronically must be 
transferred to the City in a format that is compatible with the City’s information technology systems.  
Contractor shall direct any requests for public records regarding this Contract to the City Clerk. 
 
21.5 City's authorized representative(s) shall have reasonable access to the Contractor's facilities, shall 
be allowed to interview all current or former employees to discuss matters pertinent to the performance 
of this Agreement. City, or its designees, shall have the right to audit, review, examine, inspect, 
analyze, and make copies of all written, electronic or other form of r ecords, as described herein, in 
its original or written form, at a location within Palm Beach County during the term of the Contrac t 
or  its required retention period. Contractor agrees to allow the City, or its designees, access to all of its 
records, facilities and current or former employees deemed necessary by City. City reserves the right 
to conduct such audit or review at Contractor’s place of business, if necessary, with 72 hours advance 
notice. Contractor agrees to provide adequate and appropriate work space. 
 
21.6 In addition to the normal documentation Contractor typically furnishes to the City, in order to 
facilitate efficient use of City resources when reviewing and/or auditing Contractor's billings and 
related reimbursable cost records, Contractor agrees to furnish (upon request) the following types of 
information in the specified computer readable file format(s): 
 

Type of Record File format 
Monthly Job Cost Detail .pdf and Excel 
Detailed Job Cost History To Date .pdf and Excel 
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Monthly Labor Distribution detail (if not already separately detailed in the Job Cost 
Detail) 

.pdf and Excel 

 
Total Job to date Labor Distribution detail (if not already included in the 
detailed Job Cost History to date) 

.pdf and Excel 

Employee Timesheets documenting time worked by all individuals who 
charge reimbursable time to the project 

.pdf 

Daily Foreman Reports listing names and hours and tasks of personnel who 
worked on the project 

.pdf 

Daily Superintendent Reports .pdf 
Detailed Subcontract Status Reports (showing original subcontract value, 
approved subcontract change orders, subcontractor invoices, payment to 
Subcontractors, etc. 

 
.pdf and Excel 

Copies of Executed Subcontracts with all Subcontractors .pdf 
Copies of all executed Change Orders issued to Subcontractors .pdf 
Copies of all documentation supporting all reimbursable job costs 
(Subcontractor payment applications, vendor invoices, internal cost 
charges, etc.) 

 
.pdf 

 
21.7 Contractor shall require all payees (examples of payees include subcontractors, material suppliers, 
insurance carriers, etc.) to comply with the provisions of this Article by including the requirements hereof 
in a written agreement between Contractor and payee. Contractor will ensure that all payees (including 
those entering into lump sum contracts) have the same right to audit provisions contained in this 
Agreement. 
 
21.8 Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 
County's disallowance and recovery of any payment reliant upon such entry. 
 
21.9 If an audit inspection in accordance with this condition discloses overpricing or overcharges (of any 
nature) by Contractor to Owner in excess of one-half of one percent (.5%) of the total contract billings, (1) 
the reasonable costs of the City’s Internal Audit department shall be reimbursed to the City by the Contractor 
and (2) a 15% penalty of the overpricing or overcharges shall be assessed. Any adjustments and/or 
payments which must be made as a result of the audit inspection, including any interest, audit costs and 
penalties shall be made by the Contractor within 45 days from presentation of Owner’s findings to 
Contractor.   Failure by Contractor to permit such audit shall be cause for termination of this Contract by 
Owner.  In addition to the foregoing, Contractor consents to Owner requesting from the insurance carriers 
confirmation of all fees paid to Contractor arising out or related to Owner’s insurance coverages during the 
term of the Contract. 
 
GC 22 WARRANTY INSPECTION. Between forty-five (45) days and thirty (30) days prior to expiration 
of the warranty period(s), Contractor shall conduct, at its expense, with Owner and Engineer/Architect, a 
warranty inspection of the Work.  Additionally, upon receipt of notice from Owner of failure of any part of 
the warrantied Work, equipment or materials during the warranty period, the defective Work, equipment 
parts or materials shall be replaced promptly with new equipment parts (or new equipment) and materials 
by Contractor, at no expense to Owner.  This provision shall survive expiration or termination of the 
Contract.  The failure of Contractor to conduct the Warranty inspection(s) shall extend the Warranty period 
until thirty (30) days after the Warranty inspection(s) are undertaken. 
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GC 23 ROYALTIES AND PATENTS.  Contractor shall pay for all royalties and license fees.  Contractor 
indemnifies and shall defend and hold  harmless from and against all claims, obligations, losses, costs, 
damages and expenses, including attorney fees in connection with any claims or actions based upon 
infringement of any patent arising out of the use of any materials or equipment or processes furnished or 
employed by Contractor under the Contract, unless a particular design, process or product of a particular 
manufacturer is required by the Contract Documents or where copyright violations are contained in the 
Construction Drawings or specifications prepared by Engineer/Architect or Owner.  If Contractor has reason 
to believe any required design, process or product is an infringement of a copyright or patent, Contractor 
shall immediately provide notice to Engineer/Architect.   
 
GC 24 SOLE SOURCED PRODUCTS OR PROCESSES.  Sole sourcing products or processes occur 
when the Engineer/Architect specifies a proprietary product or process within the Contract Documents 
which results in the exclusion of other products or processes that may perform the same or similar function. 
Sole sourcing must be justified by the Engineer/Architect, and reviewed and approved by FDOT which will 
issue a Proprietary Product Certification (Form 110) if approved. Sole sourcing shall be used only when a 
single product is acceptable which is supported by justifications that factually and technically support the 
sole sourcing of the proprietary product or process. Sole sourcing must be reasonable and necessary to 
fulfill the project’s needs, and it must be clearly described why similar products do not meet the project’s 
needs. Upon FDOT’s approval of Sole Sourced Product, the Contract Documents will be updated to include 
approved modifications to specifications and any necessary pay item requests. 
 
 

***************************** 
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CITY OF WEST PALM BEACH 
CONSTRUCTION CONTRACT 

 
Project:        
 
Project No.:  
 
ITB No.  
 
Contract No. 
 
 
Contractor Firm:  _______________________________________________________________ 
 
Contractor Address:   ____________________________________ 
 
 ________________________________________________ 
 
 ________________________________________________ 
 
 Email: ________________________________________________ 
 
 Telephone:   (         ) __________________________ 
 
 FEI/EIN # ____ 
 
City Project Manager: __________________________ 
 
City Professional: _______________________________________________________________.  If no 
Professional listed, City’s Project Manager shall perform the responsibilities of the Professional.  
 
 
THIS CONTRACT is made and entered into by and between the CONTRACTOR identified above and the 
CITY OF WEST PALM BEACH, a municipal corporation of the State of Florida, whose address is 401 
Clematis Street, West Palm Beach, Florida 33401 (the “City”). 
  

WHEREAS, the City caused to be prepared specifications, drawings and other contract documents 
for certain work and issued an Invitation to Bid (“ITB”) for the above-described project; and 

 
WHEREAS, the Contractor submitted its Bid in response; and  
 
WHEREAS, the City determined that the Contractor’s Bid represents the best value to City and 

wishes to contract with Contractor under the terms and conditions contained in the Invitation to Bid;  
 
NOW THEREFORE, in consideration of the promises and mutual covenants and obligations herein 

contained, and subject to the terms and conditions herein stated, the City and Contractor understand and 
agree as follows: 

 
1. Scope of Work.  The Contractor shall furnish the construction services required of Contractor by 
the Contract Documents, or necessary for the complete and proper construction of the Project, if not 
expressly indicated or called for in the Contract Documents, and includes all labor, equipment, machinery, 
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tools, materials, manufactured articles, supplies, documents, permits, traffic control, transportation, security 
and other services and incidentals, including fuel, power, light, water, sanitary facilities, temporary facilities 
and essential communications, and the costs of bonds, insurance, permitting, taxes warranties, general 
conditions, overhead and miscellaneous costs, necessary to perform the Project/ work (as defined below, 
in the Construction Drawings, technical specifications and General Conditions) to fulfill Contractor's 
obligations under the Contract, as described in the Scope of Work detailed in the ITB and in: 
 

Technical specifications and drawings for the Project prepared by ________, dated 
________________, project number __________________ (the “Contract Drawings”).   
 
The work shall include the items described in the Base Bid (plus Alternates:  N/A ). 
 
(collectively, the “Project or the Work”). 
 
2. Contract Price.  The City agrees to pay the Contractor for the completion of all Work, including all 
equipment, vehicles, tools, fuel, insurance, taxes, permits, fees, transportation, and all incidentals 
necessary to perform the Work, in accordance with the Contract Documents.  Contractor will accept, as full 
compensation for completion of the Work the sum of: 
 
 _________________________________________________ and XX/100 Dollars (the “Contract Price”),  
 
subject only to adjustment as provided in the General Conditions.  Payments shall be made in accordance 
with the General Conditions.  
 

   (check if applicable)  Contingency.  City and Contractor agree the Project budget shall include 
City’s contingency, which shall be utilized in accordance with the General Conditions, in the amount of  
_______________.  
 
3. Contract Time.  Time is of the essence of this Contract.  Contractor shall proceed with the Work and 
shall conform to the Project schedule.  Work shall commence on the date indicated in the Notice to Proceed 
issued by City and fully completed in accordance with the General Conditions, with such extensions of time 
as are provided in the General Conditions (the “Contract Time”).   
 
 Substantial Completion shall be:  ______________ days from Notice to Proceed. 
 
 Final Completion shall be: _____________ days from Notice to Proceed. 
 (Final completion shall not be less than 45 days from Substantial Completion). 
 
4. Liquidated Damages.  As of the date of this Contract, the actual damages City and the public may 
suffer as a result of the failure to complete the Work within the Contract Time are not ascertainable.  If said 
Work is not substantially completed, and then fully completed, within the Contract Time, as may be 
adjusted, the Contractor shall be liable and hereby agrees to pay to the City as liquidated damages, and 
not as a penalty, for each and every calendar day or part of a day that said Work remains incomplete, the 
following sum:   
 

Liquidated Damages: ________________  per calendar day for each day or part of a day after 
scheduled substantial completion that Substantial Completion is not achieved.   
 
_________________________ per calendar day for each day or part of a day after scheduled final 
completion and Final Completion  is not achieved. 
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5. Construction Bond.   Unless indicated below, Contractor will record the required public construction 
bond with the Clerk of the Court in the Public Records of Palm Beach County and provide a certified copy 
of the recorded bond(s) prior to commencing Work and submittal of first invoice. 
 

   (check if applicable)  Construction bond(s) not required and Contract Price is less than 
$200,000. 
 

Project Mgr. Initials: ________. 
 
6. Small Business Participation.  The City’s Small Business Program is set forth in Sec. 66-221 of the 
City Code, and is incorporated into this Contract by this reference.  Terms in this section shall have the 
meanings established in the Code.  The small business participation goal for this Contract is  
 
 SB Goal  0% of the total Contract Price.  
*this Contract is governed by FDOT’s DBE program which has a race neutral program with a 10.67% goal. 
 
Contractor shall maintain all relevant records and information necessary to document compliance with the 
Small Business Ordinance and shall allow City to inspect and audit such records 
 
7. Local Workforce Participation. Not Applicable  
 
8 Living Wage.  Not Applicable  
 
9. Special Terms. 
 

C. All Special Terms set forth in Section 4 of the Invitation to Bid are fully-incorporated into this 
Contract by this reference.  

D.      (check if applicable)  Grant Requirements.  This Contract is funded by a grant and the 
grant requirements applicable to this Contract are made part of the Contract Documents. All 
LAP Required Provisions (FDOT) set forth in Section 3 of the Invitation to Bid are attached to 
this Contract as an Exhibit and are fully incorporated into this Contract. 

 
10 Change Order.   
 

10.1 Except as otherwise provided in the General Conditions, this Contract shall only be 
modified by a written Change Order executed by Contractor and City.  Commencing Work without a written 
change order or Change Directive executed by Owner in advance of commencement of work waives any 
claim by Contractor to an adjustment to the contract price and the contract time related to such Work.  
 

10.2 It is expressly and specifically agreed that any and all claims for changes to the contract 
time due to delay shall be waived if not submitted in strict accordance with the requirements of the General 
Conditions.  
 
 10.3 Contractor waives all of its rights, including, but not limited to, claims for contract time and 
contract price adjustments if the Contractor fails to strictly comply with the requirements of General 
Condition 20. 
 
11. Contractor’s Understanding. It is understood and agreed that the Contractor has, by careful 
examination, satisfied itself as to the nature and location of the Work, the conformation of the ground, the 
character, quality and quantity of the materials to be encountered, the character of the equipment and 
facilities needed preliminary to and during the prosecution of the Work, and the general and local conditions.  
Execution of this Contract by the Contractor is a representation that the Contractor has visited the site, 
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reviewed any design criteria furnished by City, become generally familiar with local conditions under which 
the Work is to be performed and correlated personal observations with requirements of the Contract 
Documents.  Contractor deems both his inspection of the site and review of information furnished by City 
to be an adequate investigation.  Contractor represents that the plans and specifications are consistent, 
practical, feasible and constructible within the scheduled construction time.  Contractor affirmatively 
covenants that Contractor has observed no defects or discrepancies in the plans, specifications or site and 
that if during construction any discrepancies, defects, etc., are discovered by or made known to Contractor, 
Contractor shall immediately communicate same to the City. 
 
12. Records Maintenance.   
 
 12.1 Contractor shall maintain adequate records to justify all charges, expenses, and costs 
incurred in estimating and performing the work for at least ten (10) years after final payment, or the 
final resolution of any related litigation.  City shall have access to all records, documents, and information 
collected and/or maintained by Contractor and its subcontractors, material men and suppliers in the 
course of the contract. If records are unavailable locally, it shall be Contractor’s responsibility to insure that 
all required records are provided to City at Contractor’s expense. 
 

12.2 Public Records. Contractor shall comply with Chapter 119, Florida Statutes, regarding 
public records.  Contractor shall keep and maintain all plans, drawings, calculation, construction documents, 
technical specifications, sketches, photographs, videos, illustrations, tracings, specifications, maps, 
correspondence, computer files, emails, and/or reports prepared in order to perform the Work under this 
Contract.  Contractor shall ensure that public records that are exempt or confidential and exempt from public 
records disclosure are not disclosed.  Records that are exempt or confidential and exempt from public 
records requirements may include plans, drawings and records related to the physical security of City 
buildings or security systems and shall not be disclosed by Contractor, except as authorized by law and 
specifically authorized by City.    
 
 12.3 A request to inspect or copy public records relating to this Contract must be made directly 
to the City. If the City does not possess the requested records, the City shall immediately notify the 
Contractor of the request, and the Contractor shall provide the records to the City or allow the records to 
be inspected or copied within a reasonable time at the cost that would not exceed the cost allowed by law.  
All records stored electronically must be provided to the City, upon request, in a format that is compatible 
with the information technology systems of the City. 
 
 12.4 Upon completion of the contract, Contractor shall transfer, at no cost, to the City all public 
records in possession of Contractor. Contractor shall destroy any duplicate public records that are exempt 
or confidential and exempt from public records disclosure requirements.  
 
 12.5 Failure of the Contractor to provide public records to the City within a reasonable time or 
allowable cost may be subject to penalties under Sec. 119.10, Fla. Stat., and may be cause for termination 
of the Contract by the City, in addition to any other remedies available under the Contract or by law.  
 
 12.6 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC 
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CITY CLERK, WHO IS THE 
CITY’S CUSTODIAN OF PUBLIC RECORDS,  AT: 
  Office of the City Clerk 
  City of West Palm Beach 
  401 Clematis Street 
  West Palm Beach, FL  33401 
  561-822-1210 
  CityClerk@wpb.org 
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13. Ethics Requirements.  
 

13.1 Contractor shall comply with the ethics requirements of the City Code and the Palm Beach 
County Ethics Code.   

 
 13.2 Conflicts of Interest. 
 

a. Contractor represents that it has not given or accepted a kickback in relation to the Contract 
and has not solicited the Contract by payment or acceptance of a gratuity or offer of 
employment.  

b. Contractor represents that it has not solicited the Contract by payment of a gift or gratuity 
or offer of employment to the mayor or members of the City of West Palm Beach 
commission, any official, department director, head of any City of West Palm Beach 
agency, employee of the City of West Palm Beach, any City of West Palm Beach agency 
or selection committee, or member of any board, committee, or agency of the City of West 
Palm Beach or any of their immediate family or close personal relation (the “Conflict 
Group”). 

c. Contractor represents that it does not employ, directly or indirectly any member of the 
Conflict Group.   

d. Contractor represents that neither it nor its subcontractors shall enter into any contract, 
subcontract or arrangement in connection with the Project or any property included or 
planned to be included in the Project in which any City commissioner, mayor or officer, 
during tenure or for 2 years thereafter, has any interest, direct or indirect. 

e. Contractor represent that no member of the Conflict Group is a stockholder of an interest 
of 10% or more, in any business entity affiliated with Contractor. 

f.  Contractor represents that it has not knowingly given, directly or indirectly, any gift with a 
value greater than $100 in the aggregate in any calendar year to any member of the Conflict 
Group that provides regulation, oversight, management or policy-setting recommendations 
regarding Contractor or its business.  

g. In the event Contractor is permitted to utilize subcontractors to perform any Work under 
the Contract, Contractor agrees to prohibit such subcontractors, by written contract, from 
having any such conflicts of interest. 

 
 13.3 Lobbying Certification.  Contractor certifies to the best of its knowledge and belief that no 
funds or other resources received from the state in connection with the Contract will be used directly or 
indirectly to influence legislation or any other official action by the Florida Legislature or any state agency. 
 
 13.4 Non-Collusion.  Contractor certifies that it has not entered into any agreement to commit a 
fraudulent, deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage over other 
bidders or contractors.  (Fla. Stat. Sec. 838.22). 
 
 13.5 Inspector General.  Contractor is aware that the Inspector General of Palm Beach County 
has the authority to investigate and audit matters relating to the negotiation and performance of the 
Contract, and may demand and obtain records and testimony from Contractor and its subcontractors and 
lower tier subcontractors.  Contractor understands and agrees that in addition to all other remedies and 
consequences provided by law, the failure of Contractor or its subcontractor or lower tier subcontractors to 
fully cooperate with the Inspector General when requested may be deemed by City to be a material breach 
of the Contract justifying its termination.  
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14. Compliance with Laws.   
 

14.1 Compliance with Laws.  Contractor shall comply with all applicable City, State and Federal 
laws relating to the scope of work under this Contract, now or hereafter in effect.  It shall not be grounds for 
a change order that Contractor failed to investigate the codes and regulations of all applicable government 
agencies with jurisdiction over the Work. 
 
 14.2 Non-Discrimination.  In performing under the Contract, Contractor shall not discriminate 
against any person because of race, color, religion, sex, gender identity or expression, genetic information, 
national origin, age, disability, familial status, marital status or sexual orientation.  Contractor or its 
subcontractor shall not unlawfully discriminate (as proscribed by federal, state, county, city and any other 
local law) against any employee, city employee working with Contractor or its subcontractor, or applicant 
for employment with such Contractor or subcontractor on the basis of that person's race, color, religion, 
sex, gender identity or expression, genetic information, national origin, age, disability, familial status, marital 
status, or sexual orientation, or association with members of such protected classes.  Contractor and its 
subcontractor(s) shall take action to ensure that applicants are not discriminated against and that 
employees are treated equally during employment. 
 

14.3 Discriminatory Vendor List.. In accordance with Fla. Stat. Sec. 287.134, Contractor 
represents that it has never been placed on the Discriminatory Vendor List, kept by the Florida Department 
of Management Services.   
 
 14.4 Public Entity Crimes.  In accordance with Fla. Stat. Sec. 287.134, Contractor certifies that 
Contractor, its affiliates, suppliers, subcontractors and consultants who will perform under the Contract have 
not been placed on the Convicted Vendor list maintained by the State of Florida Department of Management 
Services within the 36 months immediately preceding the date of the Invitation to Bid and that execution of 
the Contract will not violate the statute. Violation of this section may result in termination of this Contract 
and recovery of all monies paid hereto, and may result in debarment from City's competitive procurement 
activities.   

 
 14.5 Scrutinized Companies Lists.  Pursuant to Fla. Stat. Sec. 287.135, Contractor represents 
that Contractor is not on the Scrutinized Companies that Boycott Israel List, maintained by the State of 
Florida, and is not engaged in a boycott of Israel.  Additionally, if the Contract Price is One Million Dollars 
($1,000,000) or more, Contractor represents that neither the Contractor firm nor its principals or owners are 
listed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
Activities in the Iran Petroleum Energy Sector List, or engages in business activities in Sudan or Cuba.  
Violation of this section may result in termination of this Contract and recovery of all monies paid hereto, 
and may result in debarment from City's competitive procurement activities.   
 

14.6 Federal Labor / Employment Laws. In accordance with Fla. Stat. Sec. 255.20, Contractor 
represents that it has not been found guilty by a court of any violation of federal labor or employment tax 
laws regarding subjects such as safety, tax withholding, workers’ compensation, reemployment assistance 
or unemployment tax, social security and Medicare tax, wage or hour, or prevailing rate laws within the past 
5 years. 
 
 14.7 Safety and Environmental Laws.  In performing the work, the Contractor shall comply with 
all Occupational Safety and Health Administration (OSHA), State and County Safety and Occupational 
Health Standards, applicable environmental laws and any other applicable rules, regulations and permits.  
Contractor bears full responsibility for training, safety, and providing necessary equipment for all Contractor 
personnel throughout the term of the Contract. Upon request, Contractor will demonstrate to the City's 
satisfaction any programs, procedures, and other activities used to ensure compliance. 
 
 14.8 Unauthorized Aliens.  Contractor agrees to comply with the Immigration Reform and 
Control Act of 1986 (IRCA) in performance under this Contract. Contractor shall take all commercially 
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reasonable precautions to ensure that it and its sub-contractors do not employ persons who are not 
authorized to work by the immigration laws or the Attorney General of the United States.  
 

14.9 Prohibited Persons.  Neither Contractor nor any of its respective officers, directors, 
shareholders, partners, members or affiliates (including without limitation indirect holders of equity interests 
in Contractor) is or will be an entity or person (i) that is listed in the Annex to, or is otherwise subject to the 
provisions of Executive Order 13224 issued on September 24, 2001 ("EO13224"), (ii) whose name appears 
on the United States Treasury Department's Office of Foreign Assets Control ("OFAC") most current list of 
"Specifically Designated National and Blocked Persons" (which list may be published from time to time in 
various mediums  including, but not limited to, the OFAC website, 
http://www.treas.gov/offices/enforcement/ofac/sdn/t11sdn.pdf), (iii) who commits, threatens to commit or 
supports "terrorism," as that term is defined in EO13224, (iv) is subject to sanctions of the United States 
government or is in violation of any federal, state, municipal or local laws, statutes, codes, ordinances, 
orders, decrees, rules or regulations relating to terrorism or money laundering, including, without limitation, 
EO13224, or (v) who is otherwise affiliated with any entity or person listed above (any and all parties 
described in clauses (i) – (v) above are herein referred to as a "Prohibited Person"). 
 
 14.10 Apprentices.  If Contractor employs apprentices on the Project, Contractor shall notify the 
City, in writing, of the use of apprentices, and the behavior of Contractor and City shall be governed by the 
provisions of Chapter 446, Florida Statutes, and by applicable standards and policies governing apprentice 
programs and agreements established by the Division of Labor of the State of Florida Department of Labor 
and Employment Security.  Contractor will include a provision similar to the foregoing sentence in each 
subcontract. 
 
15. Indemnification.  Contractor shall indemnify and hold harmless the City, its commissioners, 
officers, employees and agents (“Indemnified Parties”), from and against any and all claims, obligations, 
liability, expenses, losses and causes of action, including attorneys’ fees and costs, to the extent the same 
are caused by: (i) an act, negligence, recklessness or intentional wrongful misconduct of Contractor or its 
subcontractors, or the officers, employees or agents of either, while engaged in or about the performance 
of the Work; or while in or about the project site or premises; or (ii) arising from accident or any injury to 
Contractor or its subcontractors while engaged in or about the performance of the Work, or while in or about 
the project site or premises, not caused by act of the Indemnified Parties or other contractors of City; or (iii) 
arising out of the violation of federal, state, county or municipal laws, ordinances or regulations by 
Contractor or its subcontractor; or (iv) arising from liens or claims for services rendered for labor or materials 
furnished in or for the performance of the Work.  The extent of Contractor’s indemnification shall be limited 
to one and one-half (1 1/2) times the contract price or One Million Dollars ($1,000,000) per occurrence, 
whichever is greater. This paragraph shall not be construed to require Contractor to indemnify the 
Indemnified Parties for such Indemnified Parties’ own negligence, or intentional acts.  Nothing in this 
paragraph shall be construed as a contractual waiver by the City of the protections and limits of sovereign 
immunity under Sec 768.28, Florida Statutes, nor a waiver of any defense the City may have and shall not 
be construed as consent to be sued by third parties based on any claims arising under this Contract.  This 
paragraph shall survive the expiration or termination of the Contract. (725.06 F.S. and 768.28 F.S.). 
 
16. Liens. Contractor acknowledges that no liens may attach to the subject improvements and property 
as a public project. Nevertheless, Contractor agrees to keep the project, the buildings thereon and the 
property free of liens for or on account of any work done or materials furnished under the Contract.  In the 
event any such lien is filed, Contractor shall, within five (5) days after written notice by City, discharge the 
lien(s) or cause a satisfaction of such lien(s) to be recorded in the Public Records of Palm Beach County, 
Florida, or post a bond sufficient to release the lien(s) and cause the Clerk of the Circuit Court of Palm 
Beach County to discharge such lien, as may be appropriate.  In the event Contractor fails to so discharge 
or bond the lien(s), City shall have the right, but not the obligation, to discharge or bond the lien(s) and shall 
have the right to retain out of any payment then due or thereafter to become due to the Contractor, monies 
sufficient to discharge the amount of such lien(s) and City’s costs and reasonable attorneys’ fees incurred. 
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17. Independent Contractor.  Contractor represents that it is properly experienced, licensed, 
equipped and financed to perform the Work.  Contractor acknowledges and agrees that it is an independent 
contractor of City and is not an employee of City and shall maintain control over its employees, 
subcontractors and work methods.  All persons employed by Contractor, either directly or indirectly, are 
Contractor’s employees or subcontractors, not City employees. Accordingly, Contractor and Contractor’s 
employees or subcontractors are not entitled to any benefits provided to City employees including, but not 
limited to, health benefits, enrollment in a retirement system, paid time off or other rights afforded City 
employees. Contractor more specifically acknowledges that it: will not be covered by City’s workers’ 
compensation insurance; and will be solely and exclusively responsible for payment of all federal and state 
income, social security, unemployment and disability taxes due.  If any Contractor employees or 
subcontractors assert a claim for wages or other employment benefits against the City, Contractor will 
defend, indemnify and hold harmless the City from all such claims. 
 
18. Use of City Name; Logos or Seal. Contractor will not use the name of the City of West Palm 
Beach in any advertising or publicity without obtaining the prior written consent of the City. Contractor will 
not use the City logos or seals in any document or report without the prior written consent of the City.  
 
19. News Releases / Publicity.  News releases, publicity releases, or advertisements relating to this 
ITB or resulting contract or work authorizations shall not be made without prior City approval.   

20. Termination for Non-Appropriation.  The Contract is expressly conditioned upon the availability 
of funds lawfully appropriated and available for the purposes set out herein as determined in the sole 
discretion of City. If funding for the Contract is in multiple fiscal years, funds must be appropriated each 
year prior to costs being incurred. Nothing in this paragraph shall prevent the making of contracts with a 
term of more than one year, but any contract so made shall be executory only for the value of the work or 
services to be rendered or paid for in succeeding fiscal years. In the event funds to finance the Contract 
become unavailable, City may terminate the Contract without penalty on the last day of the fiscal period for 
which funds were legally available.  City shall be the sole and final authority as to the availability of funds. 
 
21. No Verbal Agreements.  No verbal agreement or conversation with any officer, agent or employee 
of City either before or after execution of the Contract shall affect or modify any of the terms or obligations 
contained in any of the documents comprising said Contract.  All Contract amendments or Change Orders 
shall be in writing and executed by the authorized representatives of both City and Contractor. 
 
22. Survival.  The Contract Documents and the obligation of Contractor to perform corrective Work 
survive final completion of the Work and final payment.  
 
23. Legal Remedies.  City and Contractor may exercise those legal remedies as may be available to 
them with respect to any dispute arising out of the Contract Documents for which Engineer’s decision is not 
final and a dispute resolution process is not otherwise described in the Contract Documents and which City 
and Contractor are unable to resolve through change order or mediation.   
 
24. Governing Law; Jurisdiction; Venue; Litigation.   
 
 24.1 The Contract Documents shall be construed and interpreted, and the rights of the parties 
hereto determined, in accordance with Florida law without regard to conflicts of law provisions.   
 
 24.2 Contractor and City submit to the jurisdiction of Florida courts and federal courts located 
in Florida.  The parties agree that proper venue for any suit concerning this Agreement shall lie exclusively 
in Palm Beach County, Florida, or the Federal Southern District of Florida.  Contractor agrees to waive all 
defenses to any suit filed in Florida based upon improper venue or forum nonconveniens.  TO ENCOURAGE 
PROMPT AND EQUITABLE RESOLUTION OF ANY LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHTS 
TO A TRIAL BY JURY IN ANY LITIGATION RELATED TO OR ARISING OUT OF THE CONTRACT DOCUMENTS. 
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 24.3 In the event suit is filed to construe or enforce this Agreement, each party in such suit 
shall bear its own costs and expenses incurred in connection therewith, including, but not limited to, 
attorneys’ fees and costs through trial and appeal. 
 
25. Notices.  All written notices and other communications required or provided for under this Contract 
shall be sent by certified mail, return receipt requested, postage prepaid, in the case of mailing, or by 
overnight or same day courier, or hand delivered, to the following address and person bearing the following 
title for each party hereto or such other addressee or person as shall be designated by a party in a written 
notice given in the manner required hereby: 
 
  to City:    City of West Palm Beach 
      Attn.: Director of Engineering 
      P.O. Box 3366  
      (401 Clematis Street (33401)) 
      West Palm Beach, FL  33402-3366 
 
  with a copy, not to constitute notice, to: 
 
 
      City of West Palm Beach 
      Attn.: City Attorney 
      P.O. Box 3366 
      West Palm Beach, FL  33402-3366 
 
  to Contractor:   [to Contractor at the address listed on the first page of  
      this Contract to the attention of the Project Manager] 
 
26. Specific Waiver.  Any waiver issued by City of any provision of the Contract Documents shall only 
be effective if issued in writing by City and shall be specific, shall apply only to the particular matter 
concerned, and shall not apply to other similar or dissimilar matters.  Either party’s failure to enforce strict 
performance of any covenant, term, condition, promise, agreement or undertaking set forth in the Contract 
shall not be construed as a waiver or relinquishment of any other covenant, term, condition, promise, 
agreement or undertaking set forth herein, or waiver or relinquishment of the same covenant, term, 
condition, promise, agreement or undertaking at any time in the future. 

 
27. Headings; Index.  The headings contained in this Contract are provided for convenience only. 
 
28. Severability.  The invalidity, illegality or unenforceability of any provision of the Contract 
Documents shall not affect the validity, legality or enforceability or any other provision of the Contract 
Documents and the Contract Documents shall be construed and enforced in all respects as if the invalid, 
illegal or unenforceable provision is not contained herein. 
 
29. Assignment.  Contractor shall not assign the Contract as a whole or in part without the written 
consent of City, which may be withheld, conditioned or delayed, in City’s sole discretion. Contractor shall 
not assign any monies due or to become due to it hereunder without the previous written consent of City 
and its surety, with Contractor acknowledging that until the final payment request is approved, the amount 
of monies due or to become due to Contractor or that may be due from Contractor to City has not been 
fixed or finally determined.  Assigning the Contract shall not relieve Contractor or its surety from any contract 
obligations. 
 
30. No Third Party Beneficiaries.  Nothing in this Contract is intended to create, or will create, any 
benefits, rights or responsibilities in any third parties.  
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31.  Contract Documents.  The term “Contract” and or “Contract Documents” shall include all the terms 
and conditions and Project requirements contained in this Contract, the Invitation to Bid, on the City 
website(s), and the following documents, all of which taken together are incorporated herein and form the 
Contract Documents.  The Contract Documents constitute the entire agreement between Contractor and 
City and supersedes all prior verbal and written agreements, understandings, negotiations and discussions 
between the parties hereto. The terms and conditions of any Invitation to Bid issued regarding the Project 
and work is incorporated herein and made a part of this Contract.  No verbal agreement or conversation 
with any officer, agent or employee of City either before or after execution of the Contract shall affect or 
modify any of the terms or obligations contained in any of the documents comprising this Contract. For 
convenience sake, all of the Contract Documents may not be attached to this Contract, but make up the 
Contract Documents, regardless of whether they are attached.  
 

    Contract 
 Invitation to Bid and Addendum No. ______ 

    Technical Specifications and Construction Drawings 
    Special Terms (contained in the ITB)      
 Grant Requirements (contained in the ITB) 

     General Conditions (contained in the ITB) 
     Contractor’s Bid and Schedule of Bid Prices 

    Baseline Proposed Construction Schedule 
     Substitution Sheet 

    Contractor’s Material Suppliers List 
     Schedule of Subcontractors – including suppliers 
     Drug Free Certification 
     Trench Safety Compliance Form 
     Small Business – Statement of Small Business Participation & Letter(s) of Intent 

 Scrutinized Corporation Certification (if applicable) 
 Buy America Certificate of Compliance 
 Certificate Regarding Lobbying 
 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—

Primary Covered Transactions 
 Construction Contractor’s Bid Opportunity List. 

 
    The following Contract Documents may be found at 

http://wpb.org/Departments/Engineering-Public-Works/Forms,-Permits-Applications 
 

City’s Approved Materials List 
City’s Engineering Standard Details 

 
The Contract Documents are complementary, and wherever possible the provisions of the documents shall 
be construed in such manner as to avoid conflicts between provisions of the various documents.  In the 
event of conflict, the more specific or more recent document shall control, generally in the order provided 
above. 
 

[Signatures on following page.] 
  

http://wpb.org/Departments/Engineering-Public-Works/Forms,-Permits-Applications
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CITY OF WEST PALM BEACH 
  

 
Record & Return to: 
CITY OF WEST PALM BEACH 
ENGINEERING SERVICES 
401 CLEMATIS STREET 
WEST PALM BEACH, FL 33401 
 
 

PUBLIC CONSTRUCTION BOND FRONT PAGE 
 

This is the front page of the Public Construction Bond issued 
in compliance with Florida Statute Sec. 255.05 

 
Bond Number: __________________________________ 
 
Owner Name:  City of West Palm Beach, Florida 
   P.O. Box 3366 
   West Palm Beach, FL  33402-3366 
 
Project Title:    
 
Bid No.  
 
Contractor Name:     ____________________________________________ 
 
Contractor’s Principal Business Address:  ____________________________________________ 
 
      ____________________________________________ 
 
      ____________________________________________ 
 
Contractor’s Telephone Number:   ____________________________________________ 
 
Surety Name:     ____________________________________________ 
 

This is the front page of the Bond.  
All other pages are subsequent regardless of the pre-printed numbers. 
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CITY OF WEST PALM BEACH 
 
 

PUBLIC CONSTRUCTION BOND 
 
 

Bond No. _________________________________ 
 
BY THIS BOND, we___________________________________________________________ as 
Principal, and _________________________________________________________________, a 
corporation, as Surety, are bound to the City of West Palm Beach, Florida, herein called Owner, in the 
sum of $_______________________________________________________________________ for 
payment of which we bind ourselves, our heirs, personal representatives, successors and assigns, jointly 
and severally. 
 
THE CONDITION OF THIS BOND is that if Principal: 
 
1. Performs the contract dated ___________________________ between Principal and Owner, the 
contract and all contract documents being made a part of this Bond by reference at the times and in the 
manner prescribed in the contract; and  

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes, 
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the 
prosecution of the work provided for in the contract; and      

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate 
proceedings, that Owner sustains because of a default by Principal under the contract; and  

4. Performs the guarantee of all work and materials furnished under the contract for the time specified 
in the contract, then this Bond is void, otherwise it remains in full force. 

 
Whenever the Principal is declared by Owner to be in default under the contract, or whenever the contract 
has been terminated by default of the Principal, the Surety shall: 
 
 a. Complete the contract in accordance with its terms and conditions, or 
 
 b. Obtain a bid or bids for submission to the Owner for completing the contract in accordance 
with its terms and conditions, and upon determination by the Owner and Surety of the best value bidder, 
arrange for a contract between such bidder and the Owner and make available sufficient funds to pay the 
costs of completion less the balance of the contract price and other costs and damages for which the Surety 
may be liable hereunder; but not exceeding the amount set forth above.  The term “balance of the contract 
price” shall mean the total amount payable by the Owner to the Principal under the contract and any 
amendments or change orders thereto, less the amount properly paid by Owner to Principal. 
 
The Surety expressly agrees to be bound by all terms and conditions related to liquidated, delay and time 
or impact-related damages.  Surety shall be bound by the warranty or warranties contained in the contract 
documents and shall be responsible for any and all warranty obligations or damages as a result of latent 
defects or deficiencies in the work performed under the contract.  
 
The Surety shall and hereby agrees to indemnify the Owner and hold it harmless of, from and against any 
and all liability, loss, cost, damage or expense including reasonable attorneys’ fees, engineering and 
architectural fees or other professional service which the Owner may incur or which may accrue or be 
imposed upon Owner by reason of any negligence, default, act and/or omission of the Principal or any of 
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its subcontractors, agents, servants and/or employees, in, about or on account of the work and performance 
of the contract by the Principal.  
 
The Surety waives all rights against the Owner and its agents and employees for damages or other causes 
of loss by the Surety’s performance of its obligations under this Bond, including claims by Surety against 
Owner for costs it asserts were not warranted by the contract documents, excluding only such rights as the 
Surety shall have to proceeds of such insurance held by the Owner as fiduciary. 
 
Any action for payment instituted by a claimant under this Bond must be in accordance with the notice and 
time limitation provisions in Section 255.05(2), Florida Statutes. 
 
Any changes in or under the contract documents and compliance or noncompliance with any formalities 
connected with the contract or any changes do not affect Surety's obligation under this Bond. 
 
This Bond shall remain in full force and effect through the warranty period provided in the contract 
documents.  
 
Dated on: ____________________________  
 
(If sole Ownership or Partnership, two (2) Witnesses required). 
(If Corporation, Secretary only will attest and affix seal). 
 
WITNESS:                                      PRINCIPAL: 
 
       
________________________________________________ 
Firm/Corporate Name 
 
 
_____________________________   ______________________________________ 
Corporate Secretary or Witness                Signature of Authorized Officer                    
 
_____________________________   Title: __________________________________ 
(affix corporate seal)     
 
________________________________________________ 
Business Address 

 
  ______________________________________________ 
    City     State           Zip 
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                                                                         SURETY: 
  
 
  ____________________________________________ 
               Corporate Surety 
 
                                     
 By:___________________________________________ 
                                                                   Attorney-in-Fact       
 
                          
 ______________________________________________ 
               Business Address 
 
      
 ___________________________ __________________ 
  City     State   Zip 
 
      (affix corporate seal) 
 
      (Power of Attorney must be attached) 
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CITY OF WEST PALM BEACH 
 

 PARTIAL RELEASE OF LIEN 
 
The undersigned lienor/subcontractor, in consideration of the partial payment in the amount of 
$_________________ hereby waives and releases its lien and right to claim a lien for services, labor, or 
materials furnished from ______________________, 20____ through ______________________, 20___ 
to: 
 
 

Contractor Company Name 
 
On the job of the CITY OF WEST PALM BEACH for the construction of: 
 
Project Name________________________________________________________________ _________ 
 
Sealed Bid/Project No._________________________  Contract No. _____________________________ 
 
This Release does not cover any labor, services, or materials furnished after the date specified. 
 
Dated on _________________________, 20____ 
 
 
 Lienor’s Name: ______________________________________________________________  
(SEAL)   (Subcontractor Name) 
 
    Signed By:_______________________________________________ 
 
    Print Name:______________________________________________ 
 
    Title:____________________________________________ 
 
STATE OF FLORIDA   } 
COUNTY OF PALM BEACH  } SS: 
 
On this _____ day of _____________________, 20_____, (name)__________________________, the 

(title)________________________________ of 

(subcontractor)_______________________________________ 

personally appeared before me and acknowledged that he/she executed the foregoing Partial Release of 

Lien in his/her authorized capacity on behalf of the corporation/firm. I relied upon the following form of 

identification:  

_____  personally known to me; 
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_____  produced drivers license ___________________ 

_____  other (describe) __________________________________________________ 

 
[Seal]     Notary Public: _______________________________ 
        
     Print Name:  _______________________________ 
 
     Commission No. ______________________________  
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CITY OF WEST PALM BEACH 
 FINAL RELEASE OF LIEN- Subcontractor 
 
KNOW ALL MEN BY THESE PRESENTS, that 
 
______________________________________________________________________________ 
                                                      (subcontractor company name) 
for and in consideration of 
 
__________________________________________________Dollars ($ _____________________) 
                     (total amount of contract) 
 
paid to me/us by ___________________________________________________, the contractor for the 
City of West Palm Beach, Florida, on the project listed below, receipt of which is hereby acknowledged, 
do hereby release and waive all liens, lien rights, claims or demands for labor, services or materials of any 
kind whatsoever which I/we now have or might have against the property, building, and/or for any 
incidental expense for the following construction work or improvements: 
 
______________ ____________________________________________________________________  
                                 (project name)                                                                    (project number)    
 
_____________________________________________________________________________ 
(property address) 
 
The undersigned acknowledges that, under Florida law, the contractor, owner and other parties have a 
right to rely upon this waiver and release and that making any false statements shall constitute perjury 
and punishment can be made in accordance with the provisions of the law. 
 
IN WITNESS WHEREOF I have set my hand and seal this _________ day of ______________________, 
20_____. 
 
                ____________________________________________ 
                                                            (subcontractor company name) 
 
                                                 By __________________________________________ 
WITNESS:                                                

Print Name: ___________________________________ 
 
 ____________________________________ Title_________________________________________ 
 

 
[Notary attestation on next page.] 
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STATE OF FLORIDA   } 
COUNTY OF PALM BEACH  } SS: 
 
On this _____ day of _____________________, 20_____, (name)__________________________, the 

(title)_________________ 

_______________ of (subcontractor)_______________________________________ 

personally appeared before me and acknowledged that he/she executed the foregoing Final Release of 

Lien in his/her authorized capacity on behalf of the corporation/firm. I relied upon the following form of 

identification:  

_____  personally known to me; 

_____  produced drivers license ___________________ 

_____  other (describe) __________________________________________________ 

 

[Seal]     Notary Public: _______________________________ 
        
     Print Name:  _______________________________ 
 
     Commission No. ______________________________ 
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CITY OF WEST PALM BEACH 
  FINAL RELEASE OF LIEN 
 
KNOW ALL MEN BY THESE PRESENTS, that 
 
______________________________________________________________________________ 
                                                      (contractor company name) 
for and in consideration of 
_________________________________________________________Dollars ($ _____________) 
                     (total amount of contract) 
 
paid to me/us by the City of West Palm Beach, Florida, receipt of which is hereby acknowledged, do hereby 
release and quit claim to the City of West Palm Beach, Florida, the Owner, its successors or assigns, all 
liens, lien rights, claims or demands of any kind whatsoever which I/we now have or might have against 
the property, building, and/or for any incidental expense for the following construction work or 
improvements:  
 
______________ _____________________________________________________________________  
                        (project name)                                                                            (project number) 
 
_____________________________________________________________________________ 
(property address) 
 
IN WITNESS WHEREOF I have set my hand and seal this ______ day  of ________________, 20_____. 
 
                                                                   
 (SEAL)             _____________________________________ 
                                                            (contractor company name) 
 
                                                 By: __________________________________________ 
 
                                                Print Name: 
____________________________________ 
 
      Title:_____________________________________ 
STATE OF FLORIDA   } 
COUNTY OF PALM BEACH  } SS: 
 
On this _____ day of _____________________, 20_____, (name)__________________________, the 

(title)________________________________ of 

(contractor)_______________________________________ 
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personally appeared before me and acknowledged that he/she executed the foregoing Final Release of 
Lien in his/her authorized capacity on behalf of the corporation/firm. I relied upon the following form of 
identification:  

_____  personally known to me; 

_____  produced drivers license ___________________ 

_____  other (describe) __________________________________________________ 

 

[Seal]     Notary Public: _______________________________ 
 
     Print Name:  _______________________________ 
      
     Commission No. ______________________________ 
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PRIOR EXPERIENCE                                    (A1) 
 
Provide references for a minimum of two (2) civil engineering projects completed within the past five (5) 
years that includes each of the following project elements: roadway/parking area construction, water main 
installation, pavement installation, landscaping, storm water drainage, asphalt milling and resurfacing, and 
maintenance of traffic. Contractor must fully and accurately complete Form A1. 
 
BIDDER:____________________________________________________________ 
 
PROJECT #1 
Name of Project: 
Project Location: 
Description of Project: 
 
 
Indicate Project elements completed by Contractor and briefly describe:  
Roadway/parking area construction:  
 
 
Water main installation 
 
Pavement installation: 
 
Landscaping: 
 
Storm water drainage: 
 
Asphalt milling and resurfacing: 
 
Maintenance of traffic: 
 
Budget and Timeline of Project: 

Budget                     Start Date                      End Date 

Owner/Contact: 
Name                                    Title                                        Phone Number 

 
BIDDER:____________________________________________________________ 
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PROJECT #2 
Name of Project: 
Project Location: 
Description of Project: 
 
 
Indicate Project elements completed by Contractor and briefly describe:  
Roadway/parking area construction:  
 
 
Water main installation 
 
Pavement installation: 
 
Landscaping: 
 
Storm water drainage: 
 
Asphalt milling and resurfacing: 
 
Maintenance of traffic: 
 
Budget and Timeline of Project: 

Budget                     Start Date                      End Date 

Owner/Contact: 
Name                                    Title                                        Phone Number 

 
 
 
 
 
 
NOTE:   Use an additional sheet(s) with the same format to include additional projects. 
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(A2) 

LISTING OF ALL EXISTING AND PROJECTED WORK 
LOADS/PROJECTS 

 
Contractor must provide a list of all existing and projected workload/projects.  Contractor shall indicate those 
projects where the same staff, equipment and/or resources will be utilized for the City project.  
 
BIDDER:____________________________________________________________ 
 
CURRENT PROJECT #1 
 
Project Name: 
Project Location: 
Description of Project: 
 
 
 
 
 
 
 
Start and End Dates: 
Percentage Completed:______________% 
 
Same staff/equipment/resources on City project?      Yes   No (explain): 
 
 
 
 
 
Owner/Contact: 

Name                                   Title                                      Phone Number 
 
NOTE:   Use an additional sheet with the same format to list current workload. 
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BIDDER:____________________________________________________________ 
 
CURRENT PROJECT #2 
 
Project Name: 
Project Location: 
Description of Project: 
 
 
 
 
 
 
 
Start and End Dates: 
 
Percentage Completed:______________% 
 
Same staff/equipment/resources on City project?      Yes   No (explain): 
 
 
 
 
 
Owner/Contact: 

Name                                   Title                                      Phone Number 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:   Use an additional sheet with the same format to list current workload. 
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(A3) 
LIST OF MANPOWER AND EQUIPMENT 

 
BIDDER:____________________________________________________________ 
 
 
1. Organization chart reflecting Contractor’s local office or resources that would be utilized for this 

project. 
2. Resumes of key personnel, including, but not limited to the Project Manager and Project 

Superintendents, who will be assigned to the project.  
3. List of all Equipment Owned or Leased that would be utilized for this project.  

 
Type of Equipment  Year Manufactured               
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                                           (B1) 
 

BID PACKAGE COVER SHEET 
 

 
ITB 23-24-114 LA Project Title:  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT Project 444376-1-58-01, City Project # 50146547 

 
 
Bidder Company Name: ……………………………………………………………………………… 
 
 
_____1. Prior Experience (A1) 

_____2. Listing of all Existing and Projected Workloads/Projects (A2) 

_____3. List of Manpower and Equipment with resumes of key personnel (A3) 

_____4. Bid Package Cover Sheet. (B1) 

_____5. Bid (B2)     Must be signed 

_____6. Schedule of Bid Items (B3)  Must be signed 

_____7. Substitution Sheet (B4).  If none, mark “none”. 

_____8. Schedule of Sub-contractors (B5).  If none, mark “none”. 

_____9. Contractor Verification (B6), Check the licenses and insurance requirements to 

ensure that you will comply and attach copies of current licenses. 

_____10. Reference List   (B7) 

_____11. Affidavit of Prime Bidder re Noncollusion (B8).  Sign and notarize the signature.  

_____12. Drug Free Certification (B9) 

_____13. Trench Safety Compliance Form (B10) 

_____14. Contractor’s Material Suppliers   (B11) 

_____15. Buy America Certificate of Compliance (B12) 

_____16. Certificate Regarding Lobbying (B13) 

_____17. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 

Exclusion--Primary Covered Transactions (B14) 

_____18. Bid bond or deposit (B15) 

_____19. Construction Contractor’s Bid Opportunity List (B16) 

_____20. Scrutinized Corporation Certification (B17) 

_____21. Equal Benefits Certification (B18) 

_____22. Sample of Daily Report ( reference section 5, 5.23) 



  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

 

 
ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01    
  126 

 

_____23. Preliminary Safety Plan (reference section 5, 5.15) 

_____24. Contractors Proposed Project Construction Schedule in CPM format (Reference 

section 5, 5.22) 

_____25. Project Understanding and Approach. Contractor’s narrative describing means 

and methods for constructing the Project  

_____26. Resumes of the Contractors key personnel who will be assigned to the Project 

(reference section 5, 5.24) 

_____27. FHWA-1273 Attachment A 

_____28. E-Verify Attachment B 

_____29. Certification of Current Capacity (FDOT Form 525-010-46) Attachment E 

_____30. Scheduling/ Cost Control (pg. 10 item 3) 

 
Clearly mark the outside lower left corner of the Envelope with the Invitation to Bid number and 
title, and the date and time for the bid closing deadline.  
 
 
Submit ONE (1) ORIGINAL, ONE (1) ELECTRONIC VERSION and ONE (1) COPY of  Bid 
PACKAGE. 
 
AVOID BID REJECTION: 
All bids must be submitted on the provided Bid forms. 
All federal forms including but not limited to the following, must be fully completed and 
executed:   

• Buy America Certificate of Compliance (B12) 
• Certificate Regarding Lobbying (B13) 
• Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 

Exclusion--Primary Covered Transactions (B14) 
Forms B2 and B3 must be signed in ink by an officer authorized to bind the Bidder.  

 
All Forms must be fully completed.  Failure to fully or accurately 

complete these forms may be cause for rejection of the bid. 
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(B2) 
BID 

ITB 23-24-114 LA 
 
Proposal of :_____________________________________________________________ 
      (Bidder Company Name) 
 
Base Bid Amount:        $___________________________ 
 
______________________________________________________________________ 

(Write Dollar Figure Here) 
 
The Bidder agrees to furnish the construction services required or necessary for the complete 
and proper construction of the Project, if not expressly indicated or called for in the Contract 
Documents, and includes all labor, equipment, tools, materials, manufactured articles, supplies, 
documents, permits, transportation and services, including fuel, power, water and essential 
communications, to be provided by Contractor to fulfill Contractor's obligations under the contract 
and shall execute and complete, to the satisfaction of Owner and in accordance with the terms 
and conditions of the Contract Documents, all Project work for the amount indicated above. 
 
The undersigned Bidder hereby declares that: 
 
1. No Lobbying.  Bidder acknowledges that contact by Bidder, or anyone representing a 
Proposer, regarding this ITB with the Mayor, any City Commissioner, officer, City employee, 
other than an employee of the West Palm Beach Procurement Division, is grounds for 
disqualification. 
 
2. This bid is made in good faith, without collusion or fraud and is fair and competitive in all 
respects. 
 
3. The Bidder has carefully and to his full satisfaction examined the attached Scope of Work, 
Special Terms, General Conditions, technical specifications, and form of bonds, if applicable, 
together with the accompanying plans, and Bidder has read all issued addenda issued. 
 
4. Bidder has made a full examination of the site and is familiar with the site conditions that 
may impact its performance. 
 
5. There is enclosed a bid guarantee consisting of five percent (5%) of bid price in the amount 
of $___________________. 
 
6. Upon receipt of a Notice of Intent to Award the contract the Bidder shall:  1) commence 
obtaining a Performance Bond, Labor and Material Bond, and Certificate(s) of Insurance 
immediately after receiving a Notice of Intent to Award, and 2) immediately obtain a Certificate of 
Registration for engaging in business from the City, as such documents will be required prior to 
execution of a Contract. 
 
7. Bidder furthermore agrees that, in case of failure on his part to execute a Contract and 
provide all required documents within ten (10) calendar days of receipt of the Contract for 
execution, the City may withdraw the offer and contract with another bidder and the check, bond, 
or other security accompanying his bid and the money payable thereon, shall become the property 
of the City, by forfeit as agreed and liquidated damages.   
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8. Bidder understands that the contract time starts on the date of Notice to Proceed. 
 
9. The Bidder states that this bid is the only bid for this project in which Bidder is interested; 
and Bidder shall not be a sub-contractor or sub-subcontractor on this project.  
  
10. Substantial completion shall be within (220) calendar days.  Final completion shall be in 
(265) calendar days. 
 
11. Liquidated damages for delay are agreed to be Three thousand eight hundred nineteen 
dollars ($3,819.00) per calendar day. 
 
12. Small Business participation for this project is N/A.  The FDOT Disadvantaged Business 
Enterprise (DBE) Program is applicable pursuant to the Federal Required Contract Provisions.  
FDOT currently has a race neutral program with a 10.67% goal. 
 
13. Bidder shall be responsible for all permitting fees and utility service connection fees.  For 
construction of a building, the City shall be responsible for plan and permit review fees through 
its Construction Services Department. 
 
14. All debris is to be legally disposed of at a licensed disposal site in accordance with city, 
state, and federal standards. 
 
15. The City reserves the right to select and include one or more alternates in the Project and 
work. 
 
16. The following officer, director or agent of the Bidder is also an employee of the City of 
West Palm Beach: 
 
 Name   Address 
 
 
______________________________________________________________________ 
 
 
17. The following employee(s) of the City of West Palm Beach hold, either directly or indirectly, 
an interest of 10% or more of Bidder or its affiliates or subsidiaries: 
 
 Name   Address 
 
 
 
______________________________________________________________________ 
 
 
18. Bidder certifies that it has not been placed on the Convicted Vendor List maintained by 
the State of Florida for a period of 36 months from the date of this Bid. 
 
19. Bidder certifies that it has not been placed on the Discriminatory Vendor List, kept by the 
Florida Department of Management Services.   
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20. Bidder certifies that Bidder’s company, principals, or owners are not listed on the Scrutinized 
Companies that Boycott Israel List and is not engaged in a boycott of Israel.  If this Bid is equal 
to or greater than One Million Dollars ($1,000,000), Bidder further certifies that Bidder’s company, 
principals, or owners are not listed on the Scrutinized Companies with Activities in Sudan List, or 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engages in 
business activities in Sudan or Cuba. 
 
21. Bidder and all affiliates, suppliers, subcontractor or consultants who will perform the Work 
have not been placed on the Public Entity Crimes convicted vendor list maintained by the State 
of Florida within the 36 months immediately preceding the date of this Bid.  
 
22. Bidder acknowledges that ADDENDA NO(S). ________________________ have 
been RECEIVED and are ATTACHED HERETO and are signed by a duly authorized officer 
of Bidder. 
 
23. By signing and submitting this Bid, Bidder represents that all Bid Forms are fully 
complete and accurate.   
 
24. Bidder acknowledges that the Bid may be rejected if all Bid Forms are not fully 
complete, not accurate or if forms are not signed by properly authorized signatures 
where required. 
 
Bidder Company Name: __________________________________________________ 
 
Business Address: (Street, City, State, Zip Code) ______________________________ 
 
 
 
State of Incorporated: __________Telephone:___________ Fax:_________________ 
BIDDER:   
 
_________________________________________________________ 
 Signature of Official authorized to bind Bidder.       
 
Print Name: ____________________________________ 
 
Title: __________________________________________ 
 
Date: _________________________________________ 

 
Failure to fully complete and sign this Bid Form may result in rejection of the Bid. 
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(B3) 
SCHEDULE OF BID ITEMS 

 
PLEASE SEE EXCEL WORKSHEET ATTACHED. 

 

SCHEDULE OF BID ITEMS 
 

            ITB  23-24-114 LA 
 PROJECT NUMBER:  #444376-1-58-01, CITY PROJECT # 50146547  
 PROJECT TITLE:  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
      
      

Pay 
Item 
No. 

Item Description Unit Qty  Unit 
Price  

 Total 
Price  

General Conditions     

GC-1 Mobilization/Demobilization LS 1    $                           
-    

GC-2 
Maintenance of Traffic (Including Detailed Traffic Control 
Plan) LS 1    $                           

-    

GC-3 Bonds LS 1    $                           
-    

GC-4 Insurance LS 1    $                           
-    

GC-5 
NPDES - Construction Generic Permit CGP (Including 
Detailed Sediment Control Plan) ALLOW 1    $                           

-    

GC-6 MOT Permit ALLOW 1    $                           
-    

GC-7 Layout and Asbuilt Survey LS 1    $                           
-    

GC-8 Professional Video (pre-construction) LS 1    $                           
-    

GC-9 Contingency ALLOW 1    $                           
-    

  Total General Conditions        $                           
-    

Erosion Control   

EC-01 Sediment Barrier LF 6,000    $                           
-    

EC-02 Inlet Protection System EA 20    $                           
-    

EC-03 Construction Entrance EA 14    $                           
-    
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  Total Erosion  Control        $                           
-    

Roadway   

RD-01 Remove Existing Asphalt and Limerock Base CY 920    $                           
-    

RD-02 Remove Existing Concrete SY 7,500    $                           
-    

RD-03 Remove Existing Curb LF 9,000    $                           
-    

RD-04 Regular Excavation CY 1,000    $                           
-    

RD-05 Optional Base, Base Group 9 SY 27,055    $                           
-    

RD-06 Type B Stabilization  SY 30,890    $                           
-    

RD-07 Type SP-9.5 Asphaltic Concrete TN 1,471    $                           
-    

RD-08 Type SP-12.5 Asphaltic Concrete TN 2,207    $                           
-    

RD-09 1" Mill and Overlay, Type SP-9.5 Asphaltic Concrete SY 1,270    $                           
-    

RD-10 Adjust Valve Boxes EA 60    $                           
-    

RD-11 Adjust Hydrant EA 7    $                           
-    

RD-12 Adjust  Manhole EA 28    $                           
-    

RD-13 Adjust Air Release Valve / Offcet Valve Manhole EA 5    $                           
-    

RD-14 Adjust Gas Valve EA 10    $                           
-    

RD-15 Adjust Utility Box EA 10    $                           
-    

RD-16 Adjust Guy Wires EA 10    $                           
-    

RD-17 Relocate Mailboxes EA 10    $                           
-    

  Total Roadway        $                           
-    

Concrete   

 C-01  Concrete Curb & Gutter, Type E LF 52    $                           
-    

 C-02  Concrete Curb & Gutter, Type F (Including Transitions and 
Driveways) LF 7,410    $                           

-    

 C-03  Concrete Curb & Gutter, Type F (Modified) LF 20    $                           
-    

 C-04  Concrete Curb, Type D LF 2,450    $                           
-    



  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) 
FDOT PROJECT #444376-1-58-01 

CITY PROJECT #  50146547 
Invitation to Bid No. 23-24-114 LA 

 

 
ITB NO. 23-24-114 LA  Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01    
  132 

 

 C-05  Concrete Valey Gutter (Including Transitions and ADA 
Ramps) LF 6,500    $                           

-    

 C-06  Concrete Flush Header Curb 24" LF 120    $                           
-    

 C-07  Concrete Flush Header Curb 12" LF 50    $                           
-    

 C-08  Concrete Sidewalks, 6" Thick SY 11,165    $                           
-    

 C-09  Concrete Driveways, 6" Thick SY 3,150    $                           
-    

 C-10  ADA Curb Ramp EA 96    $                           
-    

 C-11  Detectable Warning Surface SF 2,880    $                           
-    

  Total Concrete        $                           
-    

Storm Drainage   

 SD-01  Remove Ex. Inlet EA 16    $                           
-    

 SD-02  Remove Ex. Storm Manhole EA 2    $                           
-    

 SD-03  Remove Ex. Storm Drainage Pipe LF 725    $                           
-    

 SD-04  Type E Inlet EA 3    $                           
-    

 SD-05  Type C Box with Curb Inlet EA 4    $                           
-    

 SD-06  Type C Box with Gutter Inlet EA 9    $                           
-    

 SD-07  Type E Box with Curb Inlet EA 1    $                           
-    

 SD-08  Type E Box with Gutter Inlet EA 3    $                           
-    

 SD-09  3’X8’ Box with Hooded Inlet and Manhole Access EA 1    $                           
-    

 SD-10  4' Dia. Manhole EA 2    $                           
-    

 SD-11  5' Dia. Manhole EA 5    $                           
-    

 SD-12  6' Dia. Manhole EA 3    $                           
-    

 SD-13  Connection to Existing Pipe or Structure EA 10    $                           
-    

 SD-14  4'X4' Exfiltration Trench (including 18" Slotted RCP) LF 400    $                           
-    

 SD-15  15" RCP LF 320    $                           
-    
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 SD-16  15" DIP LF 195    $                           
-    

 SD-17  18" RCP LF 115    $                           
-    

 SD-18  24" RCP LF 80    $                           
-    

 SD-19  
CCTV EX. STORM DRAINAGE AT CONNECTIONS AND 
TO REMAIN WITHIN PROJECT AREA (INCLUDING 
REPORT) 

LS 
1 

   $                           
-    

 SD-20  CCTV NEW STORM DRAINAGE (INCLUDING REPORT) LS 1    $                           
-    

  Total Storm Drainage        $                           
-    

  Utility Improvements   

 U-01  REMOVE AND DISPOSE EXISTING WATERMAIN 
(INCLUDE FITTINGS AND VALVES) LF 420    $                           

-    

 U-02  6" DIP WATER MAIN (INCLUDES TRENCHING) LF 290    $                           
-    

 U-03  8" DIP WATER MAIN (INCLUDES TRENCHING)  LF 85    $                           
-    

 U-04  4" GATE VALVE AND BOX EA 1    $                           
-    

 U-05  6" GATE VALVE AND BOX EA 11    $                           
-    

 U-06  8" GATE VALVE AND BOX EA 1    $                           
-    

 U-07  16"X6" TAPPING SLEEVE AND VALVE EA 4    $                           
-    

 U-08  16"X8" TAPPING SLEEVE AND VALVE EA 2    $                           
-    

 U-09  
CONNECT TO EXISTING MAIN OR STUB (INCLUDES 
FITTINGS, COUPLINGS,SPOOL PIECES, ETC.)  
COMPLETE 

EA 
32 

   $                           
-    

 U-10  
NEW WATERMETER BOX, WATER SERVICE, AND 
RELOCATE EXISTING METER , 1" POLY OPEN CUT 
TRENCH 

EA 
3 

   $                           
-    

 U-11  ADJUST EXISTING WATER METING BOX TO FINISHED 
GRADE EA 55    $                           

-    

 U-12  4"x4" TEE EA 1    $                           
-    

 U-13  6"x4" TEE EA 1    $                           
-    

 U-14  6"x6" TEE EA 4    $                           
-    

 U-15  6" ANCHOR TEE EA 1    $                           
-    

 U-16  6" - 45 DEGREE BEND EA 26    $                           
-    
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 U-17  8" - 45 DEGREE BEND EA 8    $                           
-    

 U-18  6" - 90 DEGREE BEND EA 1    $                           
-    

 U-19  6"X4" REDUCER EA 3    $                           
-    

 U-20  8"X6" REDUCER EA 1    $                           
-    

 U-21  6" PLUG EA 5    $                           
-    

 U-22  8" PLUG EA 2    $                           
-    

 U-23  4" LINE STOP EA 2    $                           
-    

 U-24  6" LINE STOP EA 8    $                           
-    

 U-25  8" LINE STOP EA 4    $                           
-    

 U-26  FIRE HYDRANT ASSEMBLY EA 1    $                           
-    

 U-27  4" CONCRETE THRUST COLLAR VALVE RESTRAINT EA 1    $                           
-    

 U-28  6" CONCRETE THRUST COLLAR VALVE RESTRAINT EA 7    $                           
-    

 U-29  8" CONCRETE THRUST COLLAR VALVE RESTRAINT EA 3    $                           
-    

 U-30  RESTRAIN EXISTING 4" WATER MAIN LF 80    $                           
-    

 U-31  RESTRAIN EXISTING 6" WATER MAIN LF 350    $                           
-    

 U-32  RESTRAIN EXISTING 8" WATER MAIN LF 80    $                           
-    

 U-33  RESTRAIN EXISTING 16" WATER MAIN LF 150    $                           
-    

 U-34  SAMPLE POINT EA 4    $                           
-    

 U-35  REPLACE EX. 6" VCP SAN WITH SDR26 PVC INCLUDING 
FERNCO COUPLINGS (CONTINGENCY ITEM) LF 100    $                           

-    

 U-36  REPLACE EX. 8" VCP SAN WITH SDR26 PVC INCLUDING 
FERNCO COUPLINGS (CONTINGENCY ITEM) LF 100    $                           

-    

 U-37  
CCTV EX SANITARY SEWER MAINS AND SERVICE 
LATERALS WITHIN PROJECT AREA (INCLUDING 
REPORT) 

LS 
1 

   $                           
-    

 U-38  
CCTV NEW SANITARY SEWER MAINS AND SERVICE 
LATERALS WITHIN PROJECT AREA (INCLUDING 
REPORT) 

LS 
2 

   $                           
-    

 U-39  INSTALL CLEANOUT AT R/W (INCLUDING PYPASS 
PUMPING) EA 18    $                           

-    
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 U-40  6' PVC SDR26 SEWER LATERAL REPLACEMENT WITH 
CLEANOUT AT R/W (INCLUDING PYPASS PUMPING) EA 18    $                           

-    

  Total Utility Improvements        $                           
-    

  Signs and Pavement Markings   

SS-01 Single Post Sign, F&I Ground Mount, Triangular Slip Base EA 90   
 $                           
-    

SS-02 Single Post Sign Removed EA 75   
 $                           
-    

SS-03 Single Post Sign Relocated EA 10   
 $                           
-    

SS-04 Rectangular Rapid Flashing Beacon Assembly EA 2   
 $                           
-    

SS-05 
Retro-Reflective Pave. Markers (Bi-Dir, 
 White/Red) EA 200   

 $                           
-    

SS-06 
Retro-Reflective Pave. Markers (Bi-Dir, 
 Yellow/Yellow) EA 700   

 $                           
-    

SS-07 Retro-Reflective Pave. Markers (Blue) EA 10   
 $                           
-    

SS-08 Thermoplastic, Standard, White, Arrows EA 63   
 $                           
-    

SS-09 Thermoplastic, Standard, White, Solid, 24" LF 1640   
 $                           
-    

SS-10 Paint, Standard, White, Solid, 24" LF 1640   
 $                           
-    

SS-11 Thermoplastic, Standard, White, Solid, 12" LF 3300   
 $                           
-    

SS-12 Paint, Standard, White, Solid, 12" LF 3300   
 $                           
-    

SS-13 Thermoplastic, Standard, White, skip, 6" LF 160   
 $                           
-    

SS-14 Thermoplastic, Standard, White, Solid, 6" LF 15220   
 $                           
-    

SS-15 Thermoplastic, Standard, Yellow, Skip, 6"  LF 4678   
 $                           
-    

SS-16 Thermoplastic, Standard, White, Message or Symbol EA 126   
 $                           
-    

SS-17 
Thermoplastic, Standard, Yellow, Solid, 
 18" LF 350   

 $                           
-    

SS-18 Thermoplastic, Standard, Yellow, Solid, 6" LF 8450   
 $                           
-    

SS-19 Paint, Standard, Double Yellow, Solid, 6" LF 3696   
 $                           
-    

  Total Signs and Pavement Markings        $                           
-    

  Signalization   
630 2 

11 
CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 

105    $                           
-    
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630 2 
12 

CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF 
370    $                           

-    

632 7 2 
SIGNAL CABLE - REPAIR/REPLACE/OTHER, FURNISH & INSTALL LF 

100    $                           
-    

635 2 
11** 

PULL & SPLICE BOX, F&I, 13"X24" COVER SIZE EA 
29    $                           

-    
639 1 
122 

ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER 
PURCHASED BY CONTRACTOR AS 

1    $                           
-    

639 2 1 
ELECTRICAL SERVICE WIRE, F&I LF 

50    $                           
-    

639 3 
11 

ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA 
1    $                           

-    
641 2 

12 
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA 

1    $                           
-    

646 1 
11 

ALUMINUM SIGNALS POLE, PEDESTAL EA 
10    $                           

-    
641-2-

87 
PRESTRESSED CONCRETE POLE, DEEP POLE REMOVAL - POLE 30' 
AND GREATER EA 

4    $                           
-    

649 1 
65 

STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, 
BOLT ON ATTACHMENT EA 

4    $                           
-    

649 21 
1 

STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 
30' EA 

2    $                           
-    

649 21 
3 

STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 
40' EA 

1    $                           
-    

649 21 
15 

STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 
70' EA 

1    $                           
-    

650 1 
14*** 

VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 
SECTION, 1 WAY AS 

6    $                           
-    

650 1 
16*** 

VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 
SECTION, 1 WAY AS 

2    $                           
-    

650 1 
19*** 

VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION 
CLUSTER, 1 WAY AS 

2    $                           
-    

653 1 
11 

PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 
WAY AS 

10    $                           
-    

653 1 
60 

PEDESTRIAN SIGNAL, REMOVE PED SIGNAL - POLE/PEDESTAL TO 
REMAIN AS 

1    $                           
-    

660 
2106 

LOOP ASSEMBLY, F&I, TYPE F AS 
9    $                           

-    
665 1 
11* 

PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD EA 
10    $                           

-    
670 
5110 

TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL NEMA TS-2 
TYPE 6 WITH ATC CONTROLLER AS 

1    $                           
-    

670 5 
600 

TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH 
CABINET AS 

1    $                           
-    

684 1 1 
MANAGED FIELD ETHERNET SWITCH, F&I EA 

1    $                           
-    

700 3 
201 

SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, UP TO 12 SF EA 
5    $                           

-    
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700 5 
22 

INTERNALLY ILLUMINATED SIGN EA 
4    $                           

-    

  Total Signalization        $                           
-    

  Lighting   
0630 2 

11 Conduit, Furnish & Install, Open Trench LF 5100    $                           
-    

0630 2 
12 Conduit, Furnish & Install, Directional Bore LF 800    $                           

-    
0635 2 

11 Pull & Splice Box, F&I, 13"X24" Cover Size EA 60    $                           
-    

  Total Lighting        $                           
-    

  Landscape   

 L-01  Dumpster/ Haul waste 
EA 10    $                           

-    

 L-02  Wild Tamarind  transplant 
EA 1    $                           

-    

 L-03  Christmas Palm transplant 
EA 3    $                           

-    

 L-04  Cabbage Palm transplant 
EA 8    $                           

-    

 L-05  Gumbo Limbo - 6" Cal. 18' HT x 6' Spr. 
EA 4    $                           

-    

 L-06  Southern Live Oak - 6" Cal. 22'Ht. x 10' Spr. 
EA 11    $                           

-    

 L-07  Orange Geiger Tree - 2" Cal. 14' Ht. x 4' Spr. 
EA 9    $                           

-    

 L-08  Silver Buttonwood - 2" Cal. 14' Ht. x 3' Spr.  
EA 6    $                           

-    

 L-09  Solitaire Palm - 20' OA 
EA 30    $                           

-    

 L-10  Florida Thatch Palm - 8' OA 
EA 6    $                           

-    

 L-11  Florida Thatch Palm - 20' OA 
EA 17    $                           

-    

 L-12  Muskogee Crape Myrtle -  3" Cal. 14' Ht x 5' Spr. 
EA 13    $                           

-    

 L-13  Dwarf Yaupon- 12" x 12" 
EA 826    $                           

-    

 L-14  Green Island Ficus - 15" x 15" 
EA 368    $                           

-    

 L-15  Dwarf Fakahatchee - 18" Ht.  
EA 62    $                           

-    

 L-16  Blue Daze -  6" x 12" 
EA 986    $                           

-    

 L-17  Perennial Peanut - 6" x 6" 
EA 31,353    $                           

-    
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 L-18  Flexipave HD2000   
SF 616    $                           

-    

  Total Landscape        $                           
-    

  Irrigation   

 IR-01  Water Meter 1.5" (Provided by City) EA 2    $                           
-    

 IR-02  Backflow Preventer 1.5" EA 2    $                           
-    

 IR-03  DIG -LEIT 4000 4 Station Controller  EA 1    $                           
-    

 IR-04  DIG -LEIT 4000 6 Station Controller  EA 1    $                           
-    

 IR-05  Toro 570S-FB-PC EA 104    $                           
-    

 IR-06  Toro 570Z-12P ADJ Series EA 141    $                           
-    

 IR-07  Torol 570Z-12P 8 Series EA 28    $                           
-    

 IR-08  Hunter Mini-Clik EA 2    $                           
-    

 IR-09  Irritrol Control Valves EA 7    $                           
-    

 IR-10  Irrigation Lateral Line: PVC Schedule 40 LF 6386    $                           
-    

 IR-11  Irrigation Mainline: PVC Schedule 40 LF 769    $                           
-    

 IR-12  Horizontal Directional Drill/ Missile Bore LF 400    $                           
-    

 IR-13  Trench Sleeve / Conduit LF 650    $                           
-    

 IR-14  Gaurdshack Enclosure CGS-2 EA 2    $                           
-    

  Total Irrigation        $                           
-    

  Total General Conditions    $                   
-    

  Total Erosion  Control    $                   
-    

  Total Roadway    $                   
-    

  Total Concrete    $                   
-    

  Total Storm Drainage    $                   
-    

  Total Utility Improvements    $                   
-    

  Total Signs and Pavement Markings    $                   
-    
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  Total Signalization    $                   
-    

  Total Lighting    $                   
-    

  Total Landscape    $                   
-    

  Total Irrigation    $                   
-    

  BASE BID TOTAL    $                  
-    

      

 Bidder Company Name:__________________________________________________ 
      

 
Signature of Official authorized to bind 
Bidder:_____________________________  

      

 Print Name:____________________________________________________  
      

 
Title:_________________________________________________________
_  

      

 
Date:_________________________________________________________
_  

      
Failure to fully complete and sign this Bid Form may result in rejection of the Bid. 

      
END SCHEDULE OF BID ITEMS 

      

*BIDDERS:  THE CITY HAS PROVIDED AN ELECTRONIC SPREADSHEET FOR BID ITEM TABULATION.  
IT IS MANDATORY THAT ALL BIDDERS PROVIDE BOTH A SIGNED PAPER BID TABULATION AND 
ELECTRONIC BID TABULATION.  THE ELECTRONIC BID TABULATION SHALL BE SUBMITTED WITH 
THE PAPER BID TABULATION BY MEANS OF COMPACT DISK, FLASH DRIVE, OR OTHER DIGITAL 
DATA STORAGE DEVICE.  PAPER BID TABULATION AND ELECTRONIC BID TABULATION SHALL BE 
MATERIALLY CONSISTENT AND CONTAIN THE SAME INFORMATION.  IN CASE OF DISCREPANCY, 
THE SIGNED PAPER BID TABUALATION SHALL PREVAIL.  FAILURE TO SUBMIT AN ELECTRONIC 
COPY/VERSION OF THE PROVIDED BID TABULATION SHALL BE CAUSE FOR REJECTION OF THE BID. 
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(B4) 
SUBSTITUTION SHEET 

 
This form must be completed if Bidder proposes to deviate from any contract requirements including, but 
not limited to, proposed material specifications, proposed method, construction schedule, or phasing plan.  
Associated “Add” or “Deduct” must be provided. 
 
DESCRIPTION 
OR BID ITEM NO. 

MAKE  
SPECIFIED 

PROPOSED 
SUBSTITUTION 
 

ADD DEDUCT 
 

   
$______ $______ 

   
  

   
$_______ $______ 

   
  

   
$ $ 

   
  

   
$ $ 

   
  

   
$ $ 

   
  

   
$ $ 

   
  

   
$ $ 

   
  

   
$ $ 

   
  

   $ $ 
   

  
   

$ $ 
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(B5) 
SCHEDULE OF SUBCONTRACTORS        

 
Failure to fully complete form may result in bid rejection. 
The following is a complete list of all sub-contractors utilized for this project: 
 
    Dollar amount of 

subcontract work 

1.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________________  ____________________________  _______________ 

2.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________________  ____________________________  _______________ 

3.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________________  ____________________________  _______________ 

4.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________________  ____________________________  _______________ 
      
                                        Total dollar amount to be awarded to sub-contractors (this page) $  
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ITB 23-24-114 LA 
 
SCHEDULE OF SUBCONTRACTORS (continued if necessary) 
 

5.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________  ________________________________  _______________ 

6.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________  ________________________________  _______________ 

7.    $  
 (company name)  (type of work)   

      
 (address)  (tel. #)   

     
 (zip code)  (federal I.D. #)   
 ________________________________  ________________________________  _______________ 

 
Authorized Signature:  ___________________________________________ 
 

Note: The above schedule of sub-contractors will become a part of the Contract 
documents.  Changes made to the above schedule of subcontractors after the contract 
has been executed must be submitted in writing to the Engineering Services Department 
for approval prior to that sub-contractor performing any work.  FDOT concurrence for 
subcontractors may also be required.  
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(B6) 
CONTRACTOR VERIFICATION FORM 

 
PRIME BIDDER: 
 
Name of Firm:_________________________________________________________________ 
 
Address: ___________________________________________________________________ 
 

   _____________________________________________________________________ 
 
Telephone:   (          ) _______________________________ 
 
Fax:    (          ) _______________________________ 
 
GENERAL CONTRACTOR OF RECORD: 
 
Name:  ______________________________________________________________________ 
 
Address: _____________________________________________________________________ 
 

 _____________________________________________________________________ 
 
State License # _____________________________________ (ATTACH COPY) 
 
County License # _____________________________________ (ATTACH COPY) 
 
Type of License: ________________________________________________ 
 
Unlimited _________________ (yes/no) 
 
If "NO", Limited to what trade? _____________________________________ 
 
Is the General Contractor a full-time employee of Prime Bidder?   
 
   ____ Yes  _____ No 
 
Will the General Contractor be in responsible charge of the work performed and installed under 
this contract?  
   ____ Yes  _____ No 
 
Commitment to self-perform a minimum of 30% of work. 
   ____ Yes  _____ No 
 
BIDDER:   
 
_________________________________________________________ _______________ 
 Signature of Official authorized to bind Bidder.          Date 
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(B6), continued 
 
 
 
Print Name of Official authorized to bind Bidder: ____________________________________ 
 
Title: ______________________________________________________________________ 
 
 
 
City License: (ATTACH COPY OF CITY REGISTRATION OR BUSINESS TAX RECEIPT –
Maybe obtained from City Construction Services ) 
 

 
Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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(B7) 
LIST OF REFERENCES 

 
1. Owner’s Name & Address: 
 
Project: 
Contact Person: 
 
Telephone: 
Fax: 
E-mail 
 
2. Owner’s Name & Address: 
 
Project: 
Contact Person: 
 
Telephone: 
Fax: 
E-mail 
 
3. Owner’s Name & Address: 
 
Project: 
Contact Person: 
 
Telephone: 
Fax: 
E-mail 
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(B8) 
AFFIDAVIT OF PRIME BIDDER Re Non-collusion and Public Entity 

Crime 
 
State of ______________________________} 
 
County of ____________________________} 
 
______________________________________, being first duly sworn, disposes and says that: 
   (Name) 
  
1. I am the ________________________of ___________________________________ the           

(Title)    (Name of Company) 
Bidder that has submitted the attached bid; 

 
2. I am fully informed respecting the preparation and contents of the attached bid and of all pertinent 

circumstances respecting such Bid; 
 
3. Such Bid is genuine and is not a collusive or sham Bid; 
 
4. Neither the Bidder nor any of its officers, partners, owners, agents, representatives, employees or parties 

in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or 
indirectly with any other bidder, firm or person to submit a collusive or sham Bid in connection with the 
contract for which the attached bid has been submitted or to refrain from bidding in connection with such 
Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication 
or conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any 
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any 
advantage against the City of West Palm Beach or any person interested in the proposed Contract; and 

 
5. The following Officer, director or agent of Bidder is also an employee of the City of West Palm Beach: 

_________________________________ (if none, write “None”). 
 
6. The following employees of the City of West Palm Beach own, directly or indirectly, an interest of 10% 

or more in Bidder firm or any of its affiliates or subsidiaries: 
__________________________________________________ (if none, write “None”). 

 
7. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, 

conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 

 
8. Neither the Bidder nor any officer, director, partner, shareholder, employee, member or agent, who is 

active in the management of Bidder, or any affiliate or subsidiary of  Bidder has been convicted of a 
public entity crime or action regarding antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy 
or material misrepresentation with respect to any bid or contract for goods or services to be provided to 
any public entity, or has been listed on the state Convicted Vendor List, within thirty-six months prior to 
the date of Bidder’s Bid. 

 
 

 (Signed) ________________________________________ 
 

(Print Name)_____________________________________ 
 

                                                            (Title) ________________________________________ 
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The foregoing Affidavit of Bidder regarding Non-Collusion and Public Entity Crime was acknowledged before me 
by means of  physical presence or  online notarization, this  ______________________________(Date) 
 
by:  _______________________________  
 
                    ______ who is personally known to me or  
 
                    ______who has produced _________________________________ as identification 
 
and who did /(did not)  take an oath. 
 
 
 ________________________________________________ 

Notary Public   (print & sign name) 
 
 

 Commission No. _________________________________ 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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(B9) 
 

DRUG FREE WORKPLACE CERTIFICATION 
 
The undersigned Bidder, in accordance with Florida Statute 287.087 hereby certifies that  
 
_________________________________________________________________ does: 
(Name of Business) 
 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and specifying the actions that will be taken against employees for violation of such 
prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business' policy 

of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and 
employee assistance programs, and the penalties that may be imposed upon employees 
for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that 

are under this bid a copy of the statement specified in subsection (1). 
 
4. In the statement specified in subsection (1), notify the employees that, as a condition of 

working on the commodities, or contractual services that are under bid, the employee will 
abide by the terms of the statement, and will notify the employer of any conviction of, or 
plea of guilty, or nolo contendre to any violation of Chapter 1893, or of any controlled 
substance law of the United States, or any State, for a violation occurring in the workplace 
no later than five (5) days after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance, 

or rehabilitation program, if such is available in the employee's community, by any 
employee who is so convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through 

implementation of this section. 
 
As the person authorized to sign the statement, I certify that this firm complies fully with the above 
requirements. 
 

_____________________________ 
Authorized Signature 

 
       

 ______________________________ 
        Print Name 

 
__________________________ 

Date 
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(B10) 
FLORIDA TRENCH SAFETY COMPLIANCE 

 
This form is required where Contractor will perform trench excavation which exceeds a depth of 5 feet. 
 
 □ If Not Applicable – Check this Box and sign below. 
 
In accordance with the Florida Trench Safety Act, F.S. 553.63, Bidder acknowledges: 
 
1. The trench safety standards applicable to this bid and contract are either: 
 

□ Included in the specifications for this bid or 
 
□ Are identified as: _______________________________________________________ 

 
2.   Bidder will comply with all applicable trench safety standards and any special shoring requirements 
applicable to the Project. 
 
3. Included in the various items of the Bid and in the Total Bid Price are costs for complying with the Florida 
Trench Safety Act, which costs are summarized below. 
 
Note:  Included in the various bid items on Form B-3 are costs for compliance with trench safety standards, 
including sheeting and shoring.  Costs on this Form B-10 shall be consistent with Form B-3.  The bid items for 
trench safety compliance on Form B-3 must equal the total amount for trench safety compliance indicated below. 
 

Trench Safety  Cost per Linear   Extended 
Measure  Linear Foot Feet  Cost 
(Description)    

 
A. ___________________ ________ __________ ____________ 
 
B. ___________________ ________ __________ ____________ 
 
C. ___________________ ________ __________ ____________ 
 

Shoring Safety  Cost per Square  Extended 
Measure  Square Foot Feet  Cost 
(Description)    

 
D. ___________________ ________ __________ ____________ 
 
E. ___________________ ________ __________ ____________ 
 
F. ___________________ ________ __________ ____________ 
 
FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING REJECTED. 
 
     Bidder Firm: ________________________________________ 
 
     Authorized Signature: ________________________________ 
 
     Date:   ______________________________________ 
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(B11) 
CONTRACTOR’S MATERIAL SUPPLIERS 

 
List all material suppliers that Bidder intends to use on this project.  Include additional pages as 
required.  
 
Failure to fully and accurately complete this form may result in the disqualification of the 
Bid. 
 

Name of Suppliers Types of Material to be 
Provided 

Total Contract 
Amount including 
Sales Tax 

Total Sales Tax 
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(B12) 
BUILD AMERICA / BUY AMERICA CERTIFICATE OF COMPLIANCE 

 
 
COMPLIANCE 
 
The bidder hereby certifies that Bidder will comply with the requirements of the Build America / 
Buy America Act (see, 23 C.F.R. Part 184), as amended, and  
 
Steel and Iron:  Use only iron or steel manufactured in the United States, or components made 
with iron or steel that meet the Buy America requirements. This means all manufacturing 
processes from the initial melting stage through the application of coatings, occurred in the United 
States. 
 
Bidder acknowledges that it will be required to produce Buy America certification(s) from the 
producer(s) of the steel or iron or components prior to incorporating any such materials into the 
work or project.  
 
Construction Materials: All non-ferrous metals, plastic and polymer-based products, pipe, tube, 
glass, lumber, and drywall articles, materials, and supplies that are consumed in, incorporated 
into, or affixed to the project are manufactured in the United States, in accordance with BABA 
requirements.  
 
Manufactured Products: Use only Manufactured Products that are consumed in, incorporated 
into, or affixed to the project that are manufactured in the United States, in accordance with BABA 
requirements and applicable waivers.  
 
 
 
Company Name:________________________________________________________ 
 
 
Authorized By:__________________________________________________________ 
                                  (Sign)                                                        (Print Name) 
 
Title:_____________________________________     Date:_____________________ 
 
 
 
 
Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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(B13) 
CERTIFICATION REGARDING LOBBYING 

The undersigned Bidder/Contractor certifies, to the best of his or her knowledge and belief, that: 
 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of 
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for making lobbying contacts to an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form – LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions [as amended by “Government wide Guidance for New 
Restrictions on Lobbying”, 61 Fed. Reg. 1413 (1/19/96).  Note:  Language in paragraph (2) 
herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995 
(P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)] 

 
(3) The undersigned shall require that the language of this certification be included in the awards 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose 
accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31, U.S.C. 1352 (as amended by the 
Lobbying Disclosure Act of 1995).  Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such 
failure. 
 
[Note:  Pursuant to 31 U.S.C. 1352 (1)-(2)(A), any person who makes a prohibited expenditure 
of fails to file or amend a required certification or disclosure form shall be subject to a civil 
penalty of not less than $10,000 and not more than $100,000 for each such expenditure or 
failure] 
 

The Bidder/Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification 
and disclosure, if any.  In addition, the Contractor understands and agrees that the provisions of 31 U.S.C. 
A 3801, et seq., apply to this certification and disclosure, if any. 
 
Company Name:_______________________________________________________ 
 
 
Authorized By:__________________________________________________________ 
                                  (Sign)                                                        (Print Name) 
 
Title:_____________________________________     Date:_____________________ 
 

Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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(B14) 
CERTIFICATION REGARDING DEBAREMENT, SUSPENSION, 

INELIGIBILITY AND VOLUNTARY EXCLUSION – PRIMARY COVERD 
TRANSACTIONS 

 
The Bidder certifies that, the firm or any person associated therewith in the capacity of 

owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or 
position involving the administration of federal funds:  

 
(a) are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any 
federal department or agency; 

(b) have not within a three-year period preceding this certification been convicted of or 
had a civil judgment rendered against it for: commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a federal, state, or local government 
transaction or public contract; violation of federal or state antitrust statutes; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property 

(c) are not presently indicted for or otherwise criminally or civilly charged by a federal, 
state, or local governmental entity with commission of any of the offenses enumerated in 
paragraph (b) of this certification; and 

 
(d) have not within a three-year period preceding this certification had one or more federal, 

state, or local government public transactions terminated for cause or default. 
 
The Bidder certifies that it shall not knowingly enter into any transaction with any 

subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this project by any federal agency unless authorized by 
the Florida Department of Transportation.” 
 
 
 
Company Name:_______________________________________________________ 
 
 
Authorized By:__________________________________________________________ 
                                  (Sign)                                                        (Print Name) 
 
Title:_____________________________________     Date:_____________________ 
 
 
 

 
Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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 (B15) 
BIDDER’S BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that we: 

______________________________________________________________________ (the ”Principal”), 

and _________________________________________________________________________(the 

“Surety”), a corporation authorized to do business as a surety in the State of Florida, bind ourselves, our 

heirs, executors, administrators, successors and assigns, jointly and severally and firmly by these presents 

in the full and just sum of _________________________________________ Dollars ($ 

_______________) good and lawful money of the United States of America, to be paid upon demand of 

the City of West Palm Beach, Florida. 

WHEREAS, the Principal is about to submit, or has submitted to the City of West Palm Beach, Florida, a 
bid in response to an Invitation to Bid issued by the City; and 
 
WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified bidder's check 
otherwise required to accompany its Bid.  
 
NOW THEREFORE, the conditions of this obligation are such that if the Bid is accepted by the City, the 
Principal shall within ten (10) calendar days after receipt of a contract, execute said contract and upon the 
terms, conditions and price set forth in the Invitation to Bid and Bid, in the form and manner required by the 
City of West Palm Beach, Florida, and execute a sufficient and satisfactory Public Construction Bond 
payable to the City of West Palm Beach, Florida, in an amount of one hundred percent (100%) of the total 
contract price, as indicated in the Bid, in form and with security satisfactory to the said City, then this 
obligation is to be void, otherwise to be and remain in full force and virtue in law; and the Surety shall, upon 
failure of the Principal to comply with any or all of the foregoing requirements within the time specified 
above, immediately pay to the City upon demand the amount hereof, not as a penalty but as liquidated 
damages. 
 
IN TESTIMONY THEREOF, the Principal and Surety have caused these present to be duly signed and 

sealed  

this ___________ day of ________________________, 20____. 

 
Bidder as PRINCIPAL:    SURETY: 

Company: ______________________  Company: ___________________________________ 

Signature: _______________________  Signature: ___________________________________ 

Print Name: _____________________  Print Name: __________________________________ 

Title: ____________________________ Title:________________________________________ 

      Address: ____________________________________ 
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(B16) 
CONSTRUCTION CONTRACTOR’S BID OPPORTUNITY LIST 

 
 
Prime Contractor/Consultant:         
Address/Telephone Number:         
Bid/Proposal Number:         
Quote Submitted MM/YR:         
 
49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a 
"bid opportunity list." The list is intended to be a listing of all firms that are participating, or 
attempting to participate, on DOT-assisted contracts. The list must include all firms that bid on 
prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted projects, 
including both DBEs and non-DBEs. For consulting companies this list must include all 
subconsultants contacting you and expressing an interest in teaming with you on a specific DOT 
assisted project. Prime contractors and consultants must provide information for Nos.1, 2, 3 and 
4 and should provide any information they have available on Numbers 5, 6, 7, and 8 for 
themselves, and their subcontractors and subconsultants. 
 
1. Federal Tax ID Number:        6.   DBE 8. Annual Gross Receipts 
2. Firm Name:           Non-DBE  Less than $1 million 
3. Phone:            Between $1 - $5 million 
4. Address:            Between $5 - $10 million 
        7.   Subcontractor  Between $10 - $15 million 
           Subconsultant  More than $15 million 
        
5. Year Firm Established:         
 
 
1. Federal Tax ID Number:        6.   DBE 8. Annual Gross Receipts 
2. Firm Name:           Non-DBE  Less than $1 million 
3. Phone:            Between $1 - $5 million 
4. Address:            Between $5 - $10 million 
        7.   Subcontractor  Between $10 - $15 million 
           Subconsultant  More than $15 million 
        
5. Year Firm Established:         
 
 
 
1. Federal Tax ID Number:        6.   DBE 8. Annual Gross Receipts 
2. Firm Name:           Non-DBE  Less than $1 million 
3. Phone:            Between $1 - $5 million 
4. Address:            Between $5 - $10 million 
        7.   Subcontractor  Between $10 - $15 million 
           Subconsultant  More than $15 million 
        
5. Year Firm Established:         
 

Failure to fully or accurately complete this form may be cause for rejection of the bid. 
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(B17) 
SCRUTINIZED CORPORATION CERTIFICATION               

 
 
I, ______________________________________,  ___________________________________ 
       (Print Name of Authorized Officer)    (Title) 
 
of __________________________________________________________________________________ 
        (Name of Firm) 
 
hereby attest that: 
 

1. For a bid of any amount, the company and its principals are not on the Scrutinized Companies 
that Boycott Israel List maintained by the State of Florida and do not engage in any boycott of 
Israel;  
 

2. For a bid of One Million Dollars or more, the company and its principals certify that they: 
 

a. are not on the Scrutinized Companies with Activities in Sudan List; 
 

b. are not on the Scrutinized Companies with Activities in the Iran Petroleum Energy 
Sector List; 

 
c. do not engage in business in Syria or Cuba. 

 
3. I have the authority to sign this certification on behalf of the company and certify that the above 

information is true, complete and correct.  
 
 
 

Signature: __________________________________ 
 
STATE OF _____________________________} 
 
COUNTY OF ___________________________} 
 
Sworn to and subscribed before me by means of  physical presence or  online notarization, this 

______ day of ___________________, 20_____, by  

____________________________, as an act of __________________________________ (firm), who is 

personally known to me or produced the following identification: ________________________________. 

 

     Notary Signature: _____________________________________ 
 
     Print Notary Name: ___________________________________ 
 
     Commission No. ______________________________________ 
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                                               (B18) 

Equal Benefits Certification 
 
Equal Benefits Ordinance.  Section 66-9 of the City’s Code of Ordinances provides that, with limited 
exceptions, when contracting for goods, services or construction in an amount of $50,000 or more, with 
persons or businesses with five or more employees that also provide benefits to employees’ spouses and 
dependents, the City shall contract only with those persons or businesses that provide equal benefits to 
employees’ domestic partners. 
 
Check only one box below: 
 1. The firm certifies and represents that it will comply during the entire term of the contract with Sec. 66-
9 of the City’s Code of Ordinances by providing benefits to employees’ domestic partners equal to those 
benefits provided to employees’ spouses and dependents; or 
 
 2. The firm does not need to comply with Sec. 66-9 of the City’s Code of Ordinances because of an 
allowable exemption: (Check exemptions that apply): 

____  The firm’s price for the contract term awarded is $50,000 or less. 
____  The firm employs less than five (5) employees. 
____  The firm does not provide benefits to employees’ spouses nor employees’ dependents. 
____  The firm is a government entity. 
____  The contract is for the sale or lease of property. 
____ Compliance would violate grant requirements or regulations of federal / state law. 

 ____  The contract is an emergency procurement or necessary to respond to an emergency 
situation. 

 3.  The firm does not comply with Sec. 66-9 of the City’s Code of Ordinances and does not have an 
allowable exemption. 
I, ______________________________________,  ___________________________________ 
       (Print Name of Authorized Officer)    (Title) 
 
of __________________________________________________________________________________ 
        (Name of Firm) 
 
hereby attest that I have the authority to sign this certification on behalf of the firm and certify that the 
above information is true, complete and correct.  

Signature: __________________________________ 
 
STATE OF _____________________________} 
 
COUNTY OF ___________________________} 
 
Sworn to and subscribed before me by means of   physical presence or  online notarization  this 
______ day of ___________________, 20_____, by ____________________________, as an act of ___ 
_______________________________ (firm), who is personally known to me or produced the following 
identification: ________________________________. 
 
     Notary Signature: _____________________________________ 
[Seal] 
     Print Notary Name: ___________________________________ 
     Commission No. ______________________________________ 
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1


 
5 

 

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



Attachment B – E-Verify 
 
 
 
Contract No: 
 
Financial Project No(s): 
 
Project Description: 
 

 
Vendor/Consultant acknowledges and agrees to the following: 
 
Vendor/Consultant shall utilize the U.S. Department of Homeland Security’s E-Verify 
system, in accordance with the terms governing use of the system, to confirm the 
employment eligibility of; 
 
all persons employed by the Vendor/Consultant during the term of the Contract to perform 
employment duties within Florida; and\all persons, including subcontractors, assigned by the 
Vendor/Consultant to perform work pursuant to the contract with the Department. 
 
 
 
 
 
 
 
 
 
Company/Firm: 
 
Authorized Signature: 
 
Title: 
 
Date: 
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          "General Decision Number: FL20240182 01/05/2024

Superseded General Decision Number: FL20230182

State: Florida

Construction Type: Highway

County: Palm Beach County in Florida.

HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2024.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.90 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2024.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2024

  SUFL2013-043 08/19/2013
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                                  Rates          Fringes

CARPENTER, Includes Form Work....$ 15.38 **          0.00
  
CEMENT MASON/CONCRETE FINISHER...$ 15.69 **          0.00
  
ELECTRICIAN......................$ 18.20             0.00
  
FENCE ERECTOR....................$ 12.82 **          0.00
  
HIGHWAY/PARKING LOT STRIPING:   
 Operator (Striping Machine).....$ 15.09 **          0.00
  
HIGHWAY/PARKING LOT STRIPING:   
 Painter.........................$ 12.13 **          0.00
  
HIGHWAY/PARKING LOT STRIPING:   
Operator (Spray Nozzleman).......$ 11.81 **          0.00
  
INSTALLER - GUARDRAIL............$ 13.96 **          0.00
  
IRONWORKER, ORNAMENTAL...........$ 13.48 **          0.00
  
IRONWORKER, REINFORCING..........$ 16.58 **          0.00
  
IRONWORKER, STRUCTURAL...........$ 16.42 **          0.00
  
LABORER (Traffic Control   
Specialist incl. placing of   
cones/barricades/barrels -   
Setter, Mover, Sweeper)..........$ 12.97 **          0.00
  
LABORER:  Asphalt, Includes   
Raker, Shoveler, Spreader and   
Distributor......................$ 12.99 **          0.00
  
LABORER:  Common or General......$ 10.66 **          0.00
  
LABORER:  Flagger................$ 12.53 **          0.00
  
LABORER:  Grade Checker..........$ 12.41 **          0.00
  
LABORER:  Landscape &   
Irrigation.......................$  9.02 **          0.00
  
LABORER:  Mason Tender -   
Cement/Concrete..................$ 13.91 **          3.50
  
LABORER:  Pipelayer..............$ 14.82 **          0.00
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 15.66 **          0.00
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 12.88 **          0.00
  
OPERATOR:  Boom..................$ 18.95             0.00
  
OPERATOR:  Boring Machine........$ 16.23 **          0.00
  
OPERATOR:  Broom/Sweeper.........$ 12.70 **          0.00
  
OPERATOR:  Bulldozer.............$ 16.00 **          0.00
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OPERATOR:  Concrete Finishing   
Machine..........................$ 15.44 **          0.00
  
OPERATOR:  Concrete Saw..........$ 16.22 **          0.00
  
OPERATOR:  Crane.................$ 21.66             0.00
  
OPERATOR:  Curb Machine..........$ 20.76             0.00
  
OPERATOR:  Distributor...........$ 14.76 **          0.00
  
OPERATOR:  Drill.................$ 14.78 **          0.00
  
OPERATOR:  Forklift..............$ 16.32 **          0.00
  
OPERATOR:  Gradall...............$ 15.75 **          0.91
  
OPERATOR:  Grader/Blade..........$ 20.25             0.00
  
OPERATOR:  Grinding/Grooving   
Machine..........................$ 13.87 **          0.00
  
OPERATOR:  Loader................$ 14.19 **          0.00
  
OPERATOR:  Mechanic..............$ 18.03             0.00
  
OPERATOR:  Milling Machine.......$ 15.60 **          0.00
  
OPERATOR:  Oiler.................$ 16.32 **          0.00
  
OPERATOR:  Paver  (Asphalt,   
Aggregate, and Concrete).........$ 14.73 **          2.36
  
OPERATOR:  Piledriver............$ 17.23             0.00
  
OPERATOR:  Post Driver   
(Guardrail/Fences)...............$ 14.45 **          0.00
  
OPERATOR:  Roller................$ 13.03 **          0.00
  
OPERATOR:  Scraper...............$ 12.01 **          0.00
  
OPERATOR:  Screed................$ 15.51 **          0.00
  
OPERATOR:  Tractor...............$ 10.79 **          0.00
  
OPERATOR:  Trencher..............$ 14.74 **          0.00
  
PAINTER:  Spray..................$ 16.52 **          0.00
  
SIGN ERECTOR.....................$ 14.02 **          0.00
  
TRUCK DRIVER:  Distributor   
Truck............................$ 14.96 **          2.17
  
TRUCK DRIVER:  Dump Truck........$ 11.84 **          0.00
  
TRUCK DRIVER:  Flatbed Truck.....$ 14.28 **          0.00
  
TRUCK DRIVER:  Lowboy Truck......$ 13.98 **          0.00
  
TRUCK DRIVER:  Slurry Truck......$ 11.96 **          0.00
  
TRUCK DRIVER:  Vactor Truck......$ 14.21 **          0.00
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TRUCK DRIVER:  Water Truck.......$ 13.25 **          0.00
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90).  Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
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005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
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initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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APPENDICES A and E 
 
 
During the performance of this contract, the contractor, for itself, its assignees and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 
 
(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 

nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation 
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be 
amended from time to time, (hereinafter referred to as the Regulations), which are herein 
incorporated by reference and made a part of this Agreement. 

 
(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract, 

shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion 
or family status in the selection and retention of subcontractors, including procurements of 
materials and leases of equipment.  The Contractor shall not participate either directly or 
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including 
employment practices when the contract covers a program set forth in Appendix B of the 
Regulations. 

 
(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment:  

In all solicitations made by the Contractor, either by competitive bidding or negotiation for 
work to be performed under a subcontract, including procurements of materials or leases of 
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the 
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination 
on the basis of race, color, national origin, sex, age, disability, religion or family status. 

 
(4.) Information and Reports:  The Contractor shall provide all information and reports required 

by the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration to be pertinent to ascertain compliance with such Regulations, orders and 
instructions.  Where any information required of a Contractor is in the exclusive possession of 
another who fails or refuses to furnish this information the Contractor shall so certify to the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration as appropriate, and shall set forth what efforts it has made to obtain the 
information. 

 
(5.) Sanctions for Noncompliance:  In the event of the Contractor’s noncompliance with the 

nondiscrimination provisions of this contract, the Florida Department of Transportation shall 
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit 
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may determine to be appropriate, including, but not limited to: 

 
a. withholding of payments to the Contractor under the contract until the Contractor 

complies, and/or 
b. cancellation, termination or suspension of the contract, in whole or in part. 

 
(6.) Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) 

through (7) in every subcontract, including procurements of materials and leases of 
equipment, unless exempt by the Regulations, or directives issued pursuant thereto.  The 
Contractor shall take such action with respect to any subcontract or procurement as the 
Florida Department of Transportation, the Federal Highway Administration, Federal Transit 
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Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety 
Administration may direct as a means of enforcing such provisions including sanctions for 
noncompliance. In the event a Contractor becomes involved in, or is threatened with, 
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may 
request the Florida Department of Transportation to enter into such litigation to protect the 
interests of the Florida Department of Transportation, and, in addition, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United 
States. 
 

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights 
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of 
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and 
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment 
of persons displaced or whose property has been acquired because of Federal or Federal-aid 
programs and projects);  Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), 
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973, 
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability); 
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et 
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of 
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race, 
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209), 
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, 
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms “programs or activities” to include all of the programs or 
activities of the Federal-aid recipients, sub-recipients and contractors, whether such 
programs or activities are Federally funded or not); Titles II and III of the Americans with 
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of 
public entities, public and private transportation systems, places of public accommodation, 
and certain testing entities (42 U.S.C. §§ 12131 -- 12189) as implemented by Department of 
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation 
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on 
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to 
Address Environmental Justice in Minority Populations and Low-Income Populations, which 
ensures non-discrimination against minority populations by discouraging programs, policies, 
and activities with disproportionately high and adverse human health or environmental effects 
on minority and low-income populations; Executive Order 13166, Improving Access to 
Services for Persons with Limited English Proficiency, and resulting agency guidance, 
national origin discrimination includes discrimination because of limited English proficiency 
(LEP).  To ensure compliance with Title VI, you must take reasonable steps to ensure that 
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100); 
Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq). 

 

 



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LAP CERTIFICATION OF CURRENT CAPACITY 
525-010-46 

PROGRAM MANAGEMENT 
09/20 

Page 1 of 2 
CONFIDENTIAL per Ch 337.14(1) F.S. 
 
 
 
 
 
 
For bids to be received on        
 (Letting Date) 

Fill in your FDOT Vendor Number 
 

VF                                        

 (Only applicable to FDOT pre-qualified contractors) 
 

 
 

CERTIFICATE 
 

I hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount 
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work). 
 
 The total uncompleted work as shown on 
 the “Status of Contracts on Hand” report (page 2)  $        
 
I further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows: 
 
1.  If the letting is before the 25th day of the month, the certificate and report reflect the uncompleted work as of the 15th 
day of the month, last preceding the month of the letting. 
 
2.  If the letting is after the 25th day of the month, the certificate and report reflects the uncompleted work in progress as of 
the 15th day of the month of the letting. 
 
3.  All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report 
and charged against our total rating. 
 
        
I certify that the information above is correct. NAME OF FIRM 
 

Sworn to and subscribed this       day By:         

of       , 20              
 Title



  
STATUS OF CONTRACTS ON HAND 

525-010-46 
PROGRAM MANAGEMENT 

09/20 
Page 2 of 2 

 
(Furnish complete information about all your contracts, whether prime or subcontracts; 

whether in progress or awarded, but not yet begun; and regardless of whom contracted with.) 
 
 

1 2 3 4 5 6 

PROJECTS 
OWNER, LOCATION AND DESCRIPTION 

CONTRACT (OR 
SUBCONTRACT) 

AMOUNT 

AMOUNT 
SUBLET 

TO OTHERS 

BALANCE OF 
CONTRACT 

AMOUNT 

UNCOMPLETED AMOUNT TO BE DONE 
BY YOU 

AS PRIME 
CONTRACTOR 

AS 
SUBCONTRACTOR 

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

NOTE:  Columns 2 and 3 to show total contract (or subcontract) amounts.  Column 4 to be difference 
between columns 2 and 3.  Amount in columns 5 or 6 to be uncompleted portion of amount in column 4.  All 
amounts to be shown to nearest $100.  The Contractor may consolidate and list as a single item all 
contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than 
20% of the total. 

TOTALS $0.00 $0.00 

TOTAL UNCOMPLETED WORK ON 
HAND TO BE DONE BY YOU 
(TOTAL COLUMNS 5 AND 6) 

$0.00  

 



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DISCLOSURE OF LOBBYING ACTIVITIES 
375-030-34 

PROCUREMENT 
 02/16 

  

 Is this form applicable to your firm? 

If no, then please complete section 4 
below for “Prime” 

  YES     NO  
 
 
 

1. Type of Federal Action:  
      a. contract 
      b. grant 
      c. cooperative agreement 
      d. loan 
      e. loan guarantee 
      f. loan insurance  

2. Status of Federal Action:  
      a. bid/offer/application  
      b. initial award  
      c. post-award 

3. Report Type:  
      a. initial filing  
      b. material change  
   For Material Change Only:  
      Year:    Quarter:        

      Date of last report:        

      (mm/dd/yyyy)                   

4. Name and Address of Reporting Entity:  
        Prime               Subawardee 
                             Tier       , if known:  
       
       
       
 
Congressional District, if known: 4c        

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and 
Address of Prime:         
        
              
 
 
 
Congressional District, if known:        

6. Federal Department/Agency:  
       
       
 

7. Federal Program Name/Description:  
       
       
 
CFDA Number, if applicable:        
 

8. Federal Action Number, if known:  
       
 

9. Award Amount, if known:  
 
$        

10. a. Name and Address of Lobbying Registrant  
(if individual, last name, first name, MI): 

       

       

       

 

b. Individuals Performing Services (including address if  
   different from No. 10a)  
   (last name, first name, MI):  
       
       
       
 
 

11. Information requested through this form is authorized by title 31 

U.S.C. section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed 
by the tier above when this transaction was made or entered 
into. This disclosure is required pursuant to 31 U.S.C. 1352. 
This information will be available for public inspection. Any 
person who fails to file the required disclosure shall be subject 
to a civil penalty of not less than $10,000 and not more than 
$100,000 for each such failure.  

 
Signature: ____________________________________________  
 
Print Name:        
 
Title:        
 
Telephone No.:         Date (mm/dd/yyyy):        

Federal Use Only:  
Authorized for Local Reproduction 
Standard Form LLL (Rev. 7-97)  



  375-030-34 
PROCUREMENT 

 04/14 
Page 2 of 2 

 

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES  

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the 
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. 
section 1352. The filing of a form is required for each payment or agreement to make  payment to any lobbying entity for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete 
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by 
the Office of Management and Budget for additional information.  
 

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the 
outcome of a covered Federal action.  
 

2. Identify the status of the covered Federal action.  
 

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the 
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last 
previously submitted report by this reporting entity for this covered Federal action.  

 
4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if 

known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime 
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. 
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.  

 
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State 

and zip code of the prime Federal recipient. Include Congressional District, if known.  
 

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational 
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.  

 
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 

Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.  

 
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 

Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract, 
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include 
prefixes, e.g., "RFP-DE-90-001."  

 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter 

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.  
 

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying   
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal 
action.  

 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a). 

Enter Last Name, First Name, and Middle Initial (MI).  
 

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.  
 
 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a  

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this  

collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,  

gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden  

estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and  

Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.  



 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DBE BID PACKAGE INFORMATION 
275-030-11 

EQUAL OPPORTUNITY OFFICE 
 10/23 

Page 1 of 2 
 
 
 
DBE Utilization 
The Department began its DBE race neutral program January 1, 2000.  Contract specific goals are not 
placed on Federal/State contracts; however, the Department has an overall 10.67% DBE goal it must 
achieve.  In order to assist contractors in determining their DBE commitment level, the Department has 
reviewed the estimates for this letting. 
 
As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts.  When the 
low bidder executes the contract with the Department, information will be requested of the contractor’s 
DBE participation for the project.  While the utilization is not mandatory in order to be awarded the project, 
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and 
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs. 
 
Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project.  A 
0% DBE availability may have been established due to any of the following reasons: limited identified 
subcontracting opportunities, minimal contract days, and/or small contract dollar amount.  Contractors are 
encouraged to identify any opportunities to subcontract to DBE’s.  
 
Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this 
information.   
 
DBE Reporting 
If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity 
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded 
projects.  This will not become a mandatory part of the contract.  It will assist the Department in tracking 
and reporting planned or estimated DBE utilization.  During the contract, the prime contractor is required 
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity 
Compliance (EOC) system. 
 
All DBE payments must be reported whether or not you initially planned to utilize the company.  In order 
for our race neutral DBE Program to be successful, your cooperation is imperative.  If you have any 
questions, please contact EOOHelp@dot.state.fl.us. 
 
 
Bid Opportunity List 
The Federal DBE Program requires States to maintain a database of all firms that are participating or 
attempting to participate on FDOT-assisted contracts.  The list must include all firms that bid on prime 
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs.  
 
Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3 
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted 
to you for specific project for this letting.  The web address to the Equal Opportunity Compliance system 
is: https://www.fdot.gov/equalopportunity/eoc.shtm. 
 

https://www.fdot.gov/equalopportunity/eoc.shtm


 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

DBE BID PACKAGE INFORMATION 
275-030-11 

EQUAL OPPORTUNITY OFFICE 
 10/23 

Page 2 of 2 
 
 
DBE/AA Plans 
Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT 
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract. 
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior 
to the award of the contract.   
 
Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative 
Code.  Plans that do not meet these mandatory requirements may not be approved.  Approvals are for a 
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison 
Officer and/or President.  Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a 
change in the designated DBE Liaison officer as follows:  
 

• Print the first page of the document on company stationery (“letterhead”) that indicates the 
company’s name, mailing address, phone number, etc. 

• Print the company’s name in the “___” space; next to “Date” print the month/day/year the policy is 
being signed; record the signature of the company’s Chief Executive Officer, President or 
Chairperson in the space next to “by” and print the full first and last name and position title of the 
official signing the policy. 

• Print the DBE Liaison’s full name, email address, business mailing address and phone number 
the bottom of email. 
 

E-mail the completed and signed DBE AA Plan to:  eeoforms@dot.state.fl.us.  
 
The Department will review the policy, update department records and issue a notification of approval or 
disapproval; a copy of the submitted plan will not be returned to the contractor. 
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The new  COMMANDER™ ATC Traffic Signal Controller is designed to meet and exceed the latest NEMA  
TS1, TS2-1, TS2-2 and ATC standards. COMMANDER is the result of customer guidance, Cubic | Trafficware’s 
extensive experience in electrical design and the latest innovations in industrial design & software 
engineering concepts. COMMANDER provides unparalleled performance in all signal control applications 
with advanced functionality for complex phasing, detector processing, coordination, preemption, 
communications, adaptive timing, systems operation and Connected/Autonomous Vehicle applications. 

COMMANDER’S ground-breaking industrial design is compact for those tight-fit cabinets and easily carried 
with dual handles, capturing the essence of COMMANDER’S functional design elements. Its enhanced 
usability includes a large, sloped and recessed front panel with bright color display for day and night time 
use, touch screen, large keypad, and graphical user interface (GUI) as well as a classic mode user interface.

Performance includes full compliance with the Version 6 ATC standard and more... enhanced Version 6 
engine board with an additional QUICC processor for communications co-processing, and a separate 
processor for graphics and other secondary control functions. COMMANDER is designed to operate with 
Cubic | Trafficware’s SCOUT controller firmware.

COMMANDER

Advanced Traffic Controller

522 Gillingham | Sugar Land | Texas | 77478
For more information, call 281-269-6512 or visit www.trafficware.com.

© 2019 Trafficware Group, Inc. COMMANDER-02202019

NEMA TS1, TS2-1 and TS2-2
    ATC Controller

™APL # 671-017-014

With Scout 
Software. 
TS2-2 
Controller
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Product Features
COMMANDER™
ATC Controller_

Graphical User Interface
•  Allows user to switch between GUI and Classic Mode UI
•  Day and night mode
•  Table data entry with collapsed arrays and pop-ups
•  Message Center and Alerts
•  Graphic real-time status

Engine Board - Ver. 6
•  Meets and exceeds ATC Standard ver. 6.25 
•  Meets Caltrans TEES 2009 + Errata 1 & 2
•  Supports ATC API
•  PowerQUICC 2 Pro @ 400MHz
•  2nd QUICC for port expansion
•  128MB DRAM - 512MB ready
•  256MB Flash - 1GB ready
•  2MB SRAM (SuperCap-backed) – 4MB ready
•  Linux ver. 3.4.118
•  SD Card – high-speed SDIO interface

Industrial Design
•  Strong, sturdy construction to withstand rough handling
•  Compact - 8.2” x 15” x 6.5”
•  Solid, flat top - resists drips & condensation and allows 

items to be placed on top 
•  Sloped front face for greatest viewing angle at a variety 

of heights
•  Dual handles - designed and placed for comfort
•  Recessed front panel provides additional protection
•  Side-mounted 2070-A2 Comm module slot
•  Recessed module face reduces shelf width needed for 

cable connectors
•  Non-skid, screw-mounted, wide-temperature feet

Performance
•  Full compliance with Version 6 ATC...and more
•  Enhanced Version 6 engine board
•  2nd powerful processor module for graphics and 

secondary functions

Removable Storage
•  SD Card

-- Up to 8GB
•  Datakey

-- 3.3V
-- Up to 32Mb

•  Both devices
-- Receptacles installed, storage devices optional
-- Industrial temperature rated
-- Configuration and log data 
-- Recessed to protect from damage

Display
•  7” color 800 x 480 TFT display
•  High-brightness, sunlight-readable
•  Resistive touch panel, unaffected by moisture
•  Both graphical user interface and Classic Mode UI
•  Display and touch screen sealed to front panel

Graphics Processor
•  ARM Cortex-A7 processor @ 800MHz
•  256MB SDRAM memory
•  256MB Flash memory
•  Two 10/100MBit ethernet ports
•  USB 2.0 high-speed
•  TFT LCD interface
•  Linux ver. 4
•  Ethernet link to engine board – allows loosely-coupled 

co-processing

Keypad
•  Firm rubber keypad with large keys
•  Metal dome tactile switches
•  Generous 0.8” spacing
•  Key assignments friendly to 2070 and 980 ATC users

-- Dual-labels provide 1-1 mapping to 2070
-- Retains ATC controller 980 alternate functions
-- Dedicated brightness function key

5 Ethernet Ports
•  2 - Ethernet switches, one per engine board ethernet
•  2 - 10/100 ethernet ports per switch
•  1 - 10/100 ethernet port to graphics processor
“Active” Indicator
•  Bi-color LED - Red and Green
3 USB 2.0 High Speed Ports
•  2 - USB ports from engine board
•  1 - USB port to graphics processor
ATC Console Port
•  ASYNC EIA-694 (RS232), also for devices (SP4)
•  115.2Kbaud, Tx/Rx 
NEMA TS-2 Port 1
•  SDLC port for cabinet communications
•  153.6Kbps
NEMA TS-2 Port 2
•  ASYNC EIA-694 (RS232) for devices (SP8)
•  115.2Kbaud, with modem control
Speaker
•  Loud, front-mounted speaker
•  Supports tones and full audio
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Features Comparison
FEATURE COMMANDER™ Brand X* Brand Y* ATC v6.25 / (TEES)

Enclosure

Dimensions (H x W x D) 8.2” x 15” x 6.5” 8.5” x 14.8” x 6.4” 10.5” x 14.8” x 7.8”

Carrying Handle 2, integral, sides integral, rear

Engine Board

ATC Standard Compliance ver 6.25 ver 5.2b ver 5.2b

Processor PowerQUICC 2 Pro PowerQUICC 2 Pro PowerQUICC 2 
(TEES)

Additional Comm Processor QUICC

Speed (MHz) 400 233

DRAM (MB) 128 128 64 64

FLASH Memory (MB) 256 64 64 32

SRAM (backed up) (MB) 2 2 1 1

Linux Version 3.4.118 2.6.3x 3.4 2.6.18

User Interface

Display - Color Graphic 800 x 480 240 x 120

Sunlight Readable Y Y

Display Heater Option Y Optional

Graphics Support HTML5 Android™

Keypad (# of keys) 29 28 28 (2070) 28

Key Spacing 0.8” ~0.8” 0.5”

Tactile Keys Y N Y

Touch Panel Y Y Y

Speaker Y Y Beeper

Communication Ports

Ethernet 5 4 4 4

Ethernet (Graphics Processor) 1

Serial Port (NEMA Ports 1 & 2, C50S) Y Y Y

USB Ports 3 2 4 1

USB (Graphics Processor) 1

Datakey Socket (side) Y Y Y Optional

SD Card Socket, Internal (Speed) Fast Optional

SD Card Socket, External (Speed) Serial

24V DC Over-Current Electronic Electronic Yes

Comm Status Indicators Y Y Yes

Comm Slot (side) Y Y Y Optional

COMMANDER™
ATC Controller_

*Other controller specifications based upon published data as of 04/01/2018
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 MMU2-16LE Catalog Sheet – 022819  Designed, Manufactured and Tested in the United States of America ISO 9001:2015 Registered 

   SmartMonitor and LEDguard are registered trademarks of Eberle Design Inc. U.S. Pat 7,246,037 & 9,460,620 

 
Complies With The New 

NEMA MMU2 Standard and 
MUTCD Requirements 

 

 
MMU2-16LE SERIES 

NEMA LCD MALFUNCTION MANAGEMENT UNIT 
  MMU2-16LEip wi th Ethernet Port  
  MMU2-16LE  wi th EIA-232 Port  

Whether you’re a NOVICE or EXPERT Signal Technician, wouldn’t it be 
great if you could: 

 Use a built-in SETUP WIZARD to quickly and accurately configure the Signal 
Monitor to the exact requirements of the cabinet and intersection? 

 Use a MENU DRIVEN LCD interface to view vital cabinet operational details such 
as field signal voltages, historical event logs, and monitor configuration data? 

 Use a built-in DIAGNOSTIC WIZARD to automatically diagnose cabinet 
malfunctions and pinpoint faulty signals? 

If your answer is Yes, the MMU2-16LE SmartMonitor® is for YOU! 

 NEW MMU2-16LE SmartMonitor® ENHANCED FEATURES 
 

NEMA TS2-2016 Standard: The MMU2-16LE SmartMonitor® meets all specifications of the NEMA Standard TS2-2016 for the 
MMU2 configuration while maintaining compatibility with NEMA TS1-1989 Assemblies. 

  NEMA Standard 
Flashing Yellow Arrow PPLT: 

The MMU2-16LE SmartMonitor® supports MUTCD Flashing Yellow Arrow PPLT operation and 
meets / exceeds the NEMA Standard MMU2 requirements of TS2-2016 FYA, providing modes for 
both TS-2 or TS-1 cabinet configurations. 

Standardized Communications: Real-time SDLC communications with the Controller Unit exchanges field input status, Controller 
Unit output status, fault status, MMU programming, and time and date. 

  Full Intersection & Status Display: Two high contrast, large area Liquid Crystal Displays (LCD) continuously show full RYG(W) 
intersection status. A separate graphic LCD provides a menu driven user interface to status, signal 
voltages, configuration, event logs, and the Help system. 

  

Event Logging: A time-stamped nonvolatile event log records the complete intersection status as well as AC Line 
events, configuration changes, monitor resets, temperature and true RMS voltages.  

  

Setup Wizard: Use the built-in Setup Wizard to configure the Nema Enhanced settings of the SmartMonitor® by 
answering a short series of questions regarding intersection design and operation. 

  Diagnostic Wizard: 
and Help System 

The Diagnostic Wizard automatically pinpoints faulty signals and offers trouble-shooting guidance. 
The integrated Help System provides context sensitive operational assistance. 

  TS-1 Type 12 with SDLC Mode: The MMU2-16LE SmartMonitor® can be configured to operate with the Port 1 SDLC function and 
Diagnostic Wizard enabled in a TS-1 twelve channel cabinet with no cabinet wiring changes. 

  Program Card Memory: Enhanced settings of the MMU2-16LE SmartMonitor® are stored in nonvolatile memory on the EDI 
Program Card. Moving the Program Card to another MMU2-16LE automatically transfers all settings. 

  Signal Sequence History Log: The five Signal Sequence History logs stored in nonvolatile memory graphically display up to 30 
seconds of signal status prior to each fault event.  

  

LEDguard®: This EDI innovative signal threshold technique can be used to increase the level of monitoring 
protection when using LED based signal heads. 

  EDI RMS-Engine: A DSP coprocessor converts AC input measurements to True RMS voltages, virtually eliminating 
false sensing due to changes in frequency, phase, or sine wave distortion. 

  

ECcom PC Software: Access to the MMU2-16LE data is provided by the industry standard EDI ECcom Windows based 
software for status, event log retrieval, configuration, and data archival. 
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Milbank Manufacturing  |  4801 Deramus Ave., Kansas City, MO 64120  |  877.483.5314  |  milbankworks.com

Please consult serving utility for their requirements prior to ordering or installing, as specifications and approvals vary by utility and may require local 
electrical inspector approval. All installations must be installed by a licensed electrician and must comply with all national and local codes, laws and 
regulations. Milbank reserves the right to make changes in specifications and features shown without notice or obligation.

Catalog Number UAP3505-XL-TG-HSP

Marketing Product Description 5 Terminal Ringless Small 
Closing Plate Triplex Ground 
Lever Bypass Stainless Steel 
Hasp Aluminum Painted

UPC 784572301061

Length (IN) 4.844

Width (IN) 10

Height (IN) 18.5

Brand Name Milbank

Type Ringless Meter Socket

Application Meter Socket

Standard UL Listed;Type 3R

Voltage Rating 600 Volts Alternating Current

Amperage Rating 125 Continuous Ampere

Phase 1 Phase

Frequency Rating 60 Hertz

Size 4.844L x 10W x 18.5H

Number Of Cutouts 0

Cutout Size No Main Breaker

Cable Entry Overhead

Terminal Lay in

Insulation Glass Polyester

Mounting Surface Mount

Enclosure Aluminum with Powder Coat 
Finish

Jaw Quantity 5 Terminal

Bypass Type Lever Bypass

Number of Meter Positions 1 Position

Equipment Ground Triplex Ground

Hub Opening Small Closing Plate

Line Side Wire Range 6 - 2/0 AWG

Load Side Wire Range 6 - 2/0 AWG

Number Of Receptacles 0

UAP3505-XL-TG-HSP

1096711
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  18 1/2"  

  10" O.D.  

A

  4 13/16" I.D.  

  1 5/8"    1 5/8"  

  3 1/4"    3 1/4"  

  9/16"  

  2 1/8"  

B CD

FEATURE TABLE
ITEM QTY DESCRIPTION
A 4 STD. MNTG. EMBOSS
B 1 ¼ SOLID K.O.
C 1 ¼, ½ CONC. K.O.
D 6 1, 1¼, 1½, 2 CONC. K.O.

Please consult serving utility for their 
requirements prior to ordering or installing, as 
specifications and approvals vary by utility, and 
may require local electrical inspector approval. 
All installations must be installed by a licensed 
electrician and must comply with all national and 
local codes, laws and regulations. Milbank 
reserves the right to make changes in 
specifications and features shown without notice 
or obligation. 

Version:

1
All dimensions are +/- 1/16”. 
Drawing views are not to scale.
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LED Countdown
Pedestrian Signals
16 x 18 inch 

Excellent Appearance & Visibility
•	 Robust LED system design enables high luminous
	 intensity over product life cycle
•	 Efficient optical system minimizes power consumption
	 while providing excellent uniformity and viewing angles
•	 Single piece transparent front window with internal
	 masking to prevent: 
	 -	 countdown and icons display from being readily
		  visible when not in operation
	 -	 scratches and abrasions compared with external silk
		  screen technology
•	 Bright and clear icons
•	 Fully uniform look
•	 Lower profile*
•	 Improved luminous intensity uniformity

Outstanding Reliability
& Robust Operation
•	 Internal conflict monitor preventing walk and
	 don’t walk indications to light up at the same time
•	 Individual power supply drives each display to ensure
	 proper indication
•	 Reduced overall power consumption*

* Compared to PS7-CFF1-27A

Meets Rigorous Certification
& Testing Standards
•	 Intertek ETL Verified compliant
•	 DOE compliant
•	 Using MIL-STD-810F and NEMA 250-1991 Type 4 for
	 environmental robustness, passed reliability and
	 qualification testing including high temperature,
	 high humidity cycling (HTHH for 1,000 hours)
•	 Compliant (for Full Hand/Full Person) with the
	 ITE PTCSI LED Signal Modules
	 -	 version dated August 2010

The Greatest Signals Stand the Test of Time.TM

GE
Lighting

APL # 653-022-018
DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547



                   LED Countdown Pedestrian Signals
• 16 x 18 inch module

Mechanical Outline  Dimensions in inches. (mm) indicates metric equivalent

17.7"
(449)

16.0"
(406)

13.9"
(354)

17.7"
(449)

16.0"
(406)

17.7"
(449)

16.0"
(406)

13.9"
(354)

17.7"
(449)

16.0"
(406)

17.7"
(449)

16.0"
(406)

13.9"
(354)

17.7"
(449)

16.0"
(406)

Operating Specifications
	 Parameter	 Rating

	 Operating Temperature Range*	 -40 to +74°C (-40 to +165°F)

	 Operating Voltage Range	 80 to 135 V (60Hz AC)

	 Power Factor (PF)	 > 90 %

	 Total Harmonic Distortion (THD)	 < 20 %

	 Voltage Turn-Off (VTO)	 35 V

	 Start-up Time	 < 75msec

	 Lens & Shell Material	 UV Stabilized Polycarbonate

	
Wiring

	 16 AWG, Color Coded
		  with Strain Relief

	
LED Color

	 Hand: Portland Orange
		  Person: Lunar White
		  Countdown: Portland Orange

	 Default Mode	 Hand only

* Performed in compliance with ITE test method described in the technical notes

Design Compliance
	 Test type	 Compliance

	 Luminous intensity,	 ITE PTCSI LED Signal Modules
	 Uniformity & Viewing Angles	 version of August 2010

	 Chromaticity	 ITE PTCSI LED Signal Modules
		  version of August 2010

		  MIL-STD-810F
	 Moisture Resistance	 Procedure 1, Rain & Blowing Rain

	 Mechanical Vibration	 MIL-STD-883 Test Method 2007

	 Electronic Noise	 FCC Title 47 Sec 15 Sub. B1

		  Sec. 2.1.6 NEMA TS 2-2003
	

Transient Voltage Protection
	 Sec. 2.1.8 NEMA TS 2-2003

	 Controller Compatibility	 NEMA TS-2-2003

	 	 Sec. 8.2 IEC 1000-4-5 & Sec. 6.1.2 ANSI/IEEE
	 Transient	 C62.41.2 - 2002, 3KV, 2 Ω
	 Suppression	 Sec. 8.0 IEC 1000-4-12 & Sec. 6.1.1 ANSI/IEEE
		  C62.41.2 - 2002, 6KV, 30 Ω

	 Wiring	 NFPA 70, National Electric Code

	
Digits

	 MUTCD 2003, Section 4E.07, Countdown
		  Numbers Minimum 9’’ Height & 7’’ Width

1 Class A

Product Information
						      Minimum Luminous
	 Dimensions	 Symbol	 AC Voltage	 Power (W)	 Intensity Cd/m2

	 Model Number	 Dimensions	 Layout	 Hand	 Person	 Nominal	 Hand	 Person	 Countdown	 Hand/Digit	 Person

	 PS7-CFF1-VLA	 16 x 18 in	 Overlay	 Full	 Full	 120V - 60Hz	 6	 6	 8	 1400	 2200
			   Countdown

1 Class A.
2 Full MUTCD Compliance
  Test Condition : Ta = 25˚C. All values are design or typical values when measured under laboratory conditions.
 

GE Lighting  •  1-888-MY-GE-LED   •  www.gelighting.com
	 1 - 8 8 8 - 6 9  -  4  3  - 5 3 3  for North America · or · + 1 . 2 1 6 . 2 6 6 . 2 4 1 9

GE Lighting Solutions, LLC is a subsidiary of the General Electric Company. “The Greatest Signals Stand the Test of Time” are trademarks of GE Lighting, LLC. The GE brand 
and logo are trademarks of the General Electric Company. © 2014 GE Lighting, LLC. Information provided is subject to change without notice. All values are design or 
typical values when measured under laboratory conditions.  

TRAF289-R012615
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Push button with Palm Beach County logo
Manufacturer custom etch BDL3-B-CE
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Test Type Compliance
Activation Force MUTCD 2009 - 4E

Temperature and 
Humidity NEMA TS 2

Transient Voltage 
Protection NEMA TS 2

Transient Suppression IEC 61000-4-4, IEC 61000-4-5

Lightning and Power 
Protection

GR-1089-CORE, Extended to 
6000V-400A, 25 reps, 120VAC-15 mins.

Electronic Noise FCC Title 47, Part 15, Class A

Mechanical Shock and 
Vibration NEMA TS 2

Ingress of Water NEMA 250 - 6P, Rain, Snow, etc...

Ingress of Water NEMA 250 - 6P, Submersion

Salt Spray and 
Corrosion NEMA 250 - 6P

Ingress of Foreign 
Objects NEMA 250 - 6P

Electrical Reliability NEMA TS 4

Note:  Applicable sections only of reference standards. All specifications are 
subject to change without notice.

Design Compliance

Button Styles

Standard
(Stainless Steel)

Left Arrow Right Arrow
(Aluminum - Black Powder Coat)

Up Arrow

R BDL3 – B 2HAL –
Body Style

Blank for Round Body
R	 –	 Rectangular Body

Product Category
BDL3  –  BullDog III

Body Color
B	 –	 Black
G	 –	 Green
Y	 –	 Yellow

Button Style
Blank for standard Stainless Steel button
AL	 –	 Left Arrow Button
AR	 –	 Right Arrow Button
AU	 –	 Up Arrow Button

Mounting Hole Options
(Rectangular Body Only)

Blank for no holes pre-drilled
2H	 –	 2 Holes Drilled
4H	 –	 4 Holes Drilled

Product Ordering Information

Mounting Hole Options
(Rectangular Body Only)

3.25
(82,6)

 ø.17 (4,3) 4x

1.875
(47,6)

4 Holes Drilled

4.5
(114,3)

2.8
(71,1)

3.70
(94,0)

 ø.28 (7,1) 2x

2 Holes Drilled

Push button with Palm Beach County logo
Manufacturer custom etch BDL3-B-CE
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Note: Specifications subject to change without notice. 

P R O D U C T  O V E R V I E W

Applications:
Roadways
Off ramps
Residential streets
Parking lots

Autobahn Series ATB2 
Roadway Lighting

Features:

OPTICAL

The Autobahn’s new molded silicone optics provide exceptional 
performance. Silicone optics are superior to other polymeric materials in 
the areas of; optical efficiency, thermal performance, and reduction in dirt 
accumulation, all of which can lead to long term lumen degradation and a 
shift in optical distribution. Also, because silicone allows for the molding 
of fine details as  well as thick sections, it produces the most crisp, clean 
and well-defined lighting distributions available. Silicone optics paired 
with modern LED’s allow the Autobahn to take full advantage of both 
technologies.
Same Light: Performance is comparable to 400-1000W HPS roadway 
luminaires.
White Light: Correlated color temperature - 4000K, or optional 2700K, 
3000K or 5000K, all 70 CRI minimum.
Unique IP66 rated LED light engines provided 0% uplight and restrict 
backlight to within sidewalk depth, providing optimal application coverage 
and optimal pole spacing.
Available in Type II, III, IIIL, IV, & V roadway distributions.

ELECTRICAL

Expected Life: LED light engines are rated >100,000 hours at 25°C, L70. 
Electronic driver has an expected life of 100,000 hours at a 25°C ambient.
Lower Energy: Saves an average of 40-60% over comparable HPS 
platforms.
Robust Surge Protection: Two different surge protection options provide a 
minimum of ANSI C136.2 10kV/5kA protection. 20kV/10kA protection is also 
available.
Luminaire ships with a 0-10v dimmable driver. Luminaire is continuous 
and step dimming capable via AO option or controls installed on P7 
photocontrol receptacle option.

MECHANICAL

Easy to Maintain: Includes standard AEL lineman-friendly features such 
as tool-less entry, 3 station terminal block and quick disconnects. Bubble 
level located inside the electrical compartment for easy leveling at 
installation. 
Rugged die-cast aluminum housing is polyester powder-coated for 
durability and corrosion resistance. Rigorous five-stage pre-treating and 
painting process yields a finish that achieves a scribe creepage rating of 
7 (per ASTM D1654) after over 5000 hours exposure to salt fog chamber 
(operated per ASTM B117).
Four-bolt mast arm mount is adjustable for arms from 1-1/4” to 2” (1-5/8” to 
2-3/8” O.D.) diameter and provides a 3G vibration rating per ANSI C136.31.
Wildlife shield is cast into the housing (not a separate piece). 

CONTROLS

NEMA 3 Pin photocontrol receptacle is standard, with the Acuity designed 
ANSI 7 Pin receptacle optionally available.
Premium solid state locking sale photocontrol - PCSS (10 year rated life). 
Extreme long life sold state locking style photocontrol - PCLL (20 year 
rated life).
Optional onboard Adjustable Output module allows the light output and 
input wattage to be modified to meet site specific requirements, and 
can also allow a single fixture to be flexibly applied in many different 
applications.

Autobahn Series – AEL_0109_ATB2

DIMENSIONS

Effective Projected Area (EPA)
The EPA for the ATB2 is 0.78 sq. ft.,
Approx. Wt. = 21 lbs. (9.53 kg)

787.4 mm
(31”)

25.4 mm (1”)

38.1 mm (1.5”)

355.6 mm
(14”)

101.6 mm (4”)

787.4 mm
(31”)

25.4 mm (1”)

38.1 mm (1.5”)

355.6 mm
(14”)

101.6 mm (4”)

STANDARDS

DesignLights Consortium® (DLC) Premium qualified 
product. Not all versions of this product may be DLC 
Premium qualified. Please check the DLC Qualified 
Products List at www.designlights.org/QPL to confirm 
which versions are qualified.
Color temperatures of ≤ 3000K must be specified for 
International Dark-Sky Association certification.
Rated for -40°C to 40°C ambient. 
CSA Certified to U.S. and Canadian standards  
Complies with ANSI: C136.2, C136.10, C136.14, C136.31, 
C136.15, C136.37
BUY AMERICAN ACT — Product with the BAA 
option is assembled in the USA and meets the Buy 
America(n) government procurement requirements 
under FAR, DFARS and DOT regulations. Please refer 
to www.acuitybrands.com/buy-american for additional 
information.

APL# 715-005-033DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547
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Warranty Five-year limited warranty. This is the only warranty provided and no other 
statements in this specification sheet create any warranty of any kind. All other express 
and implied warranties are disclaimed. Complete warranty terms located at:  
www.acuitybrands.com/support/warranty/terms-and-conditions
Note: Actual performance may differ as a result of end-user environment and application. 
All values are design or typical values, measured under laboratory conditions at 25 °C. 
Specifications subject to change without notice.
Please contact your sales representative for the latest product information.

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012
www.americanelectriclighting.com  Phone: 1-866-HOLOPHANE
Email: TechSupportINF@AcuityBrands.com
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved.  ATB2   Rev. 12/08/22

O R D E R I N G  I N F O R M A T I O N

Autobahn Series ATB2 
Roadway Lighting

ATB2	Autobahn LED 
	 Roadway

MVOLT	 	Multi-volt, 120-277V
	 347	 	347V
	 480	 	480V
	XVOLT 3		277V-480V

Color Temperature (CCT)
	 (Blank)	 4000K CCT, 70 CRI Min.
	 27K	 2700K CCT, 70 CRI Min.
	 3K	 3000K CCT, 70 CRI Min.
	 5K	 5000K CCT, 70 CRI Min.

Paint
	 (Blank)	 Gray (Standard)
	 BK	 Black
	 BZ	 Bronze
	 DDB	 Dark Bronze
	 GN	 Green
	 GI	 Graphite
	 WH	 White
	
Surge Protection
	 (Blank)	 Standard 20kV/10kA SPD
	 MP	 MOV Pack    10kV/5kA

Terminal Block
	 (Blank)	 Terminal Block (Standard)  
	 T2	 Wired to L1 & L2 Positions 
	
Misc.
	 BL	 External Bubble Level
	 HSS	 House-Side Shield
	 NL	 Nema Label 
	 XL	 Not CSA Certified 
	 HK	 Hingekeepers 
	 BAA	 Buy America(n) Act Compliant

Options

Misc. (continued)
	UMR-XX	 8” Horizontal Arm for Round  
		  Pole, Painted to match Fixture
	UMS-XX	 8” Horizontal Arm for Square 
		  Pole, Painted to match Fixture
	UMR-GALV	 8” Horizontal Arm for Round  
		  Pole, Galvanized
	UMS-GALV	 8” Horizontal Arm for Square 
		  Pole, Galvanized

Controls
	 (Blank)	 3 Pin NEMA Photocontrol  
		  Receptacle (Standard)
	 P7	 7 Pin Photocontrol Receptacle 
		  (Dimmable Driver Included) 
	 NR	 No Photocontrol Receptacle
	 AO	 Field Adjustable Output
	 PCSS1	 Solid State Lighting  
		  Photocontrol (120-277V)
	 PCLL	 Solid State Long Life Photocontrol 
	 SH	 Shorting Cap

Packaging
	 (Blank)	 Single Unit (Standard)
	 JP	 Job Pack (24/Pallet)

R2	 Roadway Type II
R3	 Roadway Type III
R3L	 Roadway Type III Long
R4 2	 Roadway Type IV
R5	 Roadway Type V

OpticsVoltagePerformance Packages Series

Notes
1.	 Not available in 347 or 480V.
2.	 Not available with P901 - P905 performance 

packages
3.	 XVOLT option only available with P601 and 

P602 performance packages

P601 26,192 lumens nominal
P602 29,188 lumens nominal
P603 33,062 lumens nominal
P604 36,305 lumens nominal
P605 39,786 lumens nominal

P901 30,398 lumens nominal
P902 36,273 lumens nominal
P903 41,215 lumens nominal
P904 45,247 lumens nominal
P905 50,476 lumens nominal

Accessories:
House Side Shields for field installation

ATB2P60XR2/R5HSS for use with P601 - P605,
R2, R3L, R5 distributions

ATB2P60XR3HSS for use with P601 - P605,
R3 distribution

ATB0P60XR4HSS for use with P601 - P505,
R4 distribution

ATB2P90XR2/R5HSS for use with P901 - P905,
R2, R3L, R5 distributions

ATB2P90XR3HSS for use with P901 - P905,
R3 distribution

DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547
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Warranty Five-year limited warranty. This is the only warranty provided and no other 
statements in this specification sheet create any warranty of any kind. All other express 
and implied warranties are disclaimed. Complete warranty terms located at:  
www.acuitybrands.com/support/warranty/terms-and-conditions
Note: Actual performance may differ as a result of end-user environment and application. 
All values are design or typical values, measured under laboratory conditions at 25 °C. 
Specifications subject to change without notice.
Please contact your sales representative for the latest product information.

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012
www.americanelectriclighting.com  Phone: 1-866-HOLOPHANE
Email: TechSupportINF@AcuityBrands.com
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved.  ATB2   Rev. 12/08/22

P E R F O R M A N C E  P A C K A G E

Autobahn Series ATB2 
Roadway Lighting

Note: Individual fixture performance may vary. Specifications subject to change without notice. 

ATB2 15C 20C 25C 30C 35C 40C
LLD Multiplier 1.02 1.01 1.00 0.99 0.98 0.97

P E R F O R M A N C E  P A C K A G E

To calculate the LLD for a temperature other than 25°C, multiply the LLD @ 25°C (shown in the performance package table) by the LLD multiplier for the selected temperature.

ATB2 Distribution Input Watts
2700K 3000K 4000/5000K

Lumens LPW Lumens LPW Lumens LPW

P601

R2

175

22,828 131 24,280 139 27,200 156
R3 22,689 130 25,200 144 27,080 155
R3L 21,844 125 22,513 129 23,761 136
R4 23,376 135 23,760 136 24,770 143
R5 23,291 135 23,810 138 24,680 143

P602

R2

196

24,983 126 26,610 135 30,060 152
R3 24,831 126 27,770 142 30,020 153
R3L 24,270 124 24,770 126 26,400 135
R4 25,697 135 26,280 137 27,230 143
R5 25,489 135 26,270 138 27,010 144

P603

R2

233

28,442 121 30,430 131 34,020 145
R3 28,269 121 32,760 141 33,990 145
R3L 27,087 116 28,050 120 29,464 126
R4 29,359 124 29,800 126 31,110 132
R5 29,019 125 29,850 127 30,750 132

P604

R2

263

31,060 118 33,130 126 37,050 140
R3 30,871 118 35,670 136 36,950 141
R3L 29,369 112 30,541 116 31,946 121
R4 32,001 125 32,450 126 33,910 132
R5 31,690 126 32,790 127 33,580 133

P605

R2

295

33,992 115 36,960 125 39,750 135
R3 33,785 115 38,670 131 39,910 136
R3L 31,867 108 33,149 112 34,663 118
R4 34,728 120 35,430 122 36,800 127
R5 34,681 121 35,130 122 36,750 128

P901

R2

199

27,147 137 28,470 143 30,430 154
R3 26,982 135 29,040 146 31,350 157
R3L 26,100 131 26,603 134 28,390 143
R5 27,698 141 29,020 146 29,350 149

P902

R2

245

32,512 133 35,070 144 38,090 156
R3 32,314 132 35,600 145 38,970 159
R3L 31,000 127 31,344 128 33,720 138
R5 33,171 137 33,740 138 35,150 145

P903

R2

282

37,007 131 39,380 140 42,990 152
R3 36,782 130 39,540 140 43,580 154
R3L 35,238 125 35,154 125 38,330 136
R5 37,758 134 37,860 134 40,010 142

P904

R2

319

40,420 127 43,410 137 47,220 148
R3 40,175 126 43,600 137 48,170 151
R3L 38,327 120 38,078 119 41,690 131
R5 41,240 132 41,420 132 43,700 140

P905

R2

369

44,573 121 48,390 132 52,380 142
R3 44,303 120 48,560 132 53,940 146
R3L 42,886 116 42,455 115 46,649 126
R5 45,477 128 45,390 127 48,190 136
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Warranty Five-year limited warranty. This is the only warranty provided and no other 
statements in this specification sheet create any warranty of any kind. All other express 
and implied warranties are disclaimed. Complete warranty terms located at:  
www.acuitybrands.com/support/warranty/terms-and-conditions
Note: Actual performance may differ as a result of end-user environment and application. 
All values are design or typical values, measured under laboratory conditions at 25 °C. 
Specifications subject to change without notice.
Please contact your sales representative for the latest product information.

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012
www.americanelectriclighting.com  Phone: 1-866-HOLOPHANE
Email: TechSupportINF@AcuityBrands.com
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved.  ATB2   Rev. 12/08/22

Autobahn Series ATB2 
Roadway Lighting

* Also includes any custom (non-catalog) CCT

P E R F O R M A N C E  P A C K A G E

LLD @ 25°C

ATB2
R2, R3 Distributions  
 3000K & 4000K CCT

R2, R3 Distributions  
2700K & 5000K CCT*

R3L, R4, & R5 Distributions  
Any CCT

50k Hours 75k Hours 100k Hours 50k Hours 75k Hours 100k Hours 50k Hours 75k Hours 100k Hours

P601 0.96 0.94 0.93 0.92 0.88 0.85 0.92 0.88 0.85

P602 0.96 0.94 0.93 0.92 0.88 0.85 0.92 0.88 0.85

P603 0.96 0.94 0.93 0.91 0.87 0.84 0.91 0.87 0.84

P604 0.96 0.94 0.93 0.91 0.87 0.83 0.91 0.87 0.83

P605 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82

P901 0.96 0.94 0.93 0.91 0.88 0.84 0.91 0.88 0.84

P902 0.96 0.94 0.93 0.91 0.87 0.83 0.91 0.87 0.83

P903 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82

P904 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82

P905 0.96 0.94 0.93 0.89 0.84 0.79 0.89 0.84 0.79
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Warranty Five-year limited warranty. This is the only warranty provided and no other 
statements in this specification sheet create any warranty of any kind. All other express 
and implied warranties are disclaimed. Complete warranty terms located at:  
www.acuitybrands.com/support/warranty/terms-and-conditions
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Please contact your sales representative for the latest product information.
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P E R F O R M A N C E  P A C K A G E

Autobahn Series ATB2 
Roadway Lighting

B.U.G. Ratings

ATB2 Distribution
2700K 3000K 4000/5000K

B U G B U G B U G

P601

R2 3 0 3 3 0 3 3 0 3

R3 3 0 3 3 0 3 3 0 4

R3L 3 0 4 3 0 4 3 0 4

R4 3 0 4 3 0 4 3 0 4

R5 5 0 3 5 0 3 5 0 3

P602

R2 3 0 3 3 0 3 3 0 3

R3 3 0 3 3 0 4 3 0 4

R3L 3 0 4 3 0 4 3 0 4

R4 3 0 4 3 0 4 3 0 4

R5 5 0 3 5 0 3 5 0 3

P603

R2 3 0 3 3 0 3 4 0 4

R3 3 0 4 3 0 4 3 0 4

R3L 3 0 4 3 0 4 3 0 4

R4 3 0 5 3 0 5 3 0 5

R5 5 0 4 5 0 4 5 0 4

P604

R2 3 0 3 4 0 4 4 0 4

R3 3 0 4 3 0 4 3 0 4

R3L 3 0 4 3 0 4 3 0 5

R4 3 0 5 3 0 5 3 0 5

R5 5 0 4 5 0 4 5 0 4

P605

R2 4 0 4 4 0 4 4 0 4

R3 3 0 4 3 0 4 3 0 4

R3L 3 0 5 3 0 5 3 0 5

R4 3 0 5 3 0 5 4 0 5

R5 5 0 4 5 0 4 5 0 4

P901

R2 3 0 3 3 0 3 3 0 3

R3 3 0 4 3 0 4 3 0 4

R3L 3 0 4 3 0 4 3 0 4

R5 5 0 3 5 0 4 5 0 4

P902

R2 4 0 4 4 0 4 4 0 4

R3 3 0 4 3 0 4 3 0 4

R3L 3 0 5 3 0 5 3 0 5

R5 5 0 4 5 0 4 5 0 4

P903

R2 4 0 4 4 0 4 4 0 4

R3 3 0 4 3 0 4 4 0 5

R3L 4 0 5 4 0 5 4 0 5

R5 5 0 4 5 0 4 5 0 4

P904

R2 4 0 4 4 0 4 4 0 4

R3 3 0 4 4 0 5 4 0 5

R3L 4 0 5 4 0 5 4 0 5

R5 5 0 4 5 0 4 5 0 4

P905

R2 4 0 4 4 0 4 4 0 5

R3 4 0 5 4 0 5 4 0 5

R3L 4 0 5 4 0 5 4 0 5

R5 5 0 5 5 0 5 5 0 5
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Warranty Five-year limited warranty. This is the only warranty provided and no other 
statements in this specification sheet create any warranty of any kind. All other express 
and implied warranties are disclaimed. Complete warranty terms located at:  
www.acuitybrands.com/support/warranty/terms-and-conditions
Note: Actual performance may differ as a result of end-user environment and application. 
All values are design or typical values, measured under laboratory conditions at 25 °C. 
Specifications subject to change without notice.
Please contact your sales representative for the latest product information.

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012
www.americanelectriclighting.com  Phone: 1-866-HOLOPHANE
Email: TechSupportINF@AcuityBrands.com
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved.  ATB2   Rev. 12/08/22

Autobahn Series ATB2 
Roadway Lighting

3"
1-1/2" RAD.

1/4" PLATE

3" 8"

1.66 O.D. x .140 WALL TB.

1/4" PLATE.43 x 1-3/4" SLOT

7-1/2""5-1/2" 2-7/8"

(2 PLCS.)

UMR POLE ADAPTOR
RECOMMENDED FOR USE WITH POLES OF 4" DIAMETER OR SMALLER

UMS POLE ADAPTOR
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3rd Party Compliance

PASS & SEYMOUR®

Flexcor® Wire Mesh Support Grips

Features & Benefits

•	� NOTE: Stainless steel mesh is not suitable for marine use

FCHL100U

Endless weave design for simple 
installation and adjustment.

Four styles available: single 
(shown), double, locking bale 
and offset.

Available in stainless steel for 
excellent corrosion-resistance.

Designed for applications ranging 
from from service- & bus-drops,  
to light & heavy duty.

Catalog number, diameter range and 
agency approval stamped into the hardware.

Flexcor® industrial-strength wire mesh support grips are 
designed to distribute the weight of vertical or sloping runs 
of electrical cable, metal rods, tubing or hose over the entire 
length of the grip to avoid damage.

Flexcor® Wire Mesh Support Grips are offered in single, 
double, universal and offset weaves with either closed or open 
mesh, providing ease of installation and added reinforcement 
for longer, trouble-free service.

Designed for a variety of indoor and outdoor applications,  
there’s a Flexcor® Wire Mesh Support Grip to fit your need; 
Standard Closed Mesh, Split Lace, Split Rod, Heavy-Duty, 
Service and Bus Drop support grips. All provide ease and 
flexibility in permanent or temporary installations with 
reliable corrosion-resistant material for direct tension relief 
and cable protection.

Flexcor Support Grips — designed for flexibility  
and cable protection in any application.
FS050USS, FS050UUSS, FR050USS, FCHL075USS, FCSD40, FC52

Most Flexcor products have UL and/or CSA approvals. Please consult factory for approval information. 
Conforms to NEMA 3R.
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

Ordering Information

*�To determine workload safety factor, divide approximate break strength by 10. 

Standard-Duty, Closed Mesh, Single Eye Grips

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FC050U FC050USS 0.500"-0.610" 7" 11" 770 lbs.

FC062U FC062USS 0.620"-0.740" 8" 11" 960 lbs.

FC075U FC075USS 0.750"-0.990" 8" 14" 1,300 lbs.

FC100U FC100USS 1.000"-1.240" 9" 15" 1,680 lbs.

FC125U FC125USS 1.250"-1.490" 10" 16" 1,680 lbs.

FC150U FC150USS 1.500"-1.740" 12" 18" 1,680 lbs.

FC175U FC175USS 1.750"-1.990" 14" 20" 2,640 lbs.

FC200U FC200USS 2.000"-2.490" 16" 22" 3,760 lbs.

FC250U FC250USS 2.500"-2.990" 18" 24" 3,760 lbs.

FC300U FC300USS 3.000"-3.490" 21" 26" 5,040 lbs.

Standard-Duty, Split Lace, Single Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FS050U FS050USS 0.500"-0.610" 7" 11" 770 lbs.

FS062U FS062USS 0.620"-0.740" 8" 11" 960 lbs.

FS075U FS075USS 0.750"-0.990" 8" 14" 1,320 lbs.

FS100U FS100USS 1.000"-1.240" 9" 15" 1,680 lbs.

FS125U FS125USS 1.250"-1.490" 10" 16" 1,680 lbs.

FS150U FS150USS 1.500"-1.740" 12" 18" 1,680 lbs.

FS175U FS175USS 1.750"-1.990" 14" 20" 2,640 lbs.

FS200U FS200USS 2.000"-2.490" 16" 22" 3,760 lbs.

FS250U FS250USS 2.500"-2.990" 18" 24" 3,760 lbs.

FS300U FS300USS 3.000"-3.490" 21" 26" 5,040 lbs.

FS350U FS350USS 3.500"-3.990" 24" 28" 5,040 lbs.

Standard-Duty, Split Rod, Single Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FR050U FR050USS 0.500"-0.610" 7" 11" 770 lbs.

FR062U FR062USS 0.620"-0.740" 8" 11" 960 lbs.

FR075U FR075USS 0.750"-0.990" 8" 14" 1,320 lbs.

FR100U FR100USS 1.000"-1.240" 9" 15" 1,680 lbs.

FR125U FR125USS 1.250"-1.490" 10" 16" 1,680 lbs.

FR150U FR150USS 1.500"-1.740" 12" 18" 1,680 lbs.

FR175U FR175USS 1.750"-1.990" 14" 20" 2,640 lbs.

FR200U FR200USS 2.000"-2.490" 16" 22" 3,760 lbs.

Single Eye Grips

Split Lace, Single Eye

Split Rod, Single Eye
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

 

*�To determine workload safety factor, divide approximate break strength by 10. 

Standard-Duty, Closed Mesh, Double Eye Grips

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FC050UU FC050UUSS 0.500"-0.610" 4" 11" 770 lbs.

FC062UU FC062UUSS 0.620"-0.740" 4" 11" 1,150 lbs.

FC075UU FC075UUSS 0.750"-0.990" 4" 14" 1,320 lbs.

FC100UU FC100UUSS 1.000"-1.240" 5" 15" 1,920 lbs.

FC125UU FC125UUSS 1.250"-1.490" 5" 16" 1,920 lbs.

FC150UU FC150UUSS 1.500"-1.740" 6" 18" 1,920 lbs.

FC175UU FC175UUSS 1.750"-1.990" 6" 20" 3,150 lbs.

FC200UU FC200UUSS 2.000"-2.490" 6" 22" 3,360 lbs.

FC250UU FC250UUSS 2.500"-2.990" 6" 24" 3,360 lbs.

Standard-Duty, Split Lace, Double Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FS050UU FS050UUSS 0.500"-0.610" 4" 11" 770 lbs.

FS062UU FS062UUSS 0.620"-0.740" 4" 11" 1,150 lbs.

FS100UU FS100UUSS 1.000"-1.240" 5" 15" 1,920 lbs.

FS125UU FS125UUSS 1.250"-1.490" 5" 16" 1,920 lbs.

FS150UU FS150UUSS 1.500"-1.740" 5" 18" 1,920 lbs.

FS175UU FS175UUSS 1.750"-1.990" 6" 20" 3,150 lbs.

FS200UU FS200UUSS 2.000"-2.490" 6" 22" 3,360 lbs.

FS250UU FS250UUSS 2.500"-2.990" 6" 24" 3,360 lbs.

FS300UU FS300UUSS 3.000"-3.490" 8" 26" 5,280 lbs.

FS350UU FS350UUSS 3.500"-3.990" 8" 28" 5,280 lbs.

Standard-Duty, Split Rod, Double Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FR050UU FR050UUSS 0.500"-0.610" 4" 11" 770 lbs.

FR062UU FR062UUSS 0.620"-0.740" 4" 11" 960 lbs.

FR075UU FR075UUSS 0.750"-0.990" 4" 14" 960 lbs.

FR100UU FR100UUSS 1.000"-1.240" 5" 15" 1,680 lbs.

FR125UU FR125UUSS 1.250"-1.490" 5" 16" 1,680 lbs.

FR150UU FR150UUSS 1.500"-1.740" 5" 18" 1,680 lbs.

FR175UU FR175UUSS 1.750"-1.990" 6" 20" 2,640 lbs.

FR200UU FR200UUSS 2.000"-2.490" 6" 22" 3,760 lbs.

Double Eye Grips

Split Lace, Double Eye

Split Rod, Double Eye

Ordering Information
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

Ordering Information

*�To determine workload safety factor, divide approximate break strength by 10. 

Standard-Duty, Closed Mesh, Offset Eye Grips

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FC050OF FC050OFSS 0.500"-0.610" 4" 11" 770 lbs.

FC062OF FC062OFSS 0.620"-0.740" 4" 11" 960 lbs.

FC075OF FC075OFSS 0.750"-0.990" 4" 14" 960 lbs.

FC100OF FC100OFSS 1.000"-1.240" 5" 15" 1,680 lbs.

FC125OF FC125OFSS 1.250"-1.490" 5" 16" 1,680 lbs.

FC150OF FC150OFSS 1.500"-1.740" 5" 18" 1,680 lbs.

FC175OF FC175OFSS 1.750"-1.990" 6" 20" 2,640 lbs.

FC200OF FC200OFSS 2.000"-2.490" 6" 22" 3,760 lbs.

FC250OF FC250OFSS 2.500"-2.990" 8" 24" 3,760 lbs.

FC300OF FC300OFSS 3.000"-3.490" 9" 26" 5,040 lbs.

FC350OF FC350OFSS 3.500"-3.990" 9" 28" 5,040 lbs.

Standard-Duty, Split Lace, Offset Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FS050OF FS050OFSS 0.500"-0.610" 4" 11" 770 lbs.

FS062OF FS062OFSS 0.620"-0.740" 4" 11" 960 lbs.

FS075OF FS075OFSS 0.750"-0.990" 4" 14" 960 lbs.

FS100OF FS100OFSS 1.000"-1.240" 5" 15" 1,680 lbs.

FS125OF FS125OFSS 1.250"-1.490" 5" 16" 1,680 lbs.

FS150OF FS150OFSS 1.500"-1.740" 5" 18" 1,680 lbs.

FS175OF FS175OFSS 1.750"-1.990" 8" 20" 2,640 lbs.

FS200OF FS200OFSS 2.000"-2.490" 8" 22" 3,760 lbs.

FS250OF FS250OFSS 2.500"-2.990" 8" 24" 3,760 lbs.

FS300OF FS300OFSS 3.000"-3.490" 9" 26" 5,040 lbs.

FS350OF FS350OFSS 3.500"-3.990" 9" 28" 5,040 lbs.

Standard-Duty, Split Rod, Offset Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FR050OF FR050OFSS 0.500"-0.610" 4" 11" 770 lbs.

FR062OF FR062OFSS 0.620"-0.740" 4" 11" 960 lbs.

FR075OF FR075OFSS 0.750"-0.990" 4" 14" 960 lbs.

FR100OF FR100OFSS 1.000"-1.240" 5" 15" 1,680 lbs.

FR125OF FR125OFSS 1.250"-1.490" 5" 16" 1,680 lbs.

FR150OF FR150OFSS 1.500"-1.740" 5" 18" 1,680 lbs.

FR175OF FR175OFSS 1.750"-1.990" 6" 20" 2,640 lbs.

FR200OF FR200OFSS 2.000"-2.490" 6" 22" 3,760 lbs.

Offset Eye

Split Lace, Offset Eye

Split Rod, Offset Eye
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

 

*�To determine workload safety factor, divide approximate break strength by 10. 

Standard-Duty, Closed Mesh, Locking Bale Grips (Universal Eye)

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FC050LB FC050LBSS 0.500"-0.610" 18" 11" 770 lbs.

FC062LB FC062LBSS 0.620"-0.740" 18" 11" 1,150 lbs.

FC075LB FC075LBSS 0.750"-0.990" 18" 14" 1,320 lbs.

FC100LB FC100LBSS 1.000"-1.240" 18" 15" 1,920 lbs.

FC125LB FC125LBSS 1.250"-1.490" 18" 16" 1,920 lbs.

FC150LB FC150LBSS 1.500"-1.740" 18" 18" 1,920 lbs.

FC175LB FC175LBSS 1.750"-1.990" 18" 20" 3,150 lbs.

FC200LB FC200LBSS 2.000"-2.490" 18" 22" 3,360 lbs.

FC250LB FC250LBSS 2.500"-2.990" 18" 24" 3,360 lbs.

FC300LB FC300LBSS 3.000"-3.490" 18" 26" 5,280 lbs.

FC350LB FC350LBSS 3.500"-3.990" 18" 28" 5,280 lbs.

Standard-Duty, Split Lace, Locking Bale (Universal Eye)

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FS050LB FS050LBSS 0.500"-0.610" 18" 11" 770 lbs.

FS062LB FS062LBSS 0.620"-0.740" 18" 11" 1,150 lbs.

FS100LB FS100LBSS 1.000"-1.240" 18" 15" 1,920 lbs.

FS125LB FS125LBSS 1.250"-1.490" 18" 16" 1,920 lbs.

FS150LB FS150LBSS 1.500"-1.740" 18" 18" 1,920 lbs.

FS175LB FS175LBSS 1.750"-1.990" 18" 20" 3,150 lbs.

FS200LB FS200LBSS 2.000"-2.490" 18" 22" 3,360 lbs.

FS250LB FS250LBSS 2.500"-2.990" 18" 24" 3,360 lbs.

FS300LB FS300LBSS 3.000"-3.490" 18" 26" 5,280 lbs.

FS350LB FS350LBSS 3.500"-3.990" 18" 28" 5,280 lbs.

Standard-Duty, Split Rod, Locking Bale (Universal Eye)

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FR050LB FR050LBSS 0.500"-0.610" 10" 9" 770 lbs.

FR062LB FR062LBSS 0.620"-0.740" 10" 9" 1,150 lbs.

FR075LB FR075LBSS 0.750"-0.990" 10" 11" 1,320 lbs.

FR100LB FR100LBSS 1.000"-1.240" 14" 13" 1,920 lbs.

FR125LB FR125LBSS 1.250"-1.490" 14" 15" 1,920 lbs.

FR150LB FR150LBSS 1.500"-1.740" 14" 16" 1,920 lbs.

FR175LB FR175LBSS 1.750"-1.990" 14" 17" 3,150 lbs.

FR200LB FR200LBSS 2.000"-2.490" 18" 20" 3,360 lbs.

Universal Eye Grips

Split Lace, Universal Eye

Split Rod, Universal Eye

Ordering Information
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

Ordering Information

*�To determine workload safety factor, divide approximate break strength by 10.

Heavy-Duty, Closed Mesh, Single Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FCHL075U FCHL075USS 0.750"-0.990" 10" 26" 2,700 lbs.

FCHL100U FCHL100USS 1.000"-1.240" 10" 29" 4,720 lbs.

FCHL125U FCHL125USS 1.250"-1.490" 10" 31" 4,720 lbs.

FCHL150U FCHL150USS 1.500"-1.990" 10" 35" 4,720 lbs.

Heavy-Duty, Split Lace, Single Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FSHL075U FSHL075USS 0.750"-0.990" 10" 26" 2,700 lbs.

FSHL100U FSHL100USS 1.000"-1.240" 10" 29" 4,720 lbs.

FSHL125U FSHL125USS 1.250"-1.490" 10" 31" 4,720 lbs.

FSHL150U FSHL150USS 1.500"-1.990" 10" 35" 4,720 lbs.

Single Eye

Split Lace, Single Eye
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

 Ordering Information

Heavy-Duty, Closed Mesh, Double Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FCHL075UU FCHL075UUSS 0.750"-0.990" 10" 26" 2,700 lbs.

FCHL100UU FCHL100UUSS 1.000"-1.240" 10" 29" 4,720 lbs.

FCHL125UU FCHL125UUSS 1.250"-1.490" 10" 31" 4,720 lbs.

FCHL150UU FCHL150UUSS 1.500"-1.990" 10" 35" 4,720 lbs.

FCHL200UU FCHL200UUSS 2.000"-2.490" 10" 37" 10,080 lbs.

FCHL250UU FCHL250UUSS 2.500"-2.990" 10" 39" 10,080 lbs.

FCHL300UU FCHL300UUSS 3.000"-3.490" 10" 41" 10,080 lbs.

FCHL350UU FCHL350UUSS 3.500"-3.990" 10" 45" 13,120 lbs.

Heavy-Duty, Split Lace, Double Eye

Catalog  
Number

Stainless 
Steel Catalog 
Number

Cable Diameter 
Range

Bale  
Length

Mesh 
Length

Approximate 
Break Strength*

FSHL075UU FSHL075UUSS 0.750"-0.990" 10" 26" 2,700 lbs.

FSHL100UU FSHL100UUSS 1.000"-1.240" 10" 29" 4,720 lbs.

FSHL125UU FSHL125UUSS 1.250"-1.490" 10" 31" 4,720 lbs.

FSHL150UU FSHL150UUSS 1.500"-1.990" 10" 35" 4,720 lbs.

FSHL200UU FSHL200UUSS 2.000"-2.490" 10" 37" 10,080 lbs.

FSHL250UU FSHL250UUSS 2.500"-2.990" 10" 39" 10,080 lbs.

FSHL300UU FSHL300UUSS 3.000"-3.490" 10" 41" 10,080 lbs.

FSHL350UU FSHL350UUSS 3.500"-3.990" 10" 45" 13,120 lbs.

FSHL400UU FSHL400UUSS 4.000"-4.490" 10" 47" 13,120 lbs.

Double Eye

Split Lace, Double Eye

*�To determine workload safety factor, divide approximate break strength by 10.
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PASS & SEYMOUR®  

Flexcor® Wire Mesh Support Grips

 Ordering Information

• Hospital Grade Devices
• PlugTail® Devices
• �SPD & Isolated Ground 

Devices

• �Ground Continuity 
Monitoring (GCM)

• �Straight Blade  
Plugs & Connectors

• Turnlok® Locking Devices
• �Weatherproof  
Boxes & Covers

• IEC 309 Industrial Products
• Portable GFCIs

Also available…

• Temporary Power
• Industrial Manufacturing

• �Maintenance Repair Operations
• Panel Building

• Utilities
• Renewable Energy

Field Uses/Vertical Markets

Bus Drop Accessories

Catalog  
Number NPT Size

S40 Safety Spring, 40 Lb. Load

S80 Safety Spring, 80 Lb. Load

GH5 Support Hook

Service Drop, Closed Mesh, Single Eye

Catalog  
Number

Cable Diameter  
Range

Bale  
Length

Mesh  
Length

Approximate 
Break Strength*

FCSD22 0.220"-0.320" 4" 4" 290 lbs.

FCSD30 0.300"-0.430" 5" 5" 500 lbs.

FCSD40 0.410"-0.560" 6" 5" 500 lbs.

FCSD52 0.530"-0.730" 8" 8" 790 lbs.

FCSD70 0.700"-0.970" 8" 9" 1,020 lbs.

FCSD94 0.940"-1.250" 10" 11" 1,020 lbs.

Service Drop, Closed Mesh, Locking Bale

FCSD30LB 0.300"-0.430" 11" 5" 500 lbs.

FCSD52LB 0.530"-0.730" 14" 8" 790 lbs.

FCSD70LB 0.700"-0.970" 14" 9" 1,020 lbs.

FCSD94LB 0.940"-1.250" 16" 11" 1,020 lbs.

Bus Drop, Closed Mesh, Single Eye

Catalog  
Number

Cable Diameter  
Range

Bale  
Length

Mesh  
Length

Approximate 
Break Strength*

FC22 0.220"-0.320" 9" 3.5" 1,100 lbs.

FC30 0.300"-0.430" 9" 4.5" 1,100 lbs.

FC40 0.410"-0.560" 9" 5.0" 1,100 lbs.

FC52 0.530"-0.730" 9" 6.5" 1,100 lbs.

FC70 0.700"-0.850" 9" 8.5" 1,900 lbs.

FC94 0.940"-1.250" 9" 11.0" 1,900 lbs.

Bus Drop, Closed Mesh, Locking Bale

FC30LB 0.300"-0.430" 12" 4.5" 1,100 lbs.

FC40LB 0.410"-0.560" 12" 5.0" 1,100 lbs.

FC52LB 0.530"-0.730" 15" 6.5" 1,100 lbs.

FC70LB 0.700"-0.850" 16" 8.5" 1,900 lbs.

FC94LB 0.940"-1.250" 17" 11.0" 1,900 lbs.*�To determine workload safety factor, divide approximate break strength by 10.
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Hawk Series 2 Megapixel 

Pan-Tilt-Zoom Camera

Intelligent Transportation Systems

Model - GC-IMPO-2D40 (40X Optical Zoom) 

APL # 682-002-020DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547



Key 

Attributes

�  Environmentally Hardened

�  ONVIF Protocol

�  2 Megapixel Resolution

�  40X Optical Zoom

�  Electronic Image Stabilization

�  Extended Surge (6000TVS), Thunder & Static Protection 

�  Tilt Range -10° ~ 90° (Auto Flip)

�  1.5” Lowering Device Compatible

�  Ingress Protection Rating IP66 & IK 10

�  24VAC 12VDC or Hi-PoE Power Options 

�  H.264 | H.265 | MJPEG

�  2 Input Alarms | 2 Output Alarms

�  Suppo�s Logo Upload to On Screen Display

�  Con�gurable Compass

�  Sma� Feature Set

 Dimensions 

Product picture and technical specifications are subject to change without notice.
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TECHNICAL SPECIFICATIONS

Unit : mm 

DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547



Camera

Image Sensor: Sony 1/2.8" Progressive Scan CMOS

Min. Illumination: Color: 0.02 Lux @(F1.6, AGC ON)
B/W: 0.001 Lux @(F1.6, AGC ON)

White Balance: Auto/Manual/ATW (Auto-tracking White 
Balance)

Automatic Gain Control: Auto / Manual from 1dB to 9dB

Shu�er Time: 1/1 s to 1/10,000 s

Day & Night: IR cut �lter

Digital Zoom: 10X

Privacy Mask: 20 programmable color con�gurable 
polygon privacy masks

Focus Mode: Auto & Manual

Image Stabilization: Electronic Image Stabilization

Image Enhancements: 2&3D Digital Noise Reduction, 
Wide Dynamic Range & Back Light Compensation

Focal Length

FOV

Ape�ure Range

Lens

PTZ

Movement Range: (Pan)360° endless

Pan Speed: Con�gurable, from 0.1°/s to 90°/s, Preset 
Speed: 400°/s

Movement Range:  (Tilt)From -10° to 90°

Tilt Speed: Con�gurable, from 0.1°/s to 55°/s, Preset 
Speed: 300°/s

Propo�ional Zoom: Yes

Presets: 256

Patrol Scan: 8 patrols, up to 64 presets for each patrol

Pa�ern Scan: 8 cruise & 4 auto pan paths

Power-o� Memory: Yes

Park Action: Preset, Patrol Scan & Pa�ern Scan

PTZ Position Display: Yes

Scheduled Task: Preset, Patrol Scan & Pa�ern Scan

Product picture and technical specifications are subject to change without notice.
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TECHNICAL SPECIFICATIONS

4.3mm ~ 170mm 40X Optical Zoom

Horizontal �eld of view: 66.1° (wide), 1.8° (tele)
Ve�ical �eld of view: 39.8° (wide), 1.1° (tele)

F1.6 to F28

4.6mm ~ 152mm 33X Optical Zoom

Horizontal �eld of view: 59.0° (wide), 1.9° (tele)
Ve�ical �eld of view: 35.2° (wide), 1.4° (tele)

F1.6 to F28

GC-IMPO-2D40 GC-IMPO-2D33

Compression

Video Compression: H.264, H.265 & MJPEG

Compression Type: Main Pro�le or High Pro�le

Video Bitrate: 64 kbps to 10240 kbps

Audio Bitrate: 16 - 40 kbps, uLAW & ALAW 64 kbps, AAC 
128 kbps, PCM 128, 256, 384 & 768 kbps

Broadcast: Multicast & Unicast

Image

Max. Resolution: 1920 x 1080

Streams 1 - 4: H.264, H.265 & MJPEG Con�gurable up to 
1920 x 1080 @ 60fps

Enhancements: Back Light Compensation, High Light 
Compensation, 3D & 2D Digital Noise Reduction, Electronic 
Image Stabilization, Disto�ion Correction

Scalable Video Coding: Yes
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TECHNICAL SPECIFICATIONS

Interface

Alarm Inte�ace: 4-ch alarm input/2-ch alarm output

Audio Inte�ace: Full-Duplex, Half Duplex, Simplex, 
Adjustable Gain & Bit Rate

Network Inte�ace: 1 RJ45 10/100 Ethernet Inte�ace; 
PoE+

RS-485: Yes

Network Storage: Built-in memory card slot, suppo� Micro 
SD/SDHC/SDXC, up to 128 GB; NAS

Alarm Linkage: Application, Motion, Network Failure, 
Periodical Event, Manual Trigger & Audio

Protocols: IPv4/IPv6, HTTP, HTTPS, DSCP, VLAN, FTP, SMTP, 
UPnP, SNMP, DNS, DDNS, NTP, RTSP, RTCP, RTP, TCP/IP, 
DHCP, PPPoE, UDP, IGMP, ICMP, Bonjour

Simultaneous Live View: Up to 10 Simultaneous Viewers

User/Host: Up to 20 Users, w/ 2 Levels - View & Control or 
View Only

Security Measures: User Authentication/HTTPS/IP 
Filter/IEEE 802.1x

API: ONVIF (Pro�le S/G/Q/T), SDK

Web Browser: Chrome, Edge Firefox & Internet Explorer

Network

Power: 24 VAC or Hi-PoE

Working Environment: From -40°C to 74°C (-40°F to 165°F; 
Humidity: 95% or less

Protection Level: IP66 Standard (Outdoor), IK10, 6000V 
Lightning Protection, Surge Protection and Voltage Transient 
Protection

Material: Aluminum Alloy

Dimensions: Ø210mm x 279mm (Ø8.27’’ x 10.98’’)

Weight: Approx. 3 kg (6.61 lbs)

General
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