CITY OF WEST PALM BEACH

Procurement Division
- . 401 Clematis Street — 5" Floor
WEST PALM BEACH West Palm Beach, FL 33401
Tel: 561-822-2100
Fax: 561-822-1564

INVITATION TO BID

Construction
ITB Number: 23-24-114 LA
Project: Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)

FDOT Project Number: 444376-1-58-01

Bid Submittal Deadline: June 28, 2024
Time: 3:00 p.m.

Location: Procurement Division
West Palm Beach City Hall
401 Clematis Street - 5" floor
West Palm Beach, FL 33401
Attention: Sharon Sepulveda, Senior Procurement Specialist

The City of West Palm Beach is accepting bids from FDOT pre-qualified and responsible Contractors to
furnish and assume full responsibility for all labor, material, construction equipment and machinery,
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities
and all other facilities and incidentals necessary, including supervision, servicing, taxes, bonds and
insurance, permitting fees, traffic control, security, miscellaneous costs, warranties, general conditions,
overhead and profit to perform the above-referenced federally funded FDOT and City of West Palm Beach
improvements project as shown in the construction plans and described in the technical specifications for
the project.

The project includes the construction of American Disability Act (ADA) improvements, include two multiuse
paths, pavement reconstruction, signing, pavement markings, irrigation, landscaping, drainage
improvements and pedestrian lighting. Pursuant to the terms of the grant, the Parker Avenue
Improvements. The Contractor shall comply with FDOT’s DBE Program Plan approved by the USDOT.
FDOT currently has a race neutral program with a 10.67% goal. Contractor shall use DBEs certified under
the Florida Unified Certification Program Directory:
http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/

How to Obtain Solicitation: Solicitation documents may be acquired electronically by registering and logging
onto the City of West Palm Beach’s third party website, DemandStar at:
https://network.demandstar.com/for-business

Bids must be received and time-stamped by the Procurement personnel no later than the deadline. Bidders
are responsible for insuring that their bid is time-stamped by Procurement personnel by the deadline
indicated. The City shall not be responsible for any delays caused by any occurrence.

One (1) original, one (1) electronic version and one (1) copy of the Bid shall be submitted in a sealed
envelope. ENVELOPES CONTAINING BIDS MUST BE IDENTIFIED WITH THE BID NUMBER, SEALED,
and marked in the lower left-hand corner with the firm name, ITB title, bid submittal deadline date,
and time. Bids must be in accordance with the provisions and instructions in this solicitation. Read the
entire solicitation package carefully.


http://www3b.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/
https://network.demandstar.com/for-business/
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The solicitation and any addenda posted by the City on DemandStar are the only official procurement
documents. The City does not post procurement solicitations on other third-party sites and is not
responsible for the content posted on any third-party site other than DemandStar.

PRE-BID CONFERENCE: THERE IS A PREBID CONFERENCE SCHEDULED FOR May 24, 2024, AT
10:00 AM, CITY HALL PROCUREMENT CONFERENCE ROOM 519, 401 CLEMATIS STREET, WEST
PALM BEACH, FL 33401. ATTENDANCE IS STRONGLY RECOMMENDED.

LOBBYING PROHIBITED. Contact by a Bidder (or anyone representing a Bidder) regarding this
solicitation with the Mayor, any City Commissioner, officer, or City employee other than an
employee of the West Palm Beach Procurement Division is grounds for disqualification.

Digitally signed by Donna
Donna Levengood Levengood

Date: 2024.05.08 09:49:21 -04'00' Date: May 8 2024
Donna L. Levengood, CPPO, CPPB
Procurement Official
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ITB SCHEDULE

The Procurement Division may change any of these dates or times, as it deems necessary. All times
are local time, West Palm Beach, Florida.

Pre-Bid Conference May 24, 2024 at 10:00 AM, 401 Clematis St, Room 519
Final Questions Due May 31, 2024 by 5:00 p.m.
Bid Submittal Deadline June 28, 2024 2023 at 3:00 p.m.

City of West Palm Beach Procurement Division — 5t Floor
401 Clematis Street — City Hall West Palm Beach, FL
33401

PROCUREMENT CONTACT
Questions or requests for information regarding this solicitation should be addressed only to:

City of West Palm Beach
Procurement Division
West Palm Beach City Hall
401 Clematis Street
West Palm Beach, FL 33401

Sharon Sepulveda, Senior Procurement Specialist
Email: Procurement@wpb.org
Dir:  561-822-1056
Main: 561-822-2100
TTY: 800-955-8771
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SECTION 1 - SCOPE OF WORK

The City of West Palm Beach is accepting bids from FDOT pre-qualified and responsible Contractors to
furnish and assume full responsibility for all labor, material, construction equipment and machinery,
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities
and all other facilities and incidentals necessary, including supervision, servicing, taxes, bonds and
insurance, permitting fees, traffic control, security, miscellaneous costs, warranties, general conditions,
overhead and profit to perform the above-referenced federally funded FDOT and City of West Palm Beach
improvements project as shown in the construction plans and described in the technical specifications for
the project.

Prequalification and work class information is found here: Contracts Administration Prequalification
Information (fdot.gov) ; https://www.fdot.gov/contracts/prequal-info/prequalified.shtm

Contractor shall furnish and assume full responsibility for all labor (including costs for overtime, nights,
weekends, holiday and multiple phasing work), materials, construction equipment and machinery,
transportation, tools, appliances, fuel, power, light, telephone, water, sanitary facilities, temporary facilities
and all other facilities, taxes, bonds and insurance, permitting fees, traffic control, security, miscellaneous
costs, warranties, general conditions, overhead and profit and other incidentals necessary to perform the
Work, as shown on the construction plans titled “Parker Ave Reconstruction From Forest Hill Blvd to
Nottingham Blvd” dated June 13 2023 and associated technical specifications.

Project Location & Background:

The City of West Palm Beach (City) has received a grant from the Florida Department of Transportation
(FDOT) through the Local Agency Program (LAP) to construct American Disability Act (ADA)
improvements, which includes two multiuse paths, pavement reconstruction, signing, pavement markings,
irrigation, landscaping, drainage improvements and pedestrian lighting. Pursuant to the terms of the grant,
the Parker Avenue Improvements.

The work shall cause minimal disruption to pedestrian and vehicular traffic and be performed in an
expedited highly coordinated manner by the Contractor. The Contractor must have adequate staffing at all
work locations when construction activities are occurring to ensure completion of the work in accordance
with the Schedule and so that the City and Engineer may have questions answered when required.
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Figure 1: Location Map of the project limits from Forest Hill Boulevard to Nottingham Boulevard
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Project Description

Improvements shall include, but not be limited to, the following:

Site improvements

The Contractor shall be responsible for the construction of two multiuse paths, pavement reconstruction,
signing, pavement markings, irrigation, landscaping, signal improvements, drainage improvements,
pedestrian lighting. The Contractor shall be responsible for coordinating the phasing of the work and the
schedule with the Palmetto Elementary School and Forest Hill High School. The Contractor shall also be
responsible for the coordination with public utility companies for the relocation of existing utilities within the
limits of the work. The Contractor is responsible for furnishing and installing waste receptacles and for the
removal and relocation of any existing landscaping or hardscape that conflicts with the proposed
improvements.

Maintenance of Traffic

The Contractor shall be responsible for furnishing, providing, implementing, installing and maintaining all
maintenances of traffic (MOT), submitting MOT plans, obtaining the required permitting and installations in
conformity with all City, County and FDOT standards and best practices. The Contractor shall provide an
MOT Phasing Schedule that guarantees safe, continued vehicular and pedestrian traffic flow to all
properties within the Project area. The contractor shall plan work so only the work on one road is being

performed at a time.
Signing and Pavement Marking

The Contractor shall furnish and install all permanent and temporary traffic signage and striping conforming
to City, County and FDOT standards and best practices as shown on the contract drawings.
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Landscaping

The Contractor shall furnish and install all of the Landscaping as shown on the contract drawings. The
Contractor shall be responsible for watering of the landscaping and marking, cutting and capping all existing
private or public irrigation systems within the project impact area. The Contractor shall be responsible for
pruning existing trees within the right-of-way.

Surveying and Testing

The Contractor shall be responsible for all necessary surveying services, including construction layout, all
survey work shall be performed by an independent third-party surveyor licensed to practice in the State of
Florida. The surveyor shall be retained by the Contractor and approved by the City. The Contractor shall
also provide the City with monthly as-built surveys of the Contractor's completed work, and final project
Record Drawings as specified. The Contractor shall make arrangements for such tests with an independent
testing laboratory or entity acceptable to the City and shall give the Engineer timely notice of the date fixed
for such testing. Contractor shall be responsible for all costs of testing and approvals.
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SECTION 2 - BID EVALUATION

Contractors must meet the following minimum requirements in order to be considered for award.

NOTE: Failure to fully and accurately complete Forms A1, A2 and A3 included in this document evidencing
compliance with minimum qualifications shall be grounds for disqualification of contractor’'s bid.
Contractors not meeting the minimum requirements will be disqualified. All decisions of the City are
final.

Minimum Requirements

w

9.

1.

12.

13.

14.

15.

Bid. The Bid shall be timely received by Procurement personnel by the submittal deadline.
Bid Security. The required bid bond or security shall be timely received.

Signatures. The Bid (Form B2) and all documents requiring signature are included and have been
signed by an appropriate officer.

License. Bidder shall be properly licensed / registered to perform work in the State of Florida, Palm
Beach County, and the City of West Palm Beach. Bidder is required to have a State of Florida General
Contractor’s License at the time of bid submittal.

Surety. During the lifetime of the organization, as presently named, the Bidder shall not have defaulted
to a bonding company/ surety for the completion of any projects.

Convicted Vendor List. Bidder has not been placed on the Convicted Vendor List kept by the Florida
Department of Management Services, within 36 months of bid submittal.

Discriminatory Vendor List. Bidder has not been placed on the Discriminatory Vendor List, kept by the
Florida Department of Management Services.

Scrutinized Company. For bids of any amount, Bidder is not on the Scrutinized Companies that Boycott
Israel List or is not engaged in a boycott of Israel. For bids over $1 million, Bidder is not on the
Scrutinized Companies with Activities in Sudan List, or the Scrutinized Companies with Activities in the
Iran Petroleum Energy Sector List, or engaged in business activities in Syria or Cuba.

Equal Benefits. Compliance with the City’s Equal Benefits ordinance.

. LAP Certification of Current Capacity. FDOT Form 525-010-46, Attachment E.

Minimum Experience. Contractor must have completed and provide references for a minimum of two
(2) civil engineering projects completed within the past five (5) years that includes each of the following
project elements: roadway/parking area construction, water main installation, pavement installation,
landscaping, storm water drainage, asphalt milling and resurfacing, and maintenance of traffic.
Contractor must fully and accurately complete Form A1.

Form A2. Listing of All Existing and Projected Workloads/Projects. Contractor must fully and accurately
complete Form A2.

Form A3. List of Manpower and Equipment, Contractor must fully and accurately complete Form A3.

Federally required Forms B12, B13 and B14.

List any and all liens, delinquent payments or judgment against bidder in the last two years.
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EVALUATION FACTORS

Evaluation of responses will include, but not be limited to the following:

1. Experience and Reference Responses. Contractor must have completed and provide references
for a minimum of two (2) civil engineering projects completed within the past five (5) years that
includes each of the following project elements: roadway/parking area construction, water main
installation, pavement installation, landscaping, storm water drainage, asphalt milling and
resurfacing, and maintenance of traffic. Contractor must fully and accurately complete Form A1.

2. Firm’s Office and Field Personnel: The general and specific project related capability of the in-
house office support, Project Manager and/or Project Superintendent including previous
experience in similar projects.

3. Scheduling/Cost Control: A description of the Firm's general project management, scheduling, and
cost controls indicating functions and capabilities.

4. Financial Capability: An indication of the resources and the necessary working capital available
and how it will relate to the Firm's financial stability through the completion of the project.

5. DBE Participation.

6. Demonstrate ability to work with business owners and other government officials at all level based
on previous projects.

7. Firm capacity in terms of personnel, equipment and workload.

8. Contractor personnel / subcontractor experience.

9. Firm capacity in terms of financial viability and ability to provide required bond and insurance.

10. Past performance of Bidder and its subcontractor(s) on City Projects or work.

11. Ability to meet the requirements of the solicitation and Project.

12. Project understanding and approach. Adherence to specifications and requirements.

13. Proposed construction schedule and ability to meet time requirements.

14. Total Bid amount and schedule of bid prices.

15. Ability and commitment to self-perform a minimum of 30% of the work on the Project.

16. Contractor safety information.

17. Evidence of ability to work efficiently and cooperatively with City staff.

18. Any suspension or debarment by any government entity; Any prior conviction for bribery, theft,
forgery, embezzlement, honest services fraud, falsification or destruction of records, or other
offense indicating a lack of business integrity or honesty; any prior violation of State, City or County
ethical standards. Suspension or debarment by the City or another government entity.

19. Consideration of any other factors or requirements specific to the ITB.

20. Such other information as may be obtained by the City.

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
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SECTION 3 - LAP REQUIRED PROVISIONS (FDOT)

Funds for this project are derived from federal grants and therefore the successful contractor must comply
with federal guidelines. The federal funds appropriated by the Department of Transportation (DOT), Federal
Highway Administration (FHWA) will be administered through the Florida Department of Transportation
(FDOT or SHA (State Highway Authority)).

1. General
In the event of a conflict between the Federal Requirements listed in this section and other
provisions of the Invitation to Bid, the Federal Requirements will govern and prevail.

a. These contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the contract by piecework, station
work, or by subcontract.

b. Except as otherwise provided for in each section, the contractor shall insert in each
subcontract all of the stipulations contained in these Required Contract Provisions, and
further require their inclusion in any lower tier subcontract or purchase order that may in
turn be made. The Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by any subcontractor
or lower tier subcontractor with these Required Contract Provisions.

c. A breach of any of the stipulations contained in these Required Contract Provisions shall
be sufficient grounds for termination of the contract.

d. AllLocal Agency Program (LAP) administered by the City of West Palm shall be advertised.
Advertisements must be placed a minimum of 21 calendar days prior to the established bid
opening for projects that cost more than $200,000, and at least 5 days prior to any
scheduled pre-bid conference. Projects more than $500,000 shall be advertised at least 30
days prior to the established bid opening, and 5 days prior to any scheduled pre-bid
conference.

e. Owner Force Account provisions are excluded from this project.

f. Local Force requirements do not apply to this project.

2. Prequalification
All prequalified contractors bidding on this project must include with their bid proposal a copy of their
Certification of Current Capacity (FDOT Form 525-010-46).

Contact the Florida Department of Transportation to obtain an application for and regulations regarding
prequalification. Further information may be obtained on the internet at www.dot.state.fl.us. Click on
“Doing Business with FDOT”; see “Contract Administration”.

* No public agency shall be permitted to bid in on this contract as either a contractor or
subcontractor. A public agency is defined as any organization with administrative or functional
responsibilities that are either directly or indirectly affiliated with a governmental body of any nation, state,
or local jurisdiction.

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
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3. Contract Award
The City intends to award the Contract to the lowest responsive responsible bidder.

Submit bid unit prices for all bid items. Bids submitted without bid unit prices for all bid items will be rejected
as irregular.

FDOT must concur with the City’s selection of the contractor.
Public agencies are not entitled to submit a bid under this Invitation to Bid (ITB).

In considering bids, the City will not consider or allow a price differential in favor of articles or materials
produced within Florida. The City will not prohibit, restrict or discriminate against the use of articles or
materials shipped from or prepared, made or produced in any State, territory or possession of the United
States. In addition, the City will not prohibit, restrict or otherwise discriminate against the use of articles or
materials of foreign origin to any greater extent than is permissible under policies of the Department of
Transportation.

4. Federal Required Contract Provisions

The required contract provisions of form FHWA-1273 — Revised October 23, 2023 (Attachment A)
included in this ITB, shall be made part of the awarded contract. Contractor, and its sub-contractors, as
applicable, shall be required to conform with these requirements.

5. Selection of Labor
During the performance of this contract, the Contractor shall not:

discriminate against labor from any other State, possession, or territory of the United States
or

employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts
who are on parole, supervised release, or probation.

6. Equal Employment Opportunity

Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR
1630 and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions prescribed herein,
and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards
for the contractor's project activities under this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 1990
(42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in
this contract. In the execution of this contract, the contractor agrees to comply with the following minimum
specific requirement activities of EEO:

a. The contractor will work with the City, FDOT and the Federal Government in carrying out EEO
obligations and in their review of his/her activities under the contract.

The contractor will accept as his operating policy the following statement:

b. "It is the policy of this Company to assure that applicants are employed, and that employees are
treated during employment, without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."
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7-31 Title VI Assurance — DOT 1050.2A, Appendix A and Appendix E. (Attachment D)

7-31.1 Appendix A: During the performance of this Contract, the Contractor, for itself, its assignees
and successors in interest (hereinafter referred to as the “Contractor”) agrees as follows:

Compliance with Regulations: The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the US Department of Transportation
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be amended
from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by
reference and made a part of this Contract.

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the
Contract, shall not discriminate on the basis of race, color, national origin or sex in the selection
and retention of sub-contractors, including procurements of materials and leases of equipment.
The Contractor shall not participate either directly or indirectly in the discrimination prohibited by
Section 21.5 of the Regulations, including employment practices when the Contract covers a
program set forth in Appendix B of the Regulations.

3. Solicitations for subcontractors, including procurements of materials and equipment: In
all solicitations either by competitive bidding or negotiation made by the Contractor for work to be
performed under subcontract, including procurements of materials or leases of equipment, each
potential subcontractor or supplier shall be notified by the Contractor of the Contractor’s obligations
under this contract and the Regulations relative to nondiscrimination on the basis of race, color,
national origin, or sex.

4. Information and Reports: The Contractor shall provide all information and reports
required by the Regulations or directives issued pursuant thereto, and shall permit access to its
books, records, accounts, other sources of information and its facilities as may be determined by
the Florida Department of Transportation or the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and Federal Motor Carrier Safety Administration
to be pertinent to ascertain compliance with such Regulations, order and instructions. Where any
information required of a Contractor is in the exclusive possession of another who fails or refuses
to furnish this information the Contractor shall so certify to the Florida Department of Transportation,
or the Federal Highway Administration, Federal Transit Administration, Federal Aviation
Administration, or Federal Motor Carrier Safety Administration as appropriate, and shall set forth
what efforts it has made to obtain the information.

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this Contract, the Florida Department of Transportation shall
impose such Contract sanctions as it or the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, or Federal Motor Carrier Safety Administration
may determine to be appropriate, including, but not limited to:

a. withholding of payments to the Contractor under the Contract until the
Contractor complies, or
b. cancellation, termination or suspension of the Contract, in whole or in part.

6. Incorporation of Provisions: The Contractor shall include the provisions of this Appendix
in every subcontract, including procurements of materials and leases of equipment, unless exempt
by the Regulations, or directives issued pursuant thereto. The Contractor shall take such action
with respect to any subcontract or procurement as the Florida Department of Transportation or the
Federal Highway Administration, Federal Transit Administration, Federal Aviation Administration,
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or Federal Motor Carrier Safety Administration may direct as a means of enforcing such provisions
including sanctions for noncompliance, provided, however, that, in the event a Contractor becomes
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such
direction, the Contractor may request the Florida Department of Transportation to enter into such
litigation to protect the interests of the Florida Department of Transportation, and, in addition, the
Contractor may request the United States to enter into such litigation to protect the interests of the
United States.

7-31.2 Appendix E: During the performance of this Contract, the Contractor, for itself, its
assignees, and successors in interest (hereinafter referred to as the “Contractor” agrees to comply
with the following non-discrimination statutes and authorities; including but not limited to:

1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21;

2. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,
(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired of Federal or Federal-aid programs and projects);

3. Federal-Aid Highway Act of 1973, (23 U.S.C § 324 et seq.), (prohibits discrimination on
the basis of sex);

4. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27;

5. The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

6. Airport and Airway Improvement Act of 1982, (49 U.S.C. 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color national origins or sex);

7. The Civil Rights Restoration Act of 1987 (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients
and contractors, whether such programs or activities are Federally funded or not);

8. Titles Il and IIl of the Americans with Disabilities Act, which prohibits discrimination on
the basis of disability in the operation of public entities, public and private transportation systems,
places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 — 12189) as
implemented by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

9. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

10. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and
adverse human health or environmental effects on minority and low-income populations;

11. Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

12. Title IX of the Education Amendments of 1972, as amended, which prohibits
discrimination based on sex in education programs, or activities (20 U.S.C. 1681 et seq.).
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7. Wage Rates

Wages for all mechanics and laborers shall be computed at wage rates not less than those contained in
the wage determination of the Secretary of Labor which is attached to this ITB (Attachment C) and shall be
made a part of the awarded contract.

8. Disadvantage Business Enterprise Program

a. Policy. The contractor shall ensure that Disadvantaged Business Enterprises, as defined
in 49 C.F.R. Part 26, as amended, shall have the opportunity to participate in the
performance of this project. In this regard, the contractor shall take all necessary and
reasonable steps in accordance with applicable federal and state regulations, to ensure
that the Disadvantaged Business Enterprises have the opportunity to compete for and
perform contracts or subcontracts with respect to this Project.

b. DBE Availability Goal Percentage. The DBE Goal Percentage for this project is 10.67%.
This DBE availability goal percentage is not a mandatory contract specification, but it is a
guide to inform the contractor of the work that could reasonably be contracted to a DBE.

c. DBE Certification. Only DBE firm(s) certified by the FDOT Equal Opportunity Office shall
be considered disadvantaged business enterprises for the purposes of this bid and any
resulting contract. To verify whether a firm is certified as a DBE for the work being
performed, the contractor must refer to the DBE Directory published by the FDOT Equal
Opportunity Office on the Internet at: www.dot.state.fl.us/equalopportunityoffice/ or through
the Florida Unified Certification Program at
https://fdotxwp02.dot.state.fl.us/EqualOpportunityOfficeBusinessDirectory/ If the Internet
is not available, call the Equal Opportunity Office for verification at (850) 414-4747.

d. Anticipated DBE Participation Statement. Contractor shall complete and submit the
Anticipated DBE Participation Statement prior to the pre-construction conference through
the FDOT Equal Opportunity Office on the Internet. A hard copy of the Statement should
also be provided at the pre-construction conference. The Statement must only include
companies certified as a DBE. The Statement can and should be updated when additions
or deletions are made through the life of the contract. This will not become a mandatory
part of the contract. When reporting anticipated DBE utilization or actual payments, the
following guidelines prescribed in the 49 C.F.R. Part 26 shall apply:

= When a DBE participates in a contract, count only the value of the work actually
performed by the DBE toward DBE participation.

= Count expenditures to a DBE contractor toward DBE goals only if the DBE is
performing a commercially useful function on the project.

= Follow the DBE reporting guidelines established by FDOT.

e. DBE Utilization. The Department began its DBE race neutral program January 1, 2000.
Contract specific goals are not placed on Federal/State contracts; however, the
Department has an overall 10.67% DBE goal it must achieve. In order to assist contractors
in determining their DBE commitment level, the Department has reviewed the estimates
for this letting. As you prepare your bid, please monitor potential or anticipated DBE
utilization for contracts. When the low bidder executes the contract with the Department,
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information will be requested of the contractor’s DBE participation for the project. While the
utilization is not mandatory in order to be awarded the project, continuing utilization of DBE
firms on contracts supports the success of Florida’s DBE Program, and supports
contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs.

Any project listed as 0% DBE availability does not mean that a DBE may not be used on
that project. A 0% DBE availability may have been established due to any of the following
reasons: limited identified subcontracting opportunities, minimal contract days, and/or
small contract dollar amount. Contractors are encouraged to identify any opportunities to
subcontract to DBE'’s.

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions
regarding this information.

f. DBE Reporting. If you are the prime contractor on a project, enter your DBE participation
in the Equal Opportunity Compliance system prior to the pre-construction or pre-work
conference for all federal and state funded projects. This will not become a mandatory
part of the contract. It will assist the Department in tracking and reporting planned or
estimated DBE utilization. During the contract, the prime contractor is required to report
actual payments to DBE and MBE subcontractors through the web-based Equal
Opportunity Compliance (EOC) system.

All DBE payments must be reported whether or not you initially planned to utilize the
company. In order for our race neutral DBE Program to be successful, your cooperation is

imperative. If you have any questions, please contact EOOHelp@dot.state.fl.us.

g. Bid Opportunity List. The Federal DBE Program requires States to maintain a database
of all firms that are participating or attempting to participate on FDOT-assisted contracts.
The list must include all firms that bid on prime contracts or bid or quote subcontracts on
FDOT-assisted projects, including both DBE’s and non-DBEs.

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance
system within 3 business days of submission of the bid or proposal for ALL subcontractors
or sub-consultants who quoted to you for specific project for this letting. The web address
to the Equal Opportunity Compliance system is:
https://www.fdot.gov/equalopportunity/eoc.shtm.

h. DBE/AA Plans. Contractors bidding on FDOT contracts are to have an approved DBE
Affirmative Action Plan (FDOT Form 275-030-11B) on file with the FDOT Equal Opportunity
Office before execution of a contract. DBE/AA Plans must be received with the contractors
bid or received by the Equal Opportunity Office prior to the award of the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida
Administrative Code. Plans that do not meet these mandatory requirements may not be
approved. Approvals are for a (3) three year period and should be updated at anytime there
is a change in the company’s DBE Liaison Officer and/or President. Contractors may
evidence adoption of the DBE/AA Policy and Plan and/or a change in the designated DBE
Liaison officer as follows:

»  Print the first page of the document on company stationery (“letterhead”) that
indicates the company’s name, mailing address, phone number, etc.

* Print the company’s name in the “ " space; next to “Date” print the
month/day/year the policy is being signed; record the signature of the company’s

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
16


mailto:EOOHelp@dot.state.fl.us
https://www.fdot.gov/equalopportunity/eoc.shtm

ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
PALM BEACH CITY PROJECT # 50146547
Invitation to Bid No. 23-24-114 LA

Chief Executive Officer, President or Chairperson in the space next to “by” and
print the full first and last name and position title of the official signing the policy.

» Print the DBE Liaison’s full name, email address, business mailing address and
phone number the bottom of email.

E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us.
The Department will review the policy, update department records and issue a notification of

approval or disapproval; a copy of the submitted plan will not be returned to the contractor.

9. Standardized Change Conditions Clause
1. Differing site conditions.
During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract or if unknown physical conditions of an
unusual nature, differing materially from those ordinarily encountered and generally recognized
as inherent in the work provided for in the contract are encountered at the site, the party
discovery such conditions shall promptly notify the other party in writing of the specific differing
conditions before the site is disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if it is determined that the
conditions materially differ and cause an increase or decrease in the cost or time required for the
performance of any work under the contact, an adjustment, excluding anticipated profits, will be
made and the contract modified in writing accordingly. The engineer will notify the contractor of
the determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the
contractor has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused on unchanged
work.

2. Suspensions of Work Ordered by the engineer.

If the performance of all or any portion of the work is suspended or delayed by the engineer in
writing for an unreasonable period of time (not originally anticipated, customary, or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time
is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing
a request for adjustment within 7 calendar days of receipt of the notice to resume work. The request
shall set forth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor’s request. If the engineer agrees that the
cost and/or time required for the performance of the contract has increased as a result of such
suspension and the suspension was caused by conditions beyond the control of and not the fault
of the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather,
the engineer will make an adjustment (excluding profit) and modify the contract in writing
accordingly. The contractor will be notified of the engineer’s determination whether or not an
adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for
adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded
under any other term or condition of this contract.

3. Significant Changes in the Character of Work.
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The engineer reserves the right to make, in writing, at any time during the work, such changes in
quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety,
and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the
contract, whether such alterations or changes are in themselves significant changes to the
character of the work or by affecting other work cause such other work to become significantly
different in character, an adjustment, excluding anticipated profit, will be made to the contract. The
basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis
cannot be agreed upon, then an adjustment will be made either for or against the contractor in such
amount as the engineer may determine to be fair and equitable.

If the alterations or changes in quantities do not significantly change the character of the work to
be performed under the contract, the altered work will be paid for as provided elsewhere in the
contract.

The term “significant change” shall be construed to apply only to the following circumstances:
When the character of the work as altered differs materially in kind or nature from that involved or
included in the original proposed construction; or

When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract item
quantity, or in case of a decrease below 75 percent, to the actual amount of work performed

10. Change Orders
Florida Department of Transportation (FDOT) concurrence shall be required on all construction contract
changes.

11. Time Extensions

The City may grant an extension of Contract Time when it adds new work items or provides for unforeseen
work, provided that the additional work actually impacts the contract critical path completion schedule. The
City may also grant an extension of Contract Time when a critical path item of work is delayed by factors
not reasonably anticipated or foreseeable at the time of bid or if failure of the City to fulfill an obligation
under the contract results in delays to the schedule critical path. The City may consider the delays in
delivery of materials or equipment that affect progress on a critical item of work as the basis for granting a
time extension if such delays are beyond the control of the Contractor. Requests for time extensions due
to delay in the delivery of custom manufactured equipment or fixtures will not be considered unless the
contractor furnishes documentation that the order was placed in a timely manner and the lack of such
equipment caused a delay in progress on a critical item.

Extensions of Contract Time will not be granted for delays due to the fault or negligence of the Contractor.

No allowance for inclement weather should be made in establishing the Contract Time. The City may grant
time extensions on a day for day basis for delays caused only by inclement weather conditions that prevent
the contractor from productively performing critical path items where: (i) the contractor is unable to work at
least 50% of the day on a pre-determined critical path item due to the weather; or (ii) the contractor must
make major repairs to work damaged by weather provided that the damage is not due to the contractor’s
failure to perform and that the contractor is unable to work at least 50% of the day on pre-determined critical
path items.
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12. Contract Claims by Contractors

Should the contractor intend to file a claim for additional monetary compensation, time or other adjustments
to the contract and the City disputes the contractor’'s entitlement to the claim or the impact of the claim,
Contractor must provide written notification to the City of contractor’s intent to file a claim. This notice must
be given before the contractor begins any work on which the claim is based. Failure of the contractor to
notify the City before beginning work on any disputed items waives the contractor’s right to claim. The
contractor’s notice of intent to file a claim should contain:

a. A statement as to what changed, including a description of the nature and extent
of the change.
An indication of who directed or what caused the change.
A description of how the change has or will impact the contractor, including
reference to any impacted critical activities on the contractor’'s latest accepted
schedule update.

d. A statement of damages, or an estimate of damages if available, detailing the
amount of compensation, time and/or other adjustment to the contract that is being
requested.

13. Equipment

Publicly Owned Equipment * The policy definition of publicly owned equipment is . equipment
previously purchased or otherwise acquired by the public agency involved for use in its own operations."
the policy goes on to state that ". . . publicly owned equipment should not compete with privately owned
equipment on a project to be let to contract."

Equipment Rental Rates. Contractor shall comply with the cost principles and procedures set forth in 48
C.F.R. Part 31. Reasonable costs of renting construction equipment are allowable; but the allowability of
charges of equipment rentals from any division, subsidiary of organization under common control of
contractor will be determined in accordance with 48 C.F.R. Sec. 31.205-36(b)(3).

14. Materials

Source of Supply; Convict Labor. Materials produced by convict labor are prohibited from use on this
project unless specific written authority for such use is obtained from FDOT and: (i) such materials are
produced by convicts on parole, supervised release, or probation from a prison.

No Local Preference. The contractor must furnish all materials to be incorporated in the work, and the
contractor shall be permitted to select the sources from which the materials are to be obtained. The City
shall notimpose any requirement or enforce any procedure which operates to require the use of, or provides
a price differential in favor of, articles or materials produced within the State.
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15. Off-site Storage and Staging Areas

Compliance with Federal Endangered Species Act and other Wildlife Regulations: The Federal Endangered
Species Act requires that the Department investigate the potential impact to a threatened or endangered
species prior to initiating an activity performed in conjunction with a highway construction project. If the
Department’s investigation determines that there is a potential impact to a protected, threatened or an
endangered species, the Department will conduct an evaluation to determine what measures may be
necessary to mitigate such impact. When mitigation measures and/or special conditions are necessary,
these measures and conditions will be addressed in the Contract Documents or permits.

In addition, in cases where certain protected, threatened or endangered species are found or appear within
close proximity to the project boundaries, the Department has established guidelines that will apply when
interaction with certain species occurs, absent of any special mitigation measures or permit conditions
otherwise identified for the project.

These guidelines are posted at the following URL
address:https://fdotwww.blob.core.windows.net/sitefinity/docs/default-
source/programmanagement/implemented/urlinspecs/files/endangeredwildlifeguidelines.pdf?sfvrsn=e27b
af3f 2.

Take responsibility to obtain this information and take all actions and precautions necessary to comply with
the conditions of these guidelines during all project activities.

Prior to establishing any off-project activity in conjunction with a project, notify the Engineer of the proposed
activity. Covered activities include but are not necessarily limited to borrow pits, concrete or asphalt plant
sites, disposal sites, field offices, and material or equipment storage sites. Include in the notification the
Financial Project ID, a description of the activity, the location of the site by township, range, section, county,
and city, a site location map including the access route, the name of the property owner, and a person to
contact to arrange a site inspection. Submit this notification at least 30 days in advance of planned
commencement of the off-site activity, to allow for the Department to conduct an investigation without
delaying job progress.

Do not perform any off-project activity without obtaining written clearance from the Engineer. In the event
the Department’s investigation determines a potential impact to a protected, threatened or endangered
species and mitigation measures or permits are necessary, coordinate with the appropriate resource
agencies for clearance, obtain permits and perform mitigation measures as necessary. Immediately notify
the Engineer in writing of the results of this coordination with the appropriate resource agencies. Additional
compensation or time will not be allowed for permitting or mitigation, associated with Contractor initiated
off-project activities.

Compliance with Section 4(f) of the USDOT Act: Section 4(f) of the USDOT Act prohibits the U. S. Secretary
of Transportation from approving a project which requires the use of publicly owned land of a public park,
recreation area or a wildlife and waterfowl refuge, or of any historic site of national, state, or local
significance unless there is no prudent or feasible alternative to using that land and the program or project
includes all possible planning to minimize the harm to the site resulting from the use.
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Before undertaking any off-project activity associated with any federally assisted undertaking, ensure that
the proposed site does not represent a public park, recreation area, wildlife or waterfowl refuge, or a historic
site (according to the results of the Cultural Resources Survey discussed in 120 6.2). If such a site is
proposed, notify the Engineer and provide a description of the proposed off-site activity, the Financial
Project ID, the location of the site by township, range, section, a county or city map showing the site location,
including the access route and the name of the property. It is the Contractor’s responsibility to submit
justification for use of Section 4(f) property that is sufficient for the Florida Department of Transportation
and the Federal Highway Administration to make a Section 4(f) determination. Submit this notification
sufficiently in advance of planned commencement of the off-site activity to allow a reasonable time for the
Engineer to conduct an investigation without delaying job progress. Do not begin any off-project activity
without obtaining written clearance from the Engineer.

16. Salvage Credit
There will be no credit to the project as a result of salvaged materials or equipment.

17. Build America, Buy America

Source of Supply: Comply with Section 70914 of Public Law No. 117-58, §§ 70901-52, also known as the
Infrastructure Investment and Jobs Act (IIJA), Public Law 117-58, which includes the Build America, Buy
America Act (BABA). The Build America/Buy America requirement applies only to materials and supplies
that are consumed in, incorporated into or affixed to the project. It does not apply to tools, equipment and
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the
completion of the project.

To be reimbursed with Federal grant funds the contractor must comply with the requirements of the Buy
America Act. Non-compliance will result in denial of payment.

Steel and Iron: Use steel and iron manufactured in the United States, in accordance with the Buy America
provisions of 23 CFR 635.410, as amended. Ensure that all manufacturing processes for this material occur
in the United States. As used in this specification, a manufacturing process is any process that modifies the
chemical content, physical shape or size, or final finish of a product, beginning with the initial melting and
continuing through the final shaping and coating. If a steel or iron product is taken outside the United States
for any manufacturing process, it becomes foreign source material. When using steel or iron materials as
a component of any manufactured product (e.g., concrete pipe, prestressed beams, corrugated steel pipe,
etc.), these same provisions apply. Foreign steel and iron may be used when the total actual cost of such
foreign materials does not exceed 0.1% of the total Contract amount or $2,500, whichever is greater. These
requirements are applicable to all steel and iron materials incorporated into the finished work, but are not
applicable to steel and iron items that the Contractor uses but does not incorporate into the finished work.
Submit a certification from the manufacturer of steel or iron, or any product containing steel or iron, stating
that all steel or iron furnished or incorporated into the furnished product was produced and manufactured
in the United States or a statement that the product was produced within the United States except for
minimal quantities of foreign steel and iron valued at $ (actual cost). Submit each such certification to the
Engineer prior to incorporating the material or product into the project. Prior to the use of foreign steel or
iron materials on a project, submit invoices to document the actual cost of such material, and obtain the
Engineer’s written approval prior to incorporating the material into the project.

Manufactured Products: Use Manufactured Products that are consumed in, incorporated into, or affixed
to an infrastructure project that are manufactured in the United States, in accordance with BABA
requirements and applicable waivers.

Construction Materials: Use non-ferrous metals, plastic and polymer-based products, glass, lumber, and
drywall articles, materials, and supplies that are consumed in, incorporated into, or affixed to an
infrastructure project that are manufactured in the United States, in accordance with BABA requirements.
Exemptions to Build America, Buy America: Temporary devices, equipment, and other items removed
at or before the completion of the project are exempt from BABA funding eligibility requirements.
Aggregates, cementitious materials, and aggregate binding agents or additives are exempted from BABA
funding eligibility requirements.

Approved Products List. Domestic compliance for all affected products is listed on the APL located here:
https://fdotwp1.dot.state.fl.us/ApprovedProductList/Specifications
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18. Subcontracting

Prime Contractor Requirement. The prime contractor shall perform at least 40 percent of contract work
with its own organization. This percentage shall be of the original contract price, exclusive of specialty items,
but include the cost of materials and manufactured products purchased or produced by the prime
contractor.

Subcontract approval. No portion of the work may be sublet, assigned, or otherwise subcontracted
without the written consent of the City. Subcontract approval shall be based on satisfactory evidence that
each subcontract is in writing and contains all the pertinent provisions. The approval of a subcontract does
not relieve the contractor of responsibility for fulfilment of the contract.

19. E-Verify System

Contractor shall utilize the US Department of Homeland Security’s E-Verify System to verify the
employment eligibility of all new employees hired by the Contractor during the term of the contract and shall
expressly require any subcontractors performing work or providing services pursuant to the contract to
likewise utilize the US Department of Homeland Security’'s E-Verify System to verify the employment
eligibility of all new employees hired by the subcontractor during the contract term.

20. Access to Records

The Contractor agrees to provide the City, FDOT, FHWA, the Comptroller General of the United States or
any of their authorized representatives access to any books, documents, papers and records of the
Contractor which are directly pertinent to the contract for the purposes of making audits, examinations,
excerpts and transcriptions.

The Contractor agrees to maintain all books, records, accounts and reports required under the contract for
a period of not less than five years after the date of termination or expiration of the contract, except in the
event of litigation or settlement of claims arising from the performance of the contract, in which case
Contractor agrees to maintain same until the City, FDOT, the FTA Administrator, the Comptroller General,
or any of their duly authorized representatives, have disposed of all such litigation, appeals, claims or
exceptions related thereto.

21. Suspension and Debarment

The bidder shall complete and submit with its bid proposal the certification regarding debarment form
included in this package, or an explanation as provided therein. The inability to provide the certification will
not necessarily result in denial of participation in the project. The bidder shall submit an explanation of why
it cannot provide the requested certification, which will be considered in evaluation of the bidder’s bid
package. However, failure by a bidder to furnish a certification or an explanation shall disqualify such bidder
from this project. The bidder further agrees that it will require the same certification in all solicitations for
and from all sub-contractors on the project.

The certification is a material representation of fact upon which the City will rely. If it is later determined
that the bidder rendered an erroneous certification, or knowingly entered into a sub-contract with a
subcontractor who is debarred, suspended or ineligible, the City may terminate the contract for cause of
default.

22. Drug-Free Workplace Certification

In accordance with Florida Statute 287.087, the bidder shall certify that it has and will maintain a drug-free
workplace. The bidder shall complete and submit with its bid proposal the attached certification. Failure to
include an executed certification may cause the bid proposal to be considered non-responsive.

23. Non-Collusion

Bidder shall submit the included Non-Collusion Certification with its bid proposal, certifying that the bidder
has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise
taken any action, in restraint of free competitive bidding in connection with its bid.
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Failure to submit the certification with the bid will make the bid non-responsive and not eligible for award
consideration.

24. Program Fraud and False or Fraudulent Statements or Related Acts
a. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies

Act of 1986, as amended, 31 U.S.C. §3801 et seq. and U.S. DOT regulations,
“Program Fraud Civil Remedies,” 49 C.F.R. Part 31, apply to its actions pertaining to
this Project. Upon execution of the underlying contract, the Contractor certifies or
affirms the truthfulness and accuracy of any statement it has made, it makes, it may
make, or causes to be made, pertaining to the underlying contract or the FHWA
assisted project for which this contract work is being performed. In addition to other
penalties that may be applicable, the Contractor further acknowledges that if it makes,
or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or
certification, the Federal Government reserves the right to impose the penalties of the
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal
Government deems appropriate.

b. The Contractor also acknowledges that if it makes, or causes to be made, a false,
fictitious, or fraudulent claim, statement, submission, or certification to the Federal
Government under a contract connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FHWA, the Government reserves
the right to impose the penalties of 18 U.S.C. §1001 and 49 U.S.C. §5307(n)(1) on the
Contractor, to the extent the Federal Government deems appropriate.

c. The Contractor agrees to include the above two clauses in each subcontract financed
in whole or in part with Federal assistance provided by FHWA. It is further agreed that
the clauses shall not be modified, except to identify the subcontractor who will be
subject to the provisions.

25. Implementation of Clean Air Act and Federal Water Pollution Control Act
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder,
Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as
follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract
is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L.
91-604), and under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq.,
as amended by Pub.L. 92-500), Executive Order 11738, and regulations in implementation thereof
(40 CFR 15) is not listed, on the date of contract award, on the U.S. Environmental Protection
Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114
of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations
and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director,
Office of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is
under consideration to be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4
of this Section X in every nonexempt subcontract, and further agrees to take such action as the
government may direct as a means of enforcing such requirements.
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26. Conflict of Interest
No member, officer or employee of the Recipient or of the locality during his tenure or for 2 years thereafter
shall have any interest, direct or indirect, in this contract or the proceeds thereof.

27. Indemnification and Insurance

To the extent provided by law, the Contractor, Sub-Contractors, Consultants, or Sub-Consultants, referred
to as “Entity” for this purpose, shall indemnify, defend, and hold harmless the City of West Palm Beach and
the State of Florida, Department of Transportation, including the Department’s officers, agents, and
employees, against any actions, claims, or damages arising out of, relating to, or resulting from negligent
or wrongful act(s) of the Entity, or any of its officers, agents, or employees, acting within the scope of their
office or employment, in connection with the rights granted to or exercised by the Entity hereunder, to the
extent and within the limitations of Section 768.28, Florida Statutes.

The foregoing indemnification shall not constitute waiver of sovereign immunity beyond the limits set forth
in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by the Entity
to indemnify the City of West Palm Beach for the negligent acts or omissions of the City of West Palm
Beach, its officers, agents, or employees, or third parties. Nor shall the same be construed to constitute
agreement by the Entity to indemnify the Department for the negligent acts or omissions of the Department,
its officers, agents, or employees, or third parties. This indemnification shall survive the termination of this
Agreement.

28. Inspector General

It is the duty of every state officer, employee, agency, special district, board, commission, contractor, and
sub-contractor to cooperate with the inspector general in any investigation, audit, inspection, review or
hearing pursuant to this section.
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SECTION 4 — SPECIAL TERMS

1. Pre-Bid Conference

A pre-bid conference is scheduled to provide potential bidders the opportunity to ask questions and receive
clarification concerning the project and to emphasize safety factors, hazards, or potential interference of
other projects. If a pre-bid conference is scheduled, attendance is strongly encouraged. If a site inspection
is scheduled it will be the only opportunity to inspect the site and attendance is recommended as no
individual appointments will be made.

Please bring your copy of the Invitation to Bid to the pre-bid conference.

In accordance with the Americans with Disabilities Act, any person who believes he or she has a disability
requiring the use of a special accommodation at either the scheduled site inspection, pre-bid conference or
bid opening should contact the Procurement Division at 561-822-2100, at least five (5) days prior to the
event to advise of his/her special requirements.

2. Construction General Conditions.

The City’s standard construction General Conditions applicable to the Project are contained in Section 7 of
this ITB and shall be part of the Contract, except as may be modified by the provisions of this Section.

3. Time of Completion and Liquidated Damages

3.1 Time of Completion. Refer to General Condition 11. The work to be performed under this Project
shall commence on the date of Notice to Proceed (NTP). The work shall be substantially completed
and then fully completed within the time periods indicated below, with such extensions of time as are
provided for in the General Terms and Conditions.

Substantial Completion: (220) calendar days after NTP.

Final Completion (265) calendar days after NTP,
but not less than 45 days from Substantial Completion.

3.2 Liquidated Damages. Refer to General Condition 19. If said work is not completed within
the specified times, the Contractor shall be liable and hereby agrees to pay to City as liquidated
damages, and not as a penalty, the sum indicated below for each and every day or part of a day
thereafter that said work remains incomplete.

Three thousand eight hundred nineteen dollars ($3,819.00) per calendar day for each day or part
of a day after scheduled substantial completion that Substantial Completion is not achieved.

Three thousand eight hundred nineteen dollars ($3,819.00) per calendar day for each day or part
of a day after scheduled final completion and Final Completion is not achieved.
4. Permits and Fees

In accordance with the Public Bid Disclosure Act, the Contractor will be required to make payment to the
City of West Palm Beach for the following permits or licenses, impact, inspection or other fees for this
Project under the Contract: (F.S. 218.80)

= City of West Palm Beach Right of Way Permit

Refer to City Website (wpb.org) for current permit fees.
https://www.wpb.org/government/engineering/engineering-forms-permits-and-applications
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Other governmental entities that may require additional permits or fees include:

= Palm Beach County Right of Way Permit
= South Florida Water Management District Dewatering Permit
= Florida Department of Environmental Protection NPDES

5. Licenses

The Bidder will be required to have at the time of bid submittal, the following current license(s):
o State of Florida General Contractor’s License

The Bidder will also be required, at the time of contract execution, to have a business tax receipt or
certificate of registration in accordance with the following:

e No person, contractor or subcontractor may conduct business within the City without a business
tax receipt or certificate of registration.

e A contractor who holds a valid countywide contractor's license, in addition to a county business tax
receipt shall register with the City.

e Any person engaging in any business, occupation or profession within the City without a permanent
business location or branch office in the City, but holding a valid and currently effective business
tax receipt issued by the county or another incorporated municipality, shall be issued a certificate
of registration upon registering with the business tax official.

6. DBE Participation

The FDOT DBE program is applicable. FDOT currently has a race neutral program with a 10.67% goal.
Please refer to the Federal Requirements in Section 3.

7. Construction Bond

If required, please refer to General Condition 13.
Required Yes Not Required

8. Insurance

Refer to General Condition 15 for insurance requirements, unless a modification to such requirements is
listed below:

Local Workforce Participation: NOT APPLICABLE

Living Wage: NOT APPLICABLE - Davis Bacon Act or Davis Bacon wage rates apply

A. All Special Terms set forth in Section of the Invitation to Bid are fully-incorporated into this
Contract by this reference.

B. ™M (check if applicable) Grant Requirements. This Contract is funded by a grant and the
grant requirements applicable to this Contract are made part of the Contract Documents. All
LAP Required Provisions (FDOT) set forth in Section 3 of the Invitation to Bid will be made part
of the Contract.
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9. Other Special Conditions:

In the event of conflict between the “Other Special Conditions” listed below and the “General Conditions”,
the following “Other Special Conditions” will prevail:

Maintenance of payroll records. Contractor shall maintain payrolls for all covered employees and basic
records relating thereto, and shall preserve them for a period of three years after the term of the construction
contract, or during the pendency of any complaint, administrative hearing, appeal or litigation, until a final
determination is made or all such proceedings have concluded. The records shall contain:

The name and address of each covered employee;

The job title and classification;

The number of hours worked each day;

The gross wages earned and deductions made;

Annual wages paid;

A copy of the social security returns and evidence of payment thereof;
Any other data or information this section should require from time to time.

Nogabkwd=

Waiver of Chapter 558, Florida Statutes. Pursuant to Section 558.005(1), Contractor and City agree to
opt out of the requirements of Chapter 558, Florida Statutes.

MOT/RIGHT-OF-WAY PERMIT

The Contractor shall obtain a City of West Palm Beach, Palm Beach County and Florida Department of
Transportation right-of-way permit for all road and sidewalk closures. Proposed changes to approved MOT
plans shall be submitted for review and approval at least seven (7) calendar days in advance of
implementation of the modified MOT.

ACCESS TO PRIVATE PROPERTY
The Contractor shall maintain all vehicular and pedestrian access to all private residences and existing
businesses adjacent to 7th Street.

VIBRATION AND UNDERMINING CARE

Special care shall be taken by the Contractor to minimize vibrations during construction activities. The City
may retain a Geotechnical Engineer to perform vibration monitoring throughout the Project. Additionally,
the Contractor shall take special care to avoid undermining or affecting the foundations and underlying soils
of adjacent buildings, utilities, roadways and all private property. The Contractor shall submit to the City for
review and approval, a signed and sealed Sheeting and Shoring plan, prepared by a Registered Florida
Engineer, for all applicable work prior to starting construction.

SANITARY FACILITIES
The Contractor shall provide and maintain daily, as part of the project, all adequate sanitary facilities for
the use of the Contractor’'s workmen.

AS-BUILT SURVEYING, PHOTOGRAPHIC AND DAILY REPORTING REQUIREMENTS

The Contractor shall provide weekly to the City, as part of the project, signed and sealed as-built surveys
(3 copies) of the work performed by the Contractor for the preceding (7) calendar days. The as-built surveys
shall be prepared by an independent third party State of Florida registered Land Surveyor. The Contractor
shall provide weekly to the City, as part of the work, 8 2" x 11” color progress photographs (3 copies)
showing the Contractor’'s work progress over the preceding (7) calendar days. Copies of all daily reports
prepared by the Contractor and his sub-contractors (3 copies) shall be submitted to the City on a weekly
basis for the preceding (7) calendar days.
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CONTRACTOR’S DEWATERING PLAN

The Contractor’s dewatering plan shall be implemented as follows: Dewatering activities shall comply with
the requirements of the South Florida Water Management District (SFWMD). Prior to initial dewatering
activities starting, the Contractor shall submit to the Engineer for review and approval a dewatering plan,
obtain a dewatering permit for his construction activities from SFWMD, and arrange for all dewatering
facilities and equipment be inspected by SFWMD and the Engineer. Dewatering discharge is prohibited
from entering a conveyance system draining to saltwater. Well point systems or sump pumps shall be used
to lower the water table to no more than two (2) feet below the inverts of the proposed pipes and structures.
Maximum pumping shall not exceed 10 MGD. Total pumping shall not exceed 500 MG. Each pump shall
be equipped with a SFWMD approved operating water use accounting system., Calibration reports for each
pump shall be submitted to the Engineer and SFWMD. Pump runtime and speed shall be monitored and
available for review at any time by the Engineer, City and SFWMD. Dewatering pump assemblies shall
include noise mitigation measures to reduce and maintain a noise level to less than 60 dba as measured
at the base of all residential structures. Double turbidity screens shall be installed and maintained at the
drainage outlets to the Carver Canal. Daily water quality sampling at these locations conducted by a
certified laboratory retained by the City to verify that the turbidity levels do not exceed 29 ntu over the
background level. The background level shall be determined by obtaining a sample due north and no closer
than 100 feet from the outlet. Sampling results shall be submitted to the Engineer and SFWMD. In the event
that turbidity levels exceed the above standard, the Contractor shall stop all pumping and incorporate a
settling tank or other approved (by the Engineer) devices to reduce the turbidity to the approved level. In
the event that construction operations encounter or expose any abnormal condition that may indicate the
presence of a hazardous or toxic waste, the contractor is required to follow the current edition of the FDOT
Standard Specifications for Road and Bridge Construction (Section 8-4.9)

HURRICANE PLAN
The Contractor shall provide a hurricane plan, prior to starting work, describing the actions he will take to
secure the work sites in the event a hurricane is predicted to hit or affect the project area.

GARBAGE AND TRASH PICKUP

In the event that a street or a portion of a street is not open to vehicular traffic, as determined by the
Engineer, the Contractor shall collect all garbage, trash, recycling and other items placed at the roadside
by the residents and businesses for pickup and transport all such items to the end of the streets for each
residence, in the appropriate time constraint provided by the City, for the pickup and disposal of such items.
The Contractor shall promptly return trash and recycling containers to their respective owners after the
containers have been emptied.

TEMPORARY ASPHALT
Temporary asphalt is not required on a daily basis. However, the Contractor shall provide safe temporary
vehicular and pedestrian access to all private properties at all times, unless otherwise approved by the City.
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SECTION 5 - INSTRUCTION TO BIDDERS

To ensure acceptance of your bid, Bidders must comply with the following instructions:

51 INQUIRIES. Any and all inquiries regarding this ITB or the project must be directed in writing, by
US mail, fax or email to:

City of West Palm Beach
Procurement Division
West Palm Beach City Hall
401 Clematis Street
West Palm Beach, FL 33401

Sharon Sepulveda, Senior Procurement Specialist
Email: Procurement@wpb.org
Dir:  561-822-1056
Main: 561-822-2100
TTY: 800-955-8771

Inquiries regarding the Small Business Program may be directed to:

Sandra Hammerstein
(561) 822-1273
Email: shammerstein@wpb.org

Inquiry Deadline. Any and all inquiries regarding this ITB or the Project (other than the Small Business
Program) must be directed in writing, by US mail, fax or email to the purchasing agent indicated in this ITB.
All questions or inquiries must be received no later than ten (10) calendar days prior to the Bid Submittal
Deadline.

No interpretation of the Invitation to Bid will be made for any Bidder, except by written addendum. No Bidder
may rely upon any oral or verbal modification or interpretation in preparing its Bid. Only written addenda
will be legally binding.

5.2 NO LOBBYING. Bidder and its representatives are prohibited from contacting or lobbying the
Mayor, any City Commissioner, City officers and employees, or any consultant or other person related or
involved with this Invitation to Bid or the Project, other than an employee of the Procurement Department.
Bidder’s representatives shall include, but not be limited to, the Bidder's employees, partners, officers,
directors, consultants, lobbyist, attorney or any actual or potential subcontractors or consultants of the
Bidder. Contact with the Procurement Department may be for clarifications only. Any violation of this
condition may result in rejection and/or disqualification of the Bidder.

The “No Lobbying” condition is in effect from the date of publication of the ITB and shall terminate at the
time the City approves execution or executes the contract, rejects all bids, or otherwise takes action which
ends the solicitation process.

5.3 ITB DOCUMENTS. This Invitation to Bid consists of this document along with all plans, drawings
and/or technical specifications related to this procurement, all of which are incorporated herein by this
reference. It is the responsibility of the Bidder to insure that all pages are included. All Bidders are advised
to closely examine this package. Submission of a Bid implies a full understanding of the Invitation to Bid,
the General Conditions, the drawings and specifications, any supplemental general conditions or special
terms, and the Project and the Work. Failure to read, examine and understand the solicitation will not
excuse any failure to comply with the requirements of the solicitation or any resulting contract, nor shall
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such failure by a basis for claiming additional compensation. This Invitation to Bid includes the City’'s
standard General Conditions, which generally are not negotiable. Any modification to the standard General
Conditions will be shown in Section 2 of this ITB.

If a Bidder suspects an error, omission or discrepancy in this solicitation, the Bidder must immediately, and
in any case not later than ten (10) calendar days in advance of the Bid Submittal Deadline, notify the
procurement agent identified above.

5.4 BIDDER’S RESPONSIBILITY. It is the responsibility of each Bidder, before submitting a Bid, to:

a. Examine the Invitation to Bid and ITB Documents thoroughly;

b. Visit and physically inspect the Project site to determine existing conditions, including:

(i) conditions relating to access, egress, transportation, debris disposal, parking and storage of
materials; (ii) availability of labor; and (iii) physical conditions at the site;

c. Take into account federal, state and local laws and regulations that may affect costs, progress,
performance, furnishing the Work or contract award;

d. Carefully correlate Bidder’s observations with the ITB Documents;

e. Carefully review the ITB Documents and notify the Procurement agent of any conflicts, errors,
or discrepancies in the ITB Documents of which Bidder knows or reasonably should have
known.

f.  Verify whether any addenda have been issued and obtain same.

Any failure by Bidder to take these steps will not relieve the Bidder from the responsibility for estimating
properly the difficulty and cost of successfully performing the work without additional expense to City.

Bidder shall check all specifications and drawings furnished with the ITB and shall, prior to the Inquiry
Deadline, notify WPB Procurement, in writing, of any illegibility, error, omission, defect, conflict, ambiguity
or discrepancy discovered in such specifications and drawings and shall comment as appropriate upon
construction feasibility and practicality. Contractor shall not receive additional time or compensation to
correct any condition caused by any illegibility, error, omission, defect, conflict, ambiguity or discrepancy
which Bidder could have discovered with a reasonably careful review of the drawings and specifications.

The submission of a Bid shall constitute an incontrovertible representation by Bidder that the Bidder has
complied with the above requirements and that without exception, the Bid is premised upon performing the
furnishing the work required by the Contract Documents and that the Contract Documents are sufficient in
scope and detail to indicate and convey understanding of all term and conditions for performance and
furnishing the work.

55 ADDENDA. Any addenda or other modification to the Bid documents will be issued by the City
prior to the date and time of Bid Submittal Deadline, as a written addenda distributed to all prospective
bidders who have obtained the Bid package directly from City or its authorized representative. Such written
addenda or modification shall be part of the Bid documents and shall be binding upon each Bidder. Each
Bidder is responsible for obtaining, reviewing and executing each addendum and submitting each
addendum with its Bid. Each Bidder is required to acknowledge receipt of any and all addenda in writing
and submit with their Bid. Bidders are cautioned to check DemandStar at
https:/Inetwork.demandstar.com/for-business for addenda prior to submitting their Bid. The City
shall not be responsible if a Bidder fails to receive any addendum issued. No Bidder may rely upon any oral
or verbal modification or interpretation in preparing its Bid. No interpretation of the Invitation to Bid will be
made for any Bidder, except by written addendum.

5.6 FORM OF BID. Unless otherwise instructed, all Bids must be submitted on the provided Bid
forms. An original and the designated number of copies of each Bid are required. The City may require
an electronic copy and/or electronic spreadsheet of the bid prices. A complete Bid package, and all other
required documents must be submitted in order for the Bid to be considered.
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5.7 USE OF CITY LOGOS, TRADEMARKS OR SEALS. Bidder shall not duplicate or utilize the City’s
logo, trademarks or seals in its Bid package or any other documents or materials without prior specific City
authorization.

5.8. BID SUBMITTAL.

a. One (1) original, one (1) electronic version and one (1) copy of the Bid must be submitted
in a sealed envelope, marked on the outside lower left-hand corner of the envelope with the firm name, Bid
number, project title, and Bid submittal deadline. Bids shall be accompanied by a Bid Bond, certified check,
or cashier check, in an amount not less than 5% of the Bid. Bids submitted by telephone, facsimile or email
shall not be accepted. Bids shall be mailed or hand-delivered to:

City of West Palm Beach
Procurement Division — 5th Floor
401 Clematis Street

West Palm Beach, FL 33401

b. Time is of the essence and any Bid received after the Bid Submittal Deadline will be returned
unopened and will not be considered. The Bidder assumes responsibility for having the Bid delivered on
time at the place specified. Bidders are cautioned to allow adequate time for security screening at the
delivery site. A valid photo ID may be required for personal delivery. The time of receipt shall be determined
by the time clock located in the Procurement Department. Bidders are responsible for insuring that their
Bid is stamped by the City Procurement Department personnel by the Bid Submittal Deadline. The
Procurement Department shall in no way be responsible for delays or late receipt caused by any occurrence
or any third party courier.

c. All Bids must be submitted on the provided Bid forms. Bids submitted on Bidder
Letterhead or quotation forms will not be accepted.

d. All Bids must be typed or written in ink, and must be signed in ink by an officer or employee
having authority to bind the company or firm. Failure to submit a duly signed bid shall be cause for rejection
of the bid. Please sign in blue ink. Signatures must be original. Electronic signatures are not accepted.

e. Mandatory: All Bids must include the Schedule of Bid Items in both a signed paper format
and an electronic spreadsheet format (provided with ITB package). Failure to submit an electronic
spreadsheet format of the Schedule of Bid Items shall be cause for rejection of the Bid.

**IMPORTANT: The electronic Schedule of Bid Items shall be submitted with the original paper Bid
package by means of, flash drive or other digital data storage device. The paper Schedule of Bid ltems
and the electronic version shall be materially consistent and contain the same information. In case of a
discrepancy, the signed paper Schedule of Bid Items shall prevail.

AVOID BID REJECTION:

Bids may be rejected for noncompliance to requirements after review by the Procurement Official.

» All Bids must be submitted on the provided Bid forms.

» Forms B2 and B3 must be signed in blue ink by an officer authorized to bind the Bidder.
» All Forms must be fully completed.

» Electronic spreadsheet Schedule of Bid Items must accompany the Bid.

5.9 ERRORS / CORRECTIONS. Bids having corrections must be initialed in ink by the Bidder. If a
correction is necessary, draw a single line through the entered figure and enter the corrected figure above
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it and initial the correction. Do not erase or “white out” errors. Any illegible entries, pencil bids or corrections
not initialed will not be accepted. In the event of mathematical extension error(s), the unit price will prevail
and the Bidder’s total offer will be corrected accordingly. In the event of addition errors, the extended line
item will prevail and the Bidder’s total will be corrected accordingly. Bidders shall not be allowed to modify
their Bids. Bid containing substantial errors may be withdrawn provided request to withdraw is made prior
to the bid opening time and date.

5.10 BID PRICES. All Bid prices shall remain valid for not less than ninety (90) days after the Bid
Submittal Deadline or other time stated in this ITB. Prices must be stated in the units specified on the
Schedule of Bid Prices Form.

5.11 SUBSTITUTIONS. If Bidder wishes to offer a substitution for a specified item of materials or
equipment, the proposed substitution must be listed on the Substitution Sheet in the Bid Package (Form
B4). In each case, the difference in price between the base bid and the price for the proposed substitution
shall be specified or if there is no price difference, that shall be specifically indicated. The Bid shall reflect
the Bidder's price for the item specified in the Schedule of Bid Prices; not the proposed substitution. The
best value bid will be established considering the base Bid, not any proposed substitution.

512 SUBCONTRACTING. If a Bidder intends to subcontract any portion of the work, the Schedule of
Subcontractors (Form B5) must be fully completed and submitted with the Bid. The name, address, phone
number and extent of work and value of the work to be performed should be included for all subcontractors,
including any small business contractors that will also be listed on Form B12- Statement of Small Business
Participation. All_ Small Business subcontractors must be listed on both Form B5 — Schedule of
Subcontractors. The City reserves the right to reject any Bid if the bid names a subcontractor who has
previously failed in the proper performance of a contract with the City, or failed to deliver on time contracts
of a similar nature, or who, in the City’s determination, is not in a position to perform under this award. The
City reserves the right to inspect all facilities of any subcontractor in order to make a determination as to
the foregoing.

513 NON-COLLUSION. By submittal of a Bid, Bidder certifies that its bid is made independently and
free from collusion. Failure of a Bidder to disclose any relationship required by law or ethics provisions
shall be reason for debarment by the City. Affidavit of Prime Bidder re Non-collusion (Form B8) must be
included with the Bid.

514 DRUG-FREE WORKPLACE. The City has adopted a policy establishing a drug-free workplace
for itself and those doing business with the City. Bidder shall be required to enforce a drug-free workplace
for all Bidder personnel working under the contract. Specifically, all Bidder personnel who are working
under the City’s contract must be notified in writing by Bidder that they are prohibited from the manufacture,
distribution, dispensation, possession or unlawful use of a controlled substance in the workplace. Bidder
agrees to prohibit the use of intoxicating substances by all Bidder personnel and will ensure the Bidder
personnel do not use or possess illegal drugs while in the course of performing their duties. Drug Free
Certification (Form B9) must be included with the Bid.

5.15 SAFETY PLAN. Bidder shall submit, as part of its Bid package, the precautions that will be
taken for the protection of all persons involved in the Project, the public, and all employees or
representatives of City. Bidder shall ensure compliance with all applicable safety standards and
regulations, including, but not limited to the following, as applicable:

- Florida Trench Safety Act — Ch. 553, Part Ill, Florida Statutes

- OSHA 1926.650, Subpart S

- City of West Palm Beach Confined Space Safe Entry Procedures

- FDOT 2016-2017 Design Standards 600-670 / Traffic Control Through Work Zones
- OSHA 1926.352 / Welding, Cutting, and Brazing - General Requirements
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Trench Safety Compliance Form (Form B10) is included in the Bid forms.

5.16. SMALL BUSINESS PARTICIPATION. N/A —

5.17 EQUAL BENEFITS ORDINANCE. N/A.

5.18 CONVICTED VENDOR LIST. Pursuant to Fla. Stat. Sec. 287.133, a person or affiliate who has
been placed on the Convicted Vendor List maintained by the State of Florida may not submit a bid on a
contract to provide any goods or services to a public entity; may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work; may not submit bids on leases of real
property to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor or
consultant under a contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Section 287.017, Florida Statutes, for CATEGORY TWO for a
period of 36 months from the date of being placed on the convicted vendor list.

5.19 DISCRIMINATORY VENDOR LIST. In accordance with Fla. Stat. Sec. 287.134, an entity or affiliate
who has been placed on the Discriminatory Vendor List, kept by the Florida Department of Management
Services, may not submit a bid on a contract to provide goods or services to a public entity; may not submit
a bid on a contract with a public entity for the construction or repair of a public building or public work; may
not submit bids on leases of real property to a public entity; may not be awarded or perform work as a
contractor, supplier, subcontractor or consultant under a contract with any public entity; and may not
transact business with any public entity.

5.20 SCRUTINIZED COMPANIES LISTS. In accordance with Fla. Stat. Sec. 287.135, any company,
principals, or owners on the Scrutinized Companies that Boycott Israel List, maintained by the State of
Florida, or that is engaged in a boycott of Israel, is prohibited from submitting a bid, proposal or response
to a solicitation for goods or services, of any amount, to a government agency, unless otherwise provided
by law. Any company, principals, or owners on the Scrutinized Companies with Activities in Sudan List, or
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engages in business
activities in Sudan or Cuba, is prohibited from submitting a bid, proposal or response to a solicitation for
goods or services in an amount equal to or greater than One Million Dollars ($1,000,000), unless otherwise
provided by law. Therefore, if applicable, each Bidder submitting a Bid must certify that it is not on any such
list at the time of submitting a Bid (Form B18).

5.21 FEDERAL LABOR / EMPLOYMENT LAWS. In accordance with Fla. Stat. Sec. 255.20, any
contractor may be considered ineligible to bid by the City if the contractor has been found guilty by a court
of any violation of federal labor or employment tax laws regarding subjects such as safety, tax withholding,
workers’ compensation, reemployment assistance or unemployment tax, social security and Medicare tax,
wage or hour, or prevailing rate laws within the past 5 years.

5.22 BASELINE WORK SCHEDULE. Bidder shall submit, as part of its Bid package, a proposed
Work schedule with adherence to the substantial completion and final completion deadlines. By executing
the Contract, Bidder confirms that it is capable of properly completing the Work within the completion date
set forth in the Contract Documents.

5.23 DAILY REPORT FORMAT. Bidder shall submit as part of its Bid package, a sample copy of
its daily reporting format for reporting the progress of construction. This format shall include but not be
limited to the detailing of all labor, equipment and materials used in the construction of the Project along
with the areas worked, type of work performed, problems encountered and daily weather conditions at the
work areas.

524 PROJECT MANAGER. Bidder shall submit, as part of its Bid package, the name,
qualifications, experience and resume of the Project Manager the Bidder will commit to the Project. The
Project Manager named by Bidder will be a material consideration for City awarding the contract. By
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submitting a bid, Bidder agrees that it will, at all times during the progress of the Work, assign the Project
Manager full-time to the Project.

5.25 SPECIFICATIONS. Technical specifications define the minimum acceptable standard. When the
specification calls for “Brand Name or Equal,” the brand name product is acceptable. Alternates will be
considered upon demonstrating the other product meets stated specifications and is equivalent to the brand
product in terms of quality, performance and desired characteristics. Minor differences that do not affect
the suitability of the supply or service for the City’s needs may be accepted. Burden of proof that the product
meets the minimum standards or is equal to the brand name, product, is on the Bidder. The City reserves
the right to reject bids that the City deems unacceptable.

526 BID BONDS OR DEPOSITS. Each Bid must be accompanied by a bid bond or a deposit in a
sum of not less than five percent (5%) of the total bid amount. Bid bonds and deposits amounting to
less than one hundred dollars need not be submitted. Only the following types of bonds or deposits will be
accepted: (1) Bid bond signed by a surety company authorized to do business in the State of Florida; (2)
Cash; (3) Cashier Check or Certified check drawn on a financial institution acceptable to City and made
payable to the “City of West Palm Beach”. The City reserves the right to hold the bid security until a contract
is properly executed. If any Bidder presented with a contract by the City fails to execute such contract, the
City shall be entitled to retain the deposit or enforce the bond.

5.27 CONFLICT OF INTEREST. Bidders must disclose with its Bid the name of any officer, director, or
agent of Bidder who is also an employee of the City of West Palm Beach. Further, all Bidders must disclose
the name of any City of West Palm Beach employee who owns, directly or indirectly, an interest of ten
percent (10%) or more in the Bidder’s firm or any of its affiliates. No member, officer or employee of the
Recipient or of the locality during his tenure or for 2 years thereafter shall have any interest, direct or indirect,
in this contract or the proceeds thereof.

528 MODIFICATION / WITHDRAWAL. Bidders shall not be allowed to modify their Bids. Bid
containing substantial errors may be withdrawn provided request to withdraw is made prior to the bid
opening time and date. Written requests to withdraw a Bid must be addressed and labeled in the same
manner as the Bid and marked as “Withdrawal”’. Requests for withdrawal after the bid opening may result
in forfeiture of the bid bond or security.

529 BID OPENING. Bids shall be opened by Procurement Department staff at the time indicated in
this ITB. At such public meeting, the name of the Bidder and the total Bid amount shall be announced. The
City reserves the right to postpone the date for receipt and opening of bids and will make a reasonable
effort to provide prior notice of such postponement.

5.30 COST JUSTIFICATION. In the event only one response is received, the City may require that the
Bidder submit a cost proposal in sufficient detail for the City to perform a cost/price analysis to determine if
the bid price is fair and reasonable.

5.31 DUN & BRADSTREET REPORT. The City may review the Bidder's rating and payment
performance to assist in determining a Bidder’s financial responsibility and financial viability when being
evaluated for a contract award.

5.32 BUSINESS TAX. The Bidder will also be required, at the time of contract execution, to have a
business tax receipt or certificate of registration in accordance with the following:
e No person, contractor or subcontractor may conduct business within the City without a
business tax receipt or certificate of registration.

e A contractor who holds a valid countywide contractor's license, in addition to a county
business tax receipt, shall register with the City.
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e Any person engaging in any business, occupation or profession within the City without a
permanent business location or branch office in the City, but holding a valid and currently
effective business tax receipt issued by the county or another incorporated municipality,
shall be issued a certificate of registration upon registering with the business tax official.

5.33 CONTRACT AWARD. The selection of a Bidder shall be based on the best value to the City.
Best value means the overall value to the City in the City’s sole discretion, as determined by considering
the evaluation factors and selection criteria set out in this ITB and the factors in Sec. 66-71 of the City Code
(Procurement Code). The decision of the City shall be final. The selected Bidder will be notified in writing
of the City’s intent to award a contract and notice of the intended award will be posted Demandstar. Award
of a contract cannot be assigned by Bidder.

FDOT must concur with the City’s selection of the contractor.

5.34 CERTIFIED SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE. When considering two
or more qualified bids, and at least one of which is from a certified service-disabled veteran business
enterprise, as defined in Fla. Stat. Sec. 295.187, and such bid is equal with respect to all relevant
considerations, including price, quality and service, such contract shall be awarded to the certified service-
disabled veteran business enterprise.

5.35 CONTRACT. Bidder must be prepared for the City to accept the Bid as submitted. Within 10days
of receipt, the awarded Bidder shall execute the Contract and provide the City with the certificate(s)
of insurance for the contract. Inability to timely meet this requirement may result in delays that will deem
the Bidder to not be in the best interest of the City, and the City may withdraw the contract and provide a
notice of intent to award to another bidder. The City and Bidder will be contractually bound only if and when
a written contract between the parties is executed by the appropriately authorized City officials and
Contractor officers. In the event a contract is not executed with the selected Bidder, the City reserves the
right to retain the bid security and to select the next “best value” bidder and to contract with said bidder.

5.36 COSTS. All costs incurred by any Bidder in responding to this Invitation to Bid are the sole
responsibility of the Bidder.

5.37 PROTEST PROCEDURE. Protest procedures are provided in Section 66-151 of the City Code of
Ordinances. A protest must be addressed to the Procurement Official, in writing, identifying the protester,
the solicitation and the basis for the protest and must be received by the Procurement Official within seven
(7) calendar days of the first date that the aggrieved person knew or should have known of the facts giving
rise to the protest, but no later than seven (7) calendar days after the issuance of a Notice of Intent to
Award. The protest shall be considered filed when it is received by the Procurement Official. Protests shall
be accompanied by the required bond or security. Failure to file a protest in accordance with the
requirements of the Procurement Ordinance shall constitute a waiver of said protest.
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SECTION 6 — STANDARD TERMS

The following terms shall govern this ITB and the resulting Contract:

6.1 City is Document Gatekeeper. This ITB is issued directly by the City of West Palm Beach and
City shall be the sole distributor of all addenda and/or revisions to these documents. It is the responsibility
of the Bidder to confirm the legitimacy of procurement opportunities or notices directly with the Purchasing
Department. City is not responsible for any solicitations advertised by subscriptions, publications, websites
(other than City’s) or other sources not connected with City and the Bidder should not rely on such sources
for information regarding any solicitation made by City.

6.2 Official Solicitation Document. Changes to the ITB made by a Bidder may not be acknowledged
or accepted by City. Award or acceptance of a contract does not constitute acceptance of a changed term,
condition or specification, unless specifically acknowledged and agreed to by City. The copy of the ITB
published and maintained by City shall be the official solicitation document.

6.3 Copying of Bids. Bidder grants to City permission to copy all parts of its Bid, including without
limitation any documents and/or materials copyrighted by the Bidder. The City’s right to copy shall be for
internal use in evaluating the Bid.

6.4 Public Records. City is governed by the Sunshine law and the Public Records law of the State
of Florida.

A. Bid Documents. Bid packages shall become the property of City and shall not be returned. Bid
documents received by the City are exempt from public disclosure until such time as the City
provides notice of intent to award or until 30 days after bid opening, whichever is earlier. If the
City rejects all bids and intends to reissue the ITB, then the rejected bids remain exempt from
public disclosure until such time as the City provides notice of intent to award, or until the City
withdraws the reissued ITB. A bid shall not be exempt from public disclosure longer than 12
months after the initial City notice rejecting all bids.

B. Exemption from Disclosure. Bidders must claim the applicable exemptions to disclosure of
information provided in their Bid package by identifying the materials to be protected, and must
identify the applicable legal authority for the exemption under state statutes. Such information
must be identified accordingly on each and every page of the Bid package where applicable. No
claim of confidentiality or proprietary information in all or any portion of a Bid package will be
honored unless a specific exemption from the public records law exists and it is cited in the
Bid package. If a Bidder believes any of the information contained in its Bid package is exempt
from the public records law, the Bidder must specifically identify the material which is deemed
to be exempt and cite the legal authority for the exemption; otherwise, the City will treat all
material received as public records. City reserves the right to make any final determination of
the applicability of the Public Records Laws.

C. City Documents and Records. Contractor shall comply with Chapter 119, Florida Statutes,
regarding public records. Contractor shall keep and maintain all documents, records,
correspondence, computer files, emails, and/or reports prepared in order to perform the work
under this Contract. A request to inspect or copy public records relating to this Contract must
be made directly to the City. If the City does not possess the requested records, the City shall
immediately notify the Contractor of the request, and the Contractor shall provide the records
to the City or allow the records to be inspected or copied within a reasonable time at the cost
that would not exceed the cost allowed by law. All records stored electronically must be
provided to the City, upon request, in a format that is compatible with the information technology
systems of the City. Upon completion of the contract, Contractor shall transfer, at no cost, to
the City all public records in possession of Contractor. The Contractor shall destroy any
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duplicate public records that are exempt or confidential and exempt from public records
disclosure requirements. Contractor shall ensure that public records that are exempt or
confidential and exempt from public records disclosure are not disclosed. Records that are
exempt or confidential and exempt from public records disclosure requirements may include
plans, drawings and records related to the physical security of City buildings or security
systems and shall not be disclosed by Contractor, except as authorized by law and specifically
authorized by City. Failure of the Contractor to provide public records to the City within a
reasonable time or allowable cost may be subject to penalties under Sec. 119.10, Fla. Stat.,
and may be cause for termination of the Contract by the City, in addition to any other remedies
available under the Contract or by law.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER
119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CITY CLERK, WHO IS THE
CITY’S CUSTODIAN OF PUBLIC RECORDS, AT:

Office of the City Clerk

City of West Palm Beach
401 Clematis Street

West Palm Beach, FL 33401
561-822-1210
CityClerk@wpb.org

D. Exemption. Records that are exempt or confidential are exempt from public records disclosure
requirements. Exempt records may include plans, drawings and records related to the physical
security of City buildings or security systems and shall not be disclosed by Bidder, except as
authorized by law and specifically authorized by City. Bidder shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements.

6.5. Right to Audit. The City shall have the right to audit Bidder's books and records, at the City's
expense, upon prior notice, with regard to the work under the contract. Bidder shall allow the City or its
representative to interview all current or former employees to discuss matters pertinent to the Contract. If
an audit inspection discloses overpricing or overcharges (of any nature) by Bidder to the City in excess of
one-half of one percent (.5%) of the total contract billings, (1) the reasonable costs of the City’s Internal
Audit department shall be reimbursed to the City by the Bidder and (2) a 15% penalty of the overpricing or
overcharges shall be assessed. Any adjustments and/or payments which must be made as a result of the
audit inspection, including any interest, audit costs and penalties shall be made by the Bidder within 45
days from presentation of City’s findings to Bidder.

6.6 Records Maintenance. The Bidder awarded the contract under this ITB shall maintain adequate
records to justify all charges, expenses, and costs incurred in estimating and performing the work for at
least ten (10) years after final payment, or the final resolution of any related litigation. City shall have
access to all records, documents, and information collected and/or maintained by Contractor and its
subcontractors, material men and suppliers in the course of the contract. If records are unavailable locally,
it shall be Bidder’s responsibility to insure that all required records are provided to City at Bidder’'s expense.

6.7 Commencement of Work. If a Bidder begins any billable work prior to the City’s final approval
and execution of the contract, Bidder does so at its own risk.

6.8 Background Check. The City may conduct criminal, driver history, and all other background
checks of Bidder personnel who would perform work under the contract or who will have access to the
City’s information, data, or facilities in accordance with the City’s current background check policies. Any
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officer, employee, or agent or other Bidder personnel that fails the background check must be replaced
immediately for any reasonable cause not prohibited by law.

6.9 Performance Evaluations: Performance evaluations will be prepared for all contractors and
construction management firms on City construction projects. The goals of the evaluation is to provide the
contractor with genuine feedback on its ability to complete the construction project in a timely and cost
effective manner, and to help the City select the most qualified contractor on future projects. Such
performance evaluations will be considered as a factor in future procurements, including Requests for
Qualifications (“RFQ”), Requests for Proposals (“RFP”) and Invitations to Bid (“ITB”). Performance
Evaluations will be prepared following completion of the work associated with a contract. For contracts
spanning several years, at the discretion of the City, more frequent performance evaluations may be made.

The evaluation will be completed by the City's project manager and reviewed by the department director
for concurrence. The contractor will be provided with a copy of the review and an opportunity to comment.
The parties will use good faith efforts to resolve any dispute; however, the ultimate conclusion on the
performance evaluation is a decision of the City. Any contractor comments timely provided will be made
part of the evaluation, as well as any subsequent City review of comments received.

Performance evaluations are intended to include an evaluation with respect to: the quality of the work,
adherence to the project schedule without delay or disruption in the progress of the project; adherence to
the budget and contract price and consideration of pay application submittals, payments to subcontractors
and change orders for additional costs; whether the contractor is approaching the change order and claims
process in a reasonable manner; and, whether there is an appropriate focus on safety. The City may also
evaluate other categories of information that are relevant to a particular project.

6.10 Use of City Name; Logos or Seal. Contractor will not use the name of the City of West Palm
Beach in any advertising or publicity without obtaining the prior written consent of the City. Contractor will
not use the City logos or seals in any document or report without the prior written consent of the City.

6.11 News Releases / Publicity. News releases, publicity releases, or advertisements relating to this
ITB or resulting contract or work authorizations shall not be made without prior City approval.

6.12 Independent Contractor. Itis expressly understood that the relationship of Contractor to the City
will be that of an independent contractor. Contractor and all persons employed by Contractor, either directly
or indirectly, are Contractor's employees or subcontractors, not City employees. Accordingly, Contractor
and Contractor's employees or subcontractors are not entitled to any benefits provided to City employees
including, but not limited to, health benefits, enroliment in a retirement system, paid time off or other rights
afforded City employees. Contractor employees will not be regarded as City employees or agents for any
purpose, including the payment of unemployment or workers’ compensation. If any Contractor employees
or subcontractors assert a claim for wages or other employment benefits against the City, Contractor will
defend, indemnify and hold harmless the City from all such claims.

6.13 Termination for Non-Appropriation. The City is a governmental agency which relies upon the
appropriation of funds by its governing body to satisfy its obligations. If the City reasonably determines that
it does not have funds to meet its obligations under the awarded contract, the City will have the right to
terminate the contract, without penalty, on the last day of the fiscal period for which funds were legally
available.

6.14  Ethics Requirements. All Bidders and the awarded Contractor shall comply with the ethics
requirements of the City Code and the Palm Beach County Ethics Code. No Bidder may employ, directly
or indirectly, the mayor any member of the City Commission or any director or department head of the City.
The City Code prohibits any employee of member of their immediate family or close personal relation to
receive a benefit or profit from any contract entered into with the City, either directly or through any firm of
which they are a member, or any corporation of which they are a stockholder of an interest of 10% or more,
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or any business entity in which they have a significant or controlling financial interest. The City will not
accept gifts, gratuities or products from Bidders and affiliates or agents.

6.15  Neither the Agency nor any of its contractors or their subcontractors shall enter into any contract,
subcontract or arrangement in connection with the Project or any property included or planned to be
included in the Project in which any City commissioner, mayor or officer, during tenure or for 2 years
thereafter, has any interest, direct or indirect. If any such present or former commissioner, mayor or officer
involuntarily acquires or had acquired prior to the beginning of tenure any such interest, such interest shall
be immediately disclosed to the City.

6.16  Lobbying Certification. Bidder certifies to the best of its knowledge and belief that no funds or
other resources received from the State in connection with the contract will be used directly or indirectly to
influence legislation or any other official action by the Florida Legislature or any state agency.

6.17 Inspector General. The Inspector General of Palm Beach County has the authority to investigate
and audit matters relating to the award, negotiation and performance of the contract, and may demand and
obtain records and testimony from the Bidder and its subcontractors and lower tier subcontractors.
Bidder shall agree that in addition to all other remedies and consequences provided by law, the failure
of Bidder or its subcontractor or lower tier subcontractors to fully cooperate with the Inspector General
when requested may be deemed by the City to be a material breach of the contract justifying its termination.

6.18 Compliance with Applicable Laws. Bidder must obtain all permits and licenses, and pay all
charges and fees necessary and incidental to the lawful conduct of business. Bidder must stay fully
informed of existing and future federal, state, and local laws, ordinances, and regulations that in any manner
affect the fulfillment of the awarded contract and must comply with the same at its own expense.

6.19  State of Florida Division of Corporations Information. It is the Bidder’s responsibility to comply
with all state business requirements. All corporations, companies and partnerships must have the authority
to transact business in the State of Florida and be in good standing with the Florida Secretary of State. If
the Bidder is an out-of-state or foreign corporation, company or partnership, the Bidder must obtain the
authority to conduct business in the State of Florida. Corporations, companies or partnerships that are not
in good standing with the Florida Secretary of State at the time of a submission to this ITB may be deemed
non-responsible. If successful in obtaining a contract award under this ITB, the Bidder must remain in good
standing throughout the contractual period of performance.

6.20 Taxes. Bidder shall be responsible for the payment of all taxes related to or arising out of Bidder’'s
work or services under an awarded contract, including by way of illustration but not limited to, federal income
tax, social security tax, unemployment insurance taxes and any other taxes or business taxes, as required.
The City is exempt from paying state and local sales taxes and will furnish an exemption certificate upon
request. Bidder is not entitled to use the City’s tax exemption for its own purposes.

6.21 Non-Discrimination. In performing under the contract, Bidder shall not discriminate against any
person because of race, color, religion, sex, gender identity or expression, genetic information, national
origin, age, disability, familial status, marital status or sexual orientation. Bidder and its subcontractors shall
not unlawfully discriminate (as proscribed by federal, state, county, city and any other local law) against
any employee, city employee working with the Bidder or its subcontractor, or applicant for employment with
such Bidder or subcontractor on the basis of that person's race, color, religion, sex, gender identity or
expression, genetic information, national origin, age, disability, familial status, marital status, or sexual
orientation, or association with members of such protected classes. The Bidder or subcontractor shall take
action to ensure that applicants are not discriminated against and that employees are treated equally during
employment
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6.22 Safety and Environmental Laws. In performing the work, the Bidder shall comply with all
Occupational Safety and Health Administration (OSHA), State and County Safety and Occupational Health
Standards, applicable environmental laws and any other applicable rules, regulations and permits. Bidder
bears full responsibility for training, safety, and providing necessary equipment for all Bidder personnel
throughout the term of the Contract. Upon request, Bidder will demonstrate to the City's satisfaction any
programs, procedures, and other activities used to ensure compliance.

6.23  Federal and State Immigration Laws. Bidder agrees to comply with the Immigration Reform and
Control Act of 1986 (IRCA) in performance under any contract awarded. Bidder will ensure and keep
appropriate records to demonstrate that all Bidder personnel have a legal right to live and work in the United
States. The knowing employment by Bidder or its sub-contractors of any alien not authorized to work by
the immigration laws or the Attorney General of the United States is prohibited.

6.24  Prohibited Persons. Neither Contractor nor any of its respective officers, directors, shareholders,
partners, members or affiliates (including without limitation indirect holders of equity interests in Contractor)
is or will be an entity or person (i) that is listed in the Annex to, or is otherwise subject to the provisions of
Executive Order 13224 issued on September 24, 2001 ("EO13224"), (ii) whose name appears on the United
States Treasury Department's Office of Foreign Assets Control ("OFAC") most current list of "Specifically
Designated National and Blocked Persons" (which list may be published from time to time in various
mediums including, but not limited to, the OFAC website,
http://www.treas.gov/offices/enforcement/ofac/sdn/t11sdn.pdf), (iii) who commits, threatens to commit or
supports "terrorism," as that term is defined in EO13224, (iv) is subject to sanctions of the United States
government or is in violation of any federal, state, municipal or local laws, statutes, codes, ordinances,
orders, decrees, rules or regulations relating to terrorism or money laundering, including, without limitation,
EO13224, or (v) who is otherwise affiliated with any entity or person listed above (any and all parties
described in clauses (i) — (v) above are herein referred to as a "Prohibited Person").

6.25 Reservations of Rights by City; Disclosure and Disclaimer.

Bidders interested in pursuing this opportunity are urged to make such evaluations as they deem advisable
and to reach independent conclusions concerning statements in this ITBand any supplemental materials and
drawings, based on their own investigation. Any reliance on the contents of this ITB, or on any other prior
communications with the City or its employees, representatives or advisors shall be at Bidder's own risk.
Bidders should rely exclusively on their own investigations, interpretations and analyses in connection with
this ITB.

City reserves the right to issue written addenda regarding this Invitation to Bid (ITB) to clarify, comment, correct,
supplement, amend or otherwise modify this ITB prior to the Bid Submittal Deadline.

The City may seek clarification of the Bid from Bidder at any time, and failure to respond is cause for
rejection.

The City reserves the right to inspect all facilities of Bidders.

Submission of a Bid confers on Bidder no right to an award or to a subsequent contract. All decisions on
compliance, evaluation, terms and conditions shall be made solely at the City’s discretion and made to
favor the City.

The City does not warrant or represent that any award will be made as a result of the issuance of this ITB.
Any recipient of this ITB or Bidder who responds hereto agrees to be bound by the terms of this ITB. Any
Bid submitted pursuant to this ITB is at the sole risk and responsibility of Bidder.

This ITB is not to be construed as an offer by the City. This ITB may be withdrawn or cancelled, either
before or after the Bid Submittal Deadline, and may or may not be re-bid when determined to be in the
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best interests of the City. Any withdrawal or cancellation of this ITB, either before or after selection of a
bidder, shall be without liability or obligation on the part of the City or its employees. Any action taken by
the City regarding this ITB, in making an award, withdrawal or cancellation of award, or failure or refusal
to make any award, or in any withdrawal or cancellation of this ITB, either before or after issuance of an
award, shall be without any liability or obligation on the part of the City, its employees, its advisors, or
agents.

Bids may be considered irregular and may be rejected if the Bid: 1) does not strictly conform to the
requirements of the Invitation to Bid; 2) is incomplete; 3) any Bid Form is altered; 4) contains additions not
called for; 5) is conditional; 6) contains prices that are, in the opinion of City, unbalanced either in excess
or below the reasonable cost analysis values; 7) the Bid is in excess of the approved budget for the Project.

The City reserves the right to waive any non-material irregularities and technicalities, except timeliness and
signature requirements. Any Bid received without an authorized signature or past the Bid Submittal
Deadline will be rejected.

Any or all Bids may be accepted or rejected, in whole or in part, with or without cause, when determined by
the City to be in the best interest of the City. The City reserves the right to rebid the solicitation; to reject
non-responsive or non-responsible bids; to reject unbalanced bids; to reject bids where the terms, prices,
and/or awards are conditioned upon another event; to reject individual bids for failure to meet any
requirement; to award by item, part or portion of an item, group of items, or total; to make multiple awards;
to waive minor irregularities, defects, omissions, technicalities or form errors in any Bid. This Invitation to
Bid may be cancelled and may or may not be re-bid when determined to be in the best interests of the City.

Any or all Bids may be accepted or rejected, in whole or in part, with or without cause, when determined by
the City to be in the best interest of the City. Nothing in this ITB is intended to restrict the City in any way
in the selection of the Bidder/Bid that best meets the needs of the City.

The City reserves the right to reject the Bid of any Bidder who has previously failed in the performance of
an award or to deliver contracts of a similar nature on time or who is not in a position to perform properly
under this award.

No binding contract will exist between the Bidder and the City until a written contract is fully executed by
the parties.

This ITB is being issued by City without any warranty or representation, express or implied, as to its
content, accuracy or completeness and no Bidder or other party shall have recourse to the City or its agents
or advisors if any information herein contained shall be inaccurate or incomplete. This ITB is made subject
to correction of errors or omissions, or withdrawal without notice.
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SECTION 7 - CONSTRUCTION GENERAL CONDITIONS

SECTION CAPTION
GC1 Definitions
GC 2 Contract Documents
GC 21 Execution, Correlation and Intent of Documents.
GC2.2 Construction Drawings and Specifications.
GC23 Ownership and Use of Drawings and Specifications
GC24 Electronic Data
GC3 Owner
GC4 Contractor
GC41 Contractor Responsibilities
GC4.2 Contractor Review
GC4.3 Supervision and Labor
GC4.4 Contractor Obligations; Materials and Equipment
GC4.5 Substitution
GC4.6 Quality Assurance
GC4.7 Permits & Fees
GC 4.8 Notice to Proceed; Schedule
GC4.9 Survey; Lines, Grade, Levels and Dimensions
GC4.10 Record Documents
GC 4.11 Work Site
GC4.12 Protection of Work and Property
GC4.13 Concealed or Unknown Conditions
GC4.14 Safety
GC 4.15 Progress; Reporting
GC4.16 Shop Drawings, Samples and Submittals
GC5 Inspections and Testing
GC 5.1 Inspection
GC5.2 Testing.
GC5.3 Compliance
GC54 Certificates
GC6 Correction of Work
GC 6.1 Defective Material, Equipment or Workmanship
GC6.2 Warranty
GC 6.3 Acceptance of Non-conforming Work
GC6.4 Owner’s Right to Correct or Complete Work
GC7 Work by Others at Site
GC71 Owner Rights
GC7.2 Coordination
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GC73 Conflict Reporting

GC74 Reimbursement

GC75 Disputes Among Contractors.

GC 8 Delay; Time Extensions

GC 8.1 Notice of Delay

GC8.2 Content of Notice of Delay

GC 8.3 Change Order Request

GC84 Extension of Time

GC 8.5 No Damages for Delay; Exclusive Remedy.
GC 8.6 Excusable Delay

GC 8.7 Compensable Excusable Delay

GC 8.8 Non-Compensable Excusable Delay

GC 8.9 Non-Compensable Delay

GC9 Changes in the Work

GC 9.1 Adjustments

GC9.2 Request for Change Order

GC9.3 Change Order

GC94 Commencing Work without a written Change Order
GC9.5 Minor Changes in Work

GC 9.6 Change Directive

GC9.7 Disputed Change Order

GC 9.8 Owner’s Right

GC 10 Value of Changes in the Work

GC 11 Completion

GC 111 Requirements Prior to Substantial Completion
GC11.2 Notice

GC11.3 Substantial Completion

GC11.4 Inspection and Punch List

GC11.5 Requirements Prior to Final Inspection
GC11.6 Final Inspection

GC11.7 Owner’s Rights

GC 11.8 Final As-Built Documents

GC11.9 Use of Completed Portions

GC 12 Payment

GC 121 Schedule of Bid Prices

GC12.2 Unit Prices

GC 123 Taxes

GC124 Payment When Performance and Payment Bond Required
GC 12.5 Payment Requests

GC12.6 Initial Payment
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GC 127
GC12.8
GC12.9
GC 12.10
GC 12.11
GC 12.12
GC 12.13
GC 12.14
GC 12.15
GC 12.16
GC 12.17
GC 13
GC 131
GC13.2
GC14
GC 15
GC 1561
GC 15.2
GC 16
GC 16.1
GC 16.2
GC 16.3
GC 16.4
GC 16.5
GC 17
GC 18
GC 18.1
GC 18.2
GC 18.3
GC 184
GC 19
GC 20
GC 20.1
GC 20.2
GC 20.3
GC 20.4
GC 20.5
GC 20.6
GC 20.7
GC 20.8
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Progress Payments

Retainage

Payment to Subcontractors

Substantial Completion Payment

Final Payment

Final Payment to Subcontractors
Decision to Withhold Certification of Payments Requests
Withheld Payments

Allowances

Contingency Funds

Local Government Prompt Payment Act
Bonds

Public Construction Bond/Performance and Payment Bonds
Surety

Liens and Releases of Liens

Insurance; Indemnification

Insurance

Indemnification

Subcontractors and Suppliers

List of Subcontractors and Suppliers
Written Subcontracts

Required Waiver

Contingent Assignment of Subcontracts
Disputes

Engineer/Architect’s Status

Termination and Suspension

Owner’s Right to Terminate for Cause
Suspension or Termination by Owner for Convenience
Contractor Obligations Upon Termination
Termination by Contractor

Liquidated Damages

Claims and Disputes

Contract Interpretation

Notice of Claims or Dispute.

Continuing Performance

Decisions on Aesthetics

Payment Disputes

Subcontractor Disputes

Dispute Process

Waiver of Ch. 558, Florida Statutes
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GC 20.9 Waiver of Arbitration

GC 21 Project Records and Right to Audit
GC 22 Warranty Inspection

GC 23 Royalties and Patents

GC 24 Sole Sourced Products or Processes
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GC1 DEFINITIONS The following definitions will apply regardless of whether the word(s) is
capitalized, if the context is appropriate.

“Addenda” is a document issued prior to the opening of bids which clarifies, corrects or
changes the bidding requirements or the proposed Contract Documents.

“Change Order” shall mean a written order issued by Owner and accepted by Contractor,
authorizing additions, deletions, or revisions in the Work, or an adjustment in the contract price, or contract
times, issued on or after the Effective Date of the Contract.

“claim” shall mean, except with respect to insurance claims under GC 15, a demand or
assertion by Owner or Contractor, pursuant to GC 9.7 and GC 20, seeking an adjustment of the contract
price or contract times, or both, or relief with respect to the terms of the Contract.

“Change Directive (CD)” is a document issued to authorize Work when a change order is
not yet issued or has not yet been agreed upon. A CD may be issued unilaterally by Owner. A subsequent
Change Order shall be issued for each CD.

“Construction Drawings” or “drawings” are the graphic and pictorial portions of the Contract
Documents showing the design, location and dimensions of the Work, generally including plans, elevations,
sections, details, schedules and diagrams.

“Contract” is the written instrument which is evidence of the agreement between Owner
and Contractor covering the Work and incorporates and includes the Contract Documents.

“Contract date” shall be the date on which the Contract is signed by the last of the two
parties to sign and deliver.

“Contract Documents” or “Contract” consist of the Contract between Owner and Contractor,
the public construction bond (or payment and performance bonds), the General Conditions, any
supplemental or special terms or conditions of the Contract, Construction Drawings, specifications, bidding
documents, addenda, and other documents listed in the Contract, regardless of whether physically attached
to the Contract, and any amendments or change orders issued and duly executed after execution of the
Contract.

“Contractor” shall mean the entity contracting with Owner to perform the Work or its
authorized representative. Contractor shall be lawfully licensed to perform the Work.

“Contract Price” is the total amount payable by Owner to Contractor for performance of the
Work under the Contract Documents.

“Daily Log” is defined in GC 4.3.5.

“day” shall mean calendar day, unless otherwise specifically indicated. Where the
performance of any act is directed, the time shall be computed so as to exclude the first and include the
last day of the prescribed period. When the last day of a period falls on a Saturday, Sunday or legal holiday
(observed by the party) the period shall end on the next day that is not a Saturday, Sunday or legal holiday.

"Engineer/Architect" shall be used and shall be understood to mean the professional
engineer or architect consultant or consulting firm retained by Owner as the engineer or Architect of record.

“Field Order” shall mean written direction by Engineer/Architect to Contractor directing
minor changes in the Work which do not involve adjustment to the contract price or contract time and which
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are not inconsistent with the intent of the Contract Documents. A subsequent Change Order shall be
executed for each Field Order issued.

“fifty percent (50%) completion” of the Work is defined as that point in time where fifty
percent (50%) of the overall value of Work items incorporated and which will remain in place subsequent
to Final Completion of the Work have been completed, based upon the schedule of bid prices contained in
the Contract. As such, and by way of example, the value of Contractor’s mobilization, general conditions,
supervision or like items which do not involve permanent incorporation of Work do not apply to the
determination of “Fifty Percent (50%) Completion” of the Work for purposes of establishing entitlement to a
reduction of retainage.

“Final Certification” is the document issued to Owner by Engineer/Architect upon finding
the Work acceptable under the Contract Documents and all requirements fully performed.

“Final completion” shall be deemed to have occurred when Engineer/Architect certifies that,
to the best of Engineer/Architect’s knowledge, information and belief, the Work has been fully completed in
accordance with the terms and conditions of the Contract Documents and all conditions in these General
Conditions have been met; all conditions and requirements of any permits and regulatory agencies have
been satisfied; any documents required by the Contract Documents have been received by
Engineer/Architect; any other items or documents required to be provided by Contractor have been received
by Engineer/Architect.

“GC” means General Condition.

“Notice to Proceed” is the written notice given by Owner to Contractor fixing the date on
which the Contract time will commence to run and on which Contractor shall start to perform the Work under
the Contract Documents.

“Owner” or “City” is the City of West Palm Beach. The Owner’s authorized representative
for execution of the Contract and any amendments or change orders is the Mayor of the City of West Palm
Beach, as agent for the Owner.

“Project” or “project” is the total construction, of which the Work performed under the
Contract Documents may be the whole or a portion; and may include construction by Owner and/or
separate contractors.

“schedule of bid prices” shall be a Contractor prepared and maintained schedule allocating
portions of the contract price to various portions of the Work and used as a basis for reviewing Contractor’'s
application for payment.

“shop drawings” are drawings, diagrams, illustrations, schedules and other data specially
prepared for the Work by Contractor or its Subcontractor, manufacturer, supplier or distributor to illustrate
some portion of the Work. Shop drawings are not Contract Documents but are used to demonstrate how
Contractor proposed to conform to the design concept of the Contract Documents for those portions of the
Work for which the Contract Documents require submittals.

“specifications” are that portion of the Contract Documents consisting of the
Engineer/Architect’s written requirements for materials, equipment, systems, standards and workmanship
for the Work and performance of related services.

“Subcontractor” or “subcontractor” is a person or entity in direct or indirect contract with
Contractor, or with any other subcontractor, to perform a portion of the Work.
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“substantial completion” shall be deemed to have occurred when the Work has progressed
to the point where, in the opinion of Engineer/Architect, the Work is sufficiently complete, in accordance
with the Contract Documents, so that Owner can utilize the Work and the entire project for its intended
purposes, including but not limited to the completion of all specified systems and items relating to life safety
and regulatory use, with the exception of incidental or incomplete items except where a lack of completion
of such incidental or incomplete items of Work will adversely affect the complete operation of other areas
of the Work. Additional conditions (if any) needed to achieve Substantial Completion of the Work and which
are project specific are set forth in the Special Terms or Supplemental Conditions. A certificate of
occupancy (or a temporary certificate of occupancy for limited or conditional occupancy) must be issued for
substantial completion to be achieved; however, the issuance of a certificate of occupancy is not
determinative of the achievement or date of substantial completion.

“Supplemental Conditions” are that part of the Contract Documents which amends or
supplements these General Conditions.

"Work", means the construction services required of Contractor by the Contract
Documents, or necessary for the complete and proper construction of the Project, if not expressly indicated
or called for in the Contract Documents, and includes all labor, equipment, tools, materials, manufactured
articles, supplies, documents, permits, transportation and services, including fuel, power, water and
essential communications, to be provided by Contractor to fulfill Contractor's obligations under the Contract.
Work may refer to the whole or a portion of the Project.
The terms “Owner”, “Contractor”, “Engineer/Architect” and “Subcontractor” are treated throughout
the Contract as if each were of the singular number and masculine gender.

GC2 CONTRACT DOCUMENTS

2.1 Execution, Correlation and Intent of Documents.

2.1.1  The Contract Documents shall be executed by Owner and Contractor. The Contract may
be executed by digital or electronic means by consent of both parties.

2.1.2 The Contract Documents, including the contract, the Bid Package, and the ITB, which are
incorporated into the contract, are intended to include all items necessary for the proper execution and
completion of the Work by Contractor and embody the entire agreement and understanding of the parties
with respect to the Project and the Work and supersede all prior and contemporaneous agreements and
understandings, oral or written, relating to said subject matter. Any labor, services, materials, supplies,
equipment or documentation that may reasonably be inferred from the Contract documents or trade usage
or prevailing custom as being required to produce the indicated result will be provided whether or not
specifically called for, at no additional cost to Owner.

2.1.3 The Contract Documents are complementary, and wherever possible the provisions of the
documents shall be construed in such manner as to avoid conflicts between provisions of the various
documents. In the event of a conflict between or among any of the terms of the Contract Documents, the
order of precedence for deciding which document shall control shall be as follows:

First Priority: Approved Change Orders, Addendums or Amendments
Second Priority: Specifications (quality)

Third Priority: Drawings (location)

Fourth Priority: Supplemental Conditions or Special Terms

Fifth Priority: Contract

Sixth Priority: General Conditions

Seventh Priority Invitation to Bid
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Eighth Priority Contractor’s Bid

2.1.4 In any event of inconsistency, however, the latest, and more stringent, or technical, or the
lesser quantity requirements shall control the work to be performed by Contractor, as determined by
Engineer.

2.1.5 Organization of the Specifications into sections or arrangements of the Construction
Drawings shall not control how the Work is distributed to subcontractors or among the trades.

2.1.6 The Contract Documents make no attempt to fix the scope of work of any subcontractor
nor the responsibilities of the subcontractors.

2.1.7 Unless otherwise stated in the Contract Documents, words that have well-known
conventional or technical or construction-industry meanings are used in the Contract Documents in
accordance with such meanings.

2.1.8 Reference to standards, specifications, manuals, or codes of any technical society,
organization, or association, or to laws or regulations, shall mean the standard, specification, manual, code,
or laws, or regulations in effect at the time of bid opening or on the Contract date if there were no bids.

2.1.9 The following Contract Documents may be found at:

https://www.wpb.org/government/engineering/engineering-forms-permits-and-
applications

Owner’s Approved Materials List
Owner’s Engineering Standard Details
Owner’s Right-of-Way Construction Standards (if applicable)

2.2 Construction Drawings and Specifications.

2.2.1 Owner, through Engineer/Architect, shall furnish Construction Drawings and specifications
which represent the requirements of the Work as far as practical to be performed under the Contract
Documents. Owner or Engineer/Architect will provide Contractor with copies of all drawings and
specifications, not to exceed four (4) complete sets, for the execution of the Work.

2.2.2 Contractor shall, immediately upon receipt of the specifications and Construction
Drawings, check all specifications and Construction Drawings furnished and shall promptly notify Owner,
in writing, of any illegibility, error, omission, defect or discrepancy discovered in such specifications and
drawings and shall comment as appropriate upon construction feasibility and practicality. Contractor shall
obtain written interpretation or clarification from Engineer/Architect prior to proceeding with any Work
affected by such illegibility, error, omission, defect or discrepancy. Contractor shall be responsible for
obtaining building permits for the Work based on the specifications and Construction Drawings. Contractor
shall perform work only in accordance with the specifications and permitted Construction Drawings and any
subsequent revisions thereto.

2.2.3 If the permit approval process requires a change to the scope of the work, Contractor shall
notify Owner and Engineer within seven (7) days of Contractor being informed of the required change or
receipt of the permitted Construction Drawings and such notification shall contain a written description of
the change and its impact on the cost and schedule, if any. Failure to provide such notice within seven (7)
days shall be a complete waiver by Contractor of all additional cost and time and Contractor shall perform
and additional work at its expense and complete the Work according to schedule and in no event shall
Contractor recover delay or consequential damages.
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2.3 Ownership and Use of Drawings and Specifications

2.3.1  Any and all Construction Drawings produced for Owner become the property of Owner
without additional payment by Owner. The Contract Documents, in whole or in part, are to be used by
Contractor only with respect to the project and the Work, and shall not be used by Contractor for any other
purpose without written authorization by Owner. This prohibition shall survive completion or termination of
the Contract. Contractor may retain copies of Contract Documents for record purposes.

2.3.2 For security reasons, building plans, construction drawings, security features and technical
details and specifications of City of West Palm Beach or Owner owned facilities are not public documents.
These documents may be shared by Contractor with those employees and subcontractors as needed to
perform the Work. However, Contractor and its subcontractors shall not release such plans, drawings, and
specifications to any other third party without Owner’s prior written approval.

2.4 Electronic Data. Unless specifically stated in Supplemental Conditions or Special Terms, and
excepting the electronic documents referenced in GC 2.1.9, the data, specifications and drawings that may
be relied upon are limited to the printed copies (hard copies). If the parties intend to transmit any data,
information or documentation in digital form, with the intent of reliance on such transmission, and not solely
for the convenience of the receiver, the parties to the transmissions shall establish protocols for such
transmissions.

GC3 OWNER

3.1 Owner shall be responsible for obtaining any easements necessary for the Work to be performed
at the indicated site.

3.2 The furnishing of any surveys, utility locations, or other site information by Owner does not relieve
Contractor of its responsibilities under the Contract Documents. Owner makes no representation or
warranty as to the accuracy of any information provided to Contractor.

3.3 Unless otherwise provided in the Contract Documents, Owner shall provide Contractor with at least
one (1) but no more than four (4) complete set(s) of Contract Documents.

3.4 Unless otherwise provided in these General Conditions, Owner shall issue all communications to
Contractor through Engineer/Architect.

3.5 Owner shall not supervise, direct, or have control or authority over, nor be responsible for,
Contractor’'s or any Subcontractor's means, methods, techniques, sequences, or procedures of
construction, or the safety precautions and programs incident thereto, or for any failure of Contractor or any
Subcontractor to comply with laws and regulations applicable to the performance of the Work.

3.6 Owner’s Right to Stop Work.

If Contractor fails to correct Work that is not in accordance with the Contract Documents, or
repeatedly fails to perform Work in compliance with the Contract Documents, Owner may issue a written
order to Contractor to stop the Work, or any portion thereof, until the cause for such stop the Work order
has been eliminated or resolved to Owner’s satisfaction.

3.7 Owner’s Right to Perform Work.

Owner reserves the right, but is not obligated, to perform or complete all or a portion of the Work
in the event of Contractor’s failure to perform the Work in accordance with the Contract Documents, after
written notice of such failure and a five (5) day period to cure such failure(s). Owner’s exercise of its right
to perform the Work shall be without prejudice to any other remedies Owner may have. In such event, a
change order shall be issued deducting Owner's costs, including additional compensation to
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Engineer/Architect, from payments thereafter due to Contractor. The amounts deducted shall be subject
to review by Engineer/Architect. If payments due to Contractor are not sufficient to cover the amount,
Contractor shall pay the difference to Owner.

GC4 CONTRACTOR

41 Contractor Responsibilities.

4.1.1 Contractor shall supervise, inspect and direct the Work, competently, timely and efficiently,
in accordance with the Contract Documents. Contractor shall be held liable to Owner for the performance
of all Work provided for under the Contract Documents.

4.1.2 Contractor shall employ and or subcontract with subcontractors that are qualified to
successfully complete the Work and within the contract time specified.

4.1.3 Contractor shall provide and pay for all labor, materials, equipment, tools, construction
equipment and machinery, heat, utilities, travel, lodging, insurance, facilities and services necessary for the
proper execution and completion of the Work.

4.1.4 Contractor shall be solely responsible for all construction means, methods, techniques,
sequences, procedures and safety programs in connection with the performance of the Work. Contractor
shall be solely responsible for the engagement, management and performance of any subcontractors used
to perform any portion of the Work, and for the acquisition, installation and performance of any materials
and equipment used or incorporated as part of the Work.

4.1.5 Contractor shall be liable to Owner for materials and equipment furnished. This shall
include all materials and equipment whether manufactured and/or fabricated by other persons. In the event
that an agent or other representative of Owner approved the installation or erection of any item of material
or equipment and Contractor feels the same is not fabricated in good workmanlike manner, Contractor shall
forthwith advise Engineer/Architect and Owner of such situation in writing.

4,16 Contractor shall maintain a log of daily Work activities, including manpower records,
weather, delays, major decisions, etc., and provide a copy of same to Owner upon request.

4.1.7 Contractor shall maintain a current roster of subcontractors with name and contact
telephone numbers for key personnel and provide a copy of same to Owner at the beginning of the project
and at any time the information is revised.

4.1.8. Contractor shall provide a safety program for the project and conduct a safety meeting prior
to commencing work and at regular intervals, no less than once per month, during the prosecution of the
Work.

4.1.9 For street and utility construction, Contractor shall give notice of commencement of
construction to all nearby properties which may be affected by the Work at least seven (7) calendar days
prior to commencement of construction. Owner’s project manager will assist Contractor in determining
those properties requiring notice.

4.1.10 Contractor shall not perform any Work unless Contractor has provided a recorded public
construction bond in compliance with GC 4.8.2 and GC 13.

4.1.11 Contractor shall be solely responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work.
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4.2 Contractor Review.

4,21 Contractor shall carefully study and review the Construction Drawings, plans and
specifications to assure itself and Owner that Contractor has observed no defects or discrepancies in the
Construction Drawings or specifications and such plans are consistent, practical, feasible and constructible
within the scheduled construction time. It is recognized that Contractor’s review is made in Contractor’s
capacity as a licensed contractor and not as a design professional, unless otherwise specifically provided
in the Contract Documents.

4.2.2 Contractor shall, by careful examination, satisfy itself, to the extent it deems necessary, as
to the nature and location of the Work, the conformation of the ground and site, access and transportation
of materials, the character, quality and quantity of the materials, storage, handling and disposal of materials,
the character and storage of the equipment and facilities needed preliminary to and during the prosecution
of the Work, the availability, quantity and quality of labor, water and electric power; availability and condition
of roads; climatic conditions; location of underground utilities; existing site conditions, topography and
ground conditions; subsurface geology and hydrology, and nature and quantity of surface and subsurface
materials to be encountered; the general and local conditions and all other matters which can in any way
affect the performance of the Contract. Execution of the Contract by Contractor is a representation that
Contractor has visited the site, reviewed any design criteria furnished by Owner, become generally familiar
with conditions under which the Work is to be performed and correlated personal observations with
requirements of the Contract Documents. No change shall be made to the contract price on account of
minor differences between actual field conditions and the Contract Documents. Contractor’s failure to
assess the site conditions will not relieve it from the responsibility for properly estimating the costs and
schedule of performing the Work.

4.2.3 If Contractor, whether prior to or during construction, discovers or becomes aware of any
discrepancies, defects, errors or omissions in the Construction Documents, or any issues or concerns
regarding the Work site or constructability of the Work, Contractor shall immediately report them in writing
to Owner and Engineer/Architect.

4.2.4 Subsoil Conditions. Unless otherwise stipulated in the Construction Documents, no subsail
or de-watering investigations have been made by Owner. Contractor shall satisfy itself as to all subsoil and
de-watering conditions and appropriate means and methods to address any such conditions during
execution of the Work as necessary. Contractor shall be responsible for coordinating and scheduling
geotechnical services based on Contractor’s testing requirements.

4.2.5 Underground Utilities and Facilities.

a. Where applicable, Contractor shall be responsible for locating all underground utilities and
facilities. Owner does not guarantee that all lines are shown, or that the ones indicated are in their true
location. It shall be the Contractor’s responsibility to identify and locate all underground and overhead utility
lines or equipment affecting or affected by the Project. Owner shall not be responsible for the accuracy or
completeness of any information or data provided regarding underground utilities or facilities. No additional
payment will be made to the Contractor because of discrepancies in actual and plan location of utilities, and
additional costs suffered as a result thereof. All charges by electrical/gas utility companies for temporary
support of its utilities shall be paid for by the Contractor. All costs of permanent electrical/gas utility
relocation to avoid conflict shall be the responsibility of the utility company involved. No additional payment
will be made to the Contractor for utility relocations, whether or not said relocation is necessary to avoid
conflict with other lines.

b. Contractor shall schedule the work in such a manner that the work is not delayed by the
relocating or supporting of utilities. No compensation will be paid to the Contractor for any loss of time or
delay.
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C. All overhead, surface or underground structures and utilities encountered are to be
carefully protected from injury or displacement. All damage to such structures is to be completely repaired
within a reasonable time; needless delay will not be tolerated. Owner reserves the right to remedy such
damage by ordering outside parties to make such repairs at the expense of the Contractor. All such repairs
made by the Contractor are to be made to the satisfaction of the utility owner. All damaged utilities must
be replaced or fully repaired. All repairs are to be inspected by the utility owner prior to backfilling.

4.3 Supervision & Labor

4.3.1  Contractor shall supervise, direct and inspect the Work using Contractor’s best skill and
attention. Contractor shall enforce discipline and order at the Work site. Contractor shall be solely
responsible for the means, methods, techniques, sequences, and procedures of construction.

4.3.2 Contractor’s Project Manager.

a. The Project Manager named by Contractor in the Bid documents was a material
consideration for Owner awarding the Bid to Contractor. To ensure that the work will be performed to the
requirements of the Contract Documents, Contractor shall, at all times during the progress of the Work,
assign the Project Manager to the Project. Contractor shall advise Owner and Engineer/Architect, in writing,
within ten (10) calendar days after the date of Owner’s issuance of a Notice to Proceed, the local address
and contact information, including cell phone number, of the Project Manager. Contractor will ensure that
Owner and Engineer/Architect shall be able to reach the Project Manager at his cell phone number at all
working hours and during emergencies. Contractor shall not remove or replace the Project Manager during
the pendency of the Project, without the prior written consent of Owner, unless the Project Manager ceases
to be in Contractor's employ. In the event Contractor must replace the Project Manager during the
pendency of the Project (e.g., death or disability of the Project Manager, or Project Manager is no longer in
the employ of Contractor, but not because needed or wanted on another Contractor project), Contractor
shall, unless otherwise impossible, give Owner at least ten (10) calendar days prior notice of the need to
replace the Project Manager and proposed three (3) replacement candidates for Owner review and
approval. At any time Owner may request and Contractor shall replace the individual performing as Project
Manager with an individual acceptable to Owner.

b. The Project Manager shall represent Contractor and all notices and directions given to him
shall be binding as if given to Contractor. Important directions shall be confirmed in writing upon the written
request of Contractor.

4.3.3 Labor. Contractor, and subcontractors retained by Contractor, shall employ only
competent, skilled and suitably qualified personnel to perform the work. Contractor shall remove from the
jobsite any personnel of Contractor or subcontractors who is unfit or not properly skilled in the tasks
assigned to him, or working in violation of any provision of the Contract. Contractor and all subcontractors
shall be bound by and comply with all applicable Federal, State and local laws regarding labor.

4.3.4 Hours. Except as otherwise required for safety or protection of persons or the Work, or
adjacent property, and except as otherwise provided in the Contract Documents, all Work at the project site
shall be performed Monday through Friday, 8 am to 5 pm. If the Contract Documents specifically require
work to be performed beyond normal working hours, weekends or legal holidays, or should the nature of
the Work or the completion time require work to be performed at said times, or should Contractor, with
Owner’s permission, elect to perform work at said times, any additional costs resulting from working at said
times are Contractor’s sole responsibility. All work performed after regular working hours, on Sundays or
legal holidays, shall be performed without additional expense to Owner.

4.3.5 Daily Log. On a daily basis, the Contractor shall record, at a minimum, the following
information in a log (“Daily Log”): the day, date, weather conditions, any impact of the weather on the work,
time of commencement of work on that day, the work being performed, materials, labor, personnel,
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equipment and subcontractors at the project site; visitors to the site, including Owner’s representatives and
regulatory representatives; any event that caused or contributed a delay to the critical path of the work
schedule, or would likely result in a potential change order; any special or unusual conditions or occurrences
encountered; any safety issues; and the time of termination of work for the day. The daily log shall be kept
on the Project site and shall be available at all time for inspection and copying by Owner and its
representatives and Engineer/Architect. In the event the Owner or the Engineer provide for an electronic
web-based document management system, the Contractor shall upload the Daily Log to the document
management system on a daily basis.

4.4 Contractor Obligations; Materials & Equipment.

4.4.1 Unless otherwise stipulated, Contractor shall provide and pay for all materials, labor, tools,
equipment, services, utilities, permit fees, insurance costs, bond costs, transportation, home office
overhead, and other facilities, costs and services necessary for the execution and completion of the Work,
whether temporary or permanent and whether or not incorporated or to be incorporated or to be
incorporated in the Work.

4.4.2 Unless otherwise specified, only new, unused materials, equipment and items of recent
manufacture, of designated quality, free from defects, will be accepted. All workmanship will be of good
quality. Contractor shall, if requested, furnish evidence satisfactory to Owner as to the kind, quality and
manufacturer of materials. Owner will be the final authority for determining conformance of workmanship,
materials, equipment and systems with the requirements of the Contract Documents.

443 No work defective in construction, quantity or quality, or deficient in meeting any
requirement of the Contract Documents, Construction Drawings or specifications, will be acceptable
regardless of Owner’'s failure to discover such defects during construction; nor will inspection by
Engineer/Architect relieve Contractor from ensuring the quality and efficacy of the Work as required by the
Contract. No payment, whether partial or final, shall be construed as an acceptance of defective or
unacceptable work or improper materials and equipment.

444 Approved Materials. Refer to the specific technical specifications for the Project and
https://www.wpb.org/government/engineering/engineering-forms-permits-and-applications

445 Samples. Where samples are required, samples shall be submitted to the Engineer for
Engineer’s approval, by and at the expense of Contractor. Materials represented by such samples shall
not be manufactured, delivered to the site or incorporated into the Work without such review. At least
twenty-one (21) calendar days shall be allowed for Engineer's/Owner’s review.

4.5 Substitution.

451 The naming of a specified product of specific manufacturers for equipment or materials in
the specifications or Contract Documents shall be interpreted as establishing a minimum standard of quality
and performance. It shall not be construed as eliminating the selection of other than the named equipment
or materials equal to those specified, unless the equipment or materials are specifically designated as not
permitting substitution. If Contractor objects to equipment or materials specifically designated as not
permitting substitution as not being suitable for the Work, Contractor shall promptly notify Engineer/Architect
in writing, absent which, Contractor shall be deemed to accept the suitability of such equipment or materials
for the Work and shall be responsible if such equipment or materials are not suitable for the Work. Upon
receipt of a timely objection notice, Engineer/Architect shall review the objection and render a determination
to Contractor of whether a substitute will be permitted.

452 Contractor may make substitutions only with the prior written consent of Owner, after
evaluation and approval by Engineer/Architect, and in accordance with a change order or change directive.
The burden of proof that such an item offered is equal in all respects to that specified shall be Contractor's.
By making a request for substitution, Contractor represents:
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- Contractor has investigated the proposed substitute item, material and/or process and
determined that it is equal or superior in all respects to that specified;

- That such item will fit into the space allocated;

- That such item affords comparable ease of operation, maintenance and service;

- That the appearance, longevity and suitability for the climate are comparable;

- That by reason of costs savings, reduced construction time or similar demonstrable
benefit, the substitution of such item will be in Owner’s interest;

- There will be no detrimental impact to the project schedule;

- That Contractor will provide the same or better warranty for the substitute item as the
specified item;

- That the cost data presented at the time of request for review is complete and includes
all related costs under the Contract, including costs for review by design professionals,
and Contractor waives all other claims for additional costs related to the substitution
that are not presented with the request.

By making a request for substitution, Contractor agrees to pay directly to Engineer/Architect all
Engineer/Architect’s fees and charges related to Engineer/Architect’s review of the request for substitution,
whether or not the request for substitution is accepted by Engineer/Architect. If a substitution is approved,
the net dollar savings shall be shared equally between Contractor and Owner and shall be processed as a
deductive Change Order.

453 All requests for substitutions shall be in writing, with supporting information, shall be
submitted by and at the expense of Contractor. Contractor shall submit drawings, samples, data and
additional information as may be required by Owner or Engineer/Architect. At least thirty (30) calendar days
shall be allowed for Owner’s/Engineer’s review and an additional thirty (30) calendar days shall be allowed
for change order approval. Contractor may not submit a claim for a time extension because of timing related
to review and approval of a request for substitution.

454 The above representations do not obligate Owner to consent to the substitution. Owner or
its Engineer/Architect shall make the determination as to the acceptability of any substitution. Approval of
a substitution shall not relieve Contractor from the responsibility for compliance with all requirements of the
Contract. Contractor shall coordinate the change with all trades and bear the expense for any changes in
other parts of the work caused by any substitution.

4.6 Quality Assurance

4.6.1 Contractor shall develop, implement and maintain a plan for the Work with quality
assurance and management and control of the construction services. Contractor shall maintain a
continuous presence at the Work site and an adequate inspection system and perform such inspections as
will assure that the Work performed conforms to the requirement of the Contract Documents.

4.6.2 Contractor shall allow Engineer/Architect full access to the Work for inspection of the Work.
When requested by Engineer/Architect, the Contractor shall meet with Engineer/Architect at reasonable
times and furnish all information requested. Neither Owner nor Engineer/Architect shall be liable to
Contractor for compensation or claims for delay or interference on account of any such meeting, or the
supply of information, or tests or inspections. Contractor acknowledges that the time schedule for
completion of the Work has incorporated the activities of Owner and/or Engineer/Architect in administration
of the Contract or in performing tests or inspections, and such activities shall not relieve Contractor of its
obligations to perform the Work in accordance with the Contract Documents.

4.6.3 Warranty. For a period of one (1) year after the date of Final Completion of the complete Work
(and not from final completion of component parts of the Work) or for such longer periods of time as may
be set forth with respect to specific warranties contained in the specifications (the “Warranty Period”),
Contractor warrants to Owner that the Work will conform to the requirements of the Contract Documents
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Contractor warrants to Owner that the Work will conform to the requirements of the Contract Documents
and will be free from defects and fit for the purpose for which they were intended. Work, materials or
equipment not conforming to these requirements may be considered defective. Contractor's warranty
excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by or under
Contractor, improper or insufficient maintenance by Owner, improper operation by Owner or normal wear
and tear and normal usage. Warranty by Contractor shall not be construed as a waiver by Owner of any
other contract or legal remedy.

4.7 Permits & Fees.

4.7.1  All permits or licenses necessary for the performance of the Work or required by law or
ordinance, including building permits, shall be secured, maintained, and paid for by Contractor, unless
otherwise provided in the Contract Documents. Contractor shall be responsible for all governmental fees,
including but not limited to utility fees and connection fees.

4.7.2 Building Construction. For construction of a building, Contractor shall secure building
permits, right-of-way permits and all other applicable permits from the City of West Palm Beach for the
Work, and Owner shall be responsible for all City of West Palm Beach construction plan and permit review
fees. Contractor acknowledges that Owner has no control over the City of West Palm Beach review and
issuance of building permits in its regulatory capacity, and Owner is not responsible for claims related to
delay in issuance of building permits for the Work.

4.7.3 Surface and Subsurface Water. Contractor shall obtain all permits required from each
applicable regulatory agency with respect to the control of surface and subsurface water by Contractor
during the Work, including, but not limited to dewatering permits, with copies submitted to Owner, unless
otherwise provided for in Supplemental Conditions.

4.7.4 Inspection Fees. Contractor shall be responsible for all inspection fees charged by
regulatory/governmental agencies.

4.7.5 Right-of-Way Permit. For street and utility construction and as otherwise applicable,
Contractor shall obtain a City of West Palm Beach right-of-way permit for each required road closure.
Contractor shall submit detailed Maintenance of Traffic (MOT) plans, signed and sealed by a professional
engineer, for each phase of the Work. During the times Contractor is working in the project area, Contractor
shall utilize flagmen, traffic control devices and variable message boards on a full time basis, where and
when needed, to facilitate the movement of traffic along and around the project Work. All MOT plans shall
be reviewed and approved by Owner prior to implementation of work by Contractor. Contractor shall not
close or obstruct any highway, road or other property until the necessary permits have been obtained.

4.7.6 Contractor shall immediately remedy any permit violations and shall be responsible for any
damages, remediation, fines or penalties assessed by such agencies for permit violations.

4.8 Notice to Proceed; Schedule

4.8.1 Notice to Proceed. Contract times will commence to run on the date indicated in the Notice
to Proceed issued by Owner, unless otherwise provided in the Contract Documents. Unless otherwise
provided in the Contract, if a public construction bond or performance/payment bond(s), is required by the
Contract Documents, such bond must be received by Owner prior to issuance of a Notice to Proceed.

4.8.2 Commencement of Work. If a public construction bond or performance/payment bond(s),
is required by the Contract Documents, Contractor may not commence any Work until Contractor has
provided Owner with a certified copy of the bond(s) evidencing that such bond(s) have been recorded with
the Clerk of the Court in the Public Records of Palm Beach County.
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4.8.3 Project Schedule. Within ten (10) calendar days after the date of Owner’s issuance of a
Notice to Proceed, Contractor shall prepare and submit to Owner and to Engineer/Architect, for review and
approval, a project schedule utilizing the Critical Path Method (CPM) graphically depicting the activities
contemplated to occur as a necessary incident to performance of the Work required to complete the Work
within the substantial completion and final completion dates shown in the Contract, showing the sequence
in which Contractor proposes for each such activity to occur and duration (dates of commencement and
completion, respectively) of each such activity. The construction schedule shall be complete in all respects,
covering approvals, mobilization and demobilization, construction, permit close-out, and Owner occupancy,
in addition to activities and interfaces with other contractors at the Work Site, offsite activities such as
design, fabrication, allowance for weather delays (if appropriate), submittals, procurement and jobsite
delivery of Contractor furnished material and equipment, and shall have a completion date that corresponds
to the Contract Documents. By executing the Contract, Contractor confirms that it is capable of properly
completing the Work within the completion date set forth in the Contract Documents. The time limit for the
completion of the Work as described in the Contract Documents is of the essence of the Contract.

4.8.4 Contractor shall take all actions necessary to remain on schedule, at Contractor’s sole cost
and expense, including but not limited to:

1. Increase manpower as necessary to eliminate work backlog.

2. Increase the number of working hours per shift, shifts per working day, working days
per week, construction equipment, or any combination of the foregoing to recover the
construction schedule.

3. Reschedule the Work in conformance with specification requirements.

4,85 Testing & Inspections. Contractor must provide a minimum of five (5) calendar days’ prior
notice for specified testing or inspections that are to be performed by Owner or separate contractors. Such
notice, testing and inspections shall be included in Contractor’s construction schedule.

4.8.6 Monthly Construction Schedule. For Projects with schedules exceeding ninety (90)
calendar days, or where required by the Contract Documents for shorter duration projects, with each pay
request, Contractor shall submit an updated and current construction schedule, formatted to fit in a three-
ring binder, to show the actual progress of the Work performed and the occurrence of all events which have
affected the progress of performance of the Work already performed or which will affect the progress of the
performance of the Work yet to be performed, along with the updated CPM schedule and planned progress
of performance of such Work, including a three (3) to five (5) week “look ahead” schedule. Included with
the progress schedule shall be a narrative description of the progress schedule. Each such schedule shall
be submitted to Owner and Engineer/Architect. Failure of Contractor to prepare and submit the updated
construction schedule(s) shall be sufficient grounds for Owner to find Contractor in material default and
shall be sufficient cause to terminate the Contract or to withhold payment to Contractor until a current
construction schedule is submitted.

4.8.7 Schedule Changes. The construction schedule may only be changed by an executed
change order. If Owner approves a Change Order extending the Contract time, such extension of Contract
time shall extend the construction schedule and completion date and substantial completion date for such
reasonable time as Owner shall determine in the Change Order.

4.8.8 Contractor agrees to complete the Work and project in accordance with the construction
schedule, as amended by any approved and duly executed Change Orders.

4.8.9 Waiver. Contractor agrees that failure to timely request a time extension constitutes a
waiver by Contractor of such claim for time extension.

4.8.10 Float. Neither Owner nor Contractor shall be considered to own the schedule “float” time.
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4.9 Survey; Lines, Grades Levels and Dimensions

4,91 Where applicable to the Work, and unless otherwise specified, Engineer/Architect shall
furnish all land survey control points, base lines and benchmarks for the location of the Work. Contractor
shall locate and lay out all work from datum and dimension points given on the Construction Drawings.
Contractor shall establish and verify lines and grades, levels, elevations and dimensions, as required.
Contractor shall take measurements and verify dimensions of existing and new work. Contractor is
responsible for the preservation of all lines, points, and elevations furnished and shall bear the expense of
resetting same if Contractor or any of its subcontractors move or destroy or render inaccurate any such
lines, points and elevations. Contractor shall provide five (5) calendar days written notice to
Engineer/Architect as to its needs for lines, levels, elevations or dimensions.

4.9.2 If Contractor, in the course of the work finds any discrepancy between the Construction
Drawings and the physical conditions of the Work Site, or any errors or omissions in the specifications or
in the layout as given, Contractor shall immediately inform Engineer/Architect and Owner, in writing, and
Engineer/Architect will review the same and provide corrective instructions, if any are necessary. Any of
the Work done after such discovery, until authorized, will be done at Contractor's risk.

4.9.3 Survey. Contractor shall be responsible for any necessary surveying services, including
construction layout and final project record drawings in alignment with the land survey control points. All
survey work shall be performed by an independent, third party surveyor licensed to practice in the State of
Florida, hired by Contractor and surveys shall be signed and sealed. All elevations shall be based on State
Plane Coordinates NGVD-29.

4,94 For street, utility and other horizontal construction, where Contractor-supplied drawings are
required for planning or performance of the Work, such drawings shall include, but not be limited to,
matchmarks, erection diagrams and other details such as field connections for installation. Such drawings
shall be submitted by and at the expense of Contractor. At least twenty-one (21) calendar days shall be
allowed for review by Owner. If drawings show variations from the Contract requirements, Contractor shall
describe such variations in writing at the time of submission. Review and permission to proceed by Owner
does not constitute acceptance or approval of design details, calculations, analyses, test methods or
materials developed or selected by Contractor and does not relieve Contractor from full compliance with
the Contract Documents.

4.10 Record Documents

4.10.1 Record Set. Contractor shall maintain at the work site one (1) copy of all permitted
Construction Drawings and specifications, marked and kept current, to indicate all field changes, and
selections made during construction. The record set shall include:

a. Construction Drawings

b. Specifications

c. Addenda

d. Change orders, Construction Change Directives, Field Orders and other modifications
to the Contract

e. Approved shop drawings, product data, and samples

f. Permits

The record set documents, together with all approved samples and a counterpart of all approved Shop
Drawings, shall be available to Owner, Engineer/Architect and all trades performing at the project. Upon
final completion of the Work and prior to final payment, these record documents, samples and shop
drawings shall be delivered to Owner.
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4.10.2 The Record set and As-Built Construction Drawings shall neatly, correctly and accurately
show all changes made during construction from the Contract Documents and shall reflect surveyed
information. The indicated revisions shall be neat and legible.

4.10.3 Final As-Built Documents. Prior to final inspection, Contractor shall provide Owner with
“Record” or final “as-built” Construction Drawings and specifications, including all documents listed above,
and which comply with the following requirements:

- One (1) complete set of mylar or paper marked-up as-built construction drawings with “RECORD”

or “AS BUILT” clearly printed on each sheet and signed by Contractor;

-One (1) complete paper set of marked-up specifications with “RECORD” or “AS-BUILT” clearly

printed on the cover.

- One (1) electronic copy of all documents, signed and sealed drawings and specifications in “.pdf’

format;

- As-built survey, where applicable, prepared by and sealed by an independent third party land

surveyor registered with the State of Florida on State Plane Coordinates certifying the elevation

and location of improvements;

- For street, utility and other horizontal construction, certified drawings showing horizontal and

vertical locations, lines and grade of buried pipe line(s) four (4) inches or larger in diameter and

exterior to buildings, and other buried facilities (e.g. valves, tanks, vaults, storm inlets, ducts, etc.)

installed or discovered as a result of the Work and which comply with Owner’s Final Record

Drawing Requirements found at
https://www.wpb.org/government/engineering/engineering-forms-permits-and-

applications

- For street, utility and other outdoor horizontal construction, certified drawings showing building
corners, sidewalks, paved areas and the location of all above ground structures within the Work
Site.

- A list of each piece of equipment incorporated into the Work having an individual value of $500 or
greater. The list shall include, at a minimum, manufacturer, make and model number, catalog
number, supplier, quantity installed, and value of equipment, and operation and maintenance
manuals and warranties where appropriate for such equipment.

4.10.4 Pay requests shall be submitted with copies of marked As-Built Drawings.

4.10.5 Final pay request and connections to any existing utility main will not be approved until all
final as-built documents are reviewed and accepted by Engineer/Architect.

411  Work Site

4.11.1 Access. Contractor’s access to the Work Site and storage areas shall be as shown on the
Construction Drawings and as designated by Owner. Access routes may also be used by Owner and its
employees and other contractors. No other access points shall be allowed unless approved by Owner. All
contractor traffic authorized to enter the Work Site shall be experienced in the route or guided by contractor
personnel. Contractor is responsible for immediate cleanup of any debris deposited along the access route
as a result of its construction traffic. In the event Owner provides conditions or reasonable restrictions on
the use or access to the lands upon which or adjacent to which the Work is to be done, Contractor shall
comply with all such conditions or restrictions. Any delay in the furnishing of these lands by Owner shall
be deemed proper cause for an equitable adjustment in both contract price and time of completion.

4.11.2 Owner Access. Owner, and its duly authorized employees, Engineer/Architect, and
representatives of all governmental agencies having jurisdiction over Work areas or any part thereof, shall,
at all reasonable times, have access to such areas and the premises used by Contractor. Contractor shall
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also arrange for Owner, Engineer/Architect to have access at all reasonable times to all places where
equipment or materials are being manufactured, produced or fabricated for use under the Contract.

4.11.3 Contractor Area; Staging Area; Storage. Contractor’'s work area on the job site will be
assigned by Owner. Contractor shall confine its office, storage, assembly, equipment and parking, as
appropriate, to the areas so assigned. Contractor shall identify, at the pre-construction meeting, proposed
locations for secure storage areas for materials, equipment, employee and subcontractor parking, and,
where applicable, staging areas, construction trailers, etc. The use of private property shall be at the cost
of Contractor. Contractor shall provide evidence of the property owner’s agreement to use said property to
Owner. As a condition of final payment, Contractor shall provide Owner with written release from the
property owner advising that the property owner has no claims against Contractor arising out of Contractor’s
use of the private property.

4.11.4 Delivery Unloading & Storage. Contractor shall, at its expense, receive, unload, and store
in a secure place, all materials, plant and equipment required for the performance of the Contract. Any
material and equipment to be stored outside which are subject to degradation by outside exposure shall be
stored in a weather-tight storm resistant enclosure provided by Contractor at its expense. Where necessary,
delivery of materials, plant or equipment from off-site storage to the Work Site shall be at Contractor’'s
expense.

4.11.5 Utilities. Unless otherwise provided in the Contract Documents, Contractor shall, at its
expense, arrange for, develop and maintain all utilities in work areas, including, but not limited to:
construction power, water, wastewater as required throughout construction, and telephone service, if
needed. Prior to final acceptance of the work, Contractor shall, at its expense, remove all temporary utilities.

4.11.6 Sanitary Facilities. Where required by the work site, Contractor shall provide and maintain
daily adequate sanitary facilities for the use by Contractor’s labor force.

4.11.7 Fire Protection. All necessary precautions to avoid and eliminate fire hazards shall be the
responsibility of Contractor. Contractor shall provide portable fire extinguishers, properly labeled, located
and compatible with the hazard of each work area and shall instruct personnel in their use.

4.11.8 lllumination. When required, Contractor shall, at its expense, provide artificial light
sufficient to permit the Work to be carried on satisfactorily and safely.

4.11.9 Dust Control. Contractor shall, at its expense, take measures to minimize the amount of
dust and air-borne particulates created by construction activities. For street, utility and other horizontal
construction, this requirement applies to all excavations, roads, plant sites, borrow areas and all other work
areas. Code-required or industry-accepted methods of dust and air-borne particulates control suitable for
the area involved and approved by Owner will be permitted.

4.11.10 Noise Control. Contractor shall make every effort to minimize noises caused by
Contractor’s operations. Equipment shall be equipped with silencers or mufflers designed to operate with
the least possible noise in compliance with Federal, State and local laws and regulations and City
ordinances.

4.11.11 Pollution Control. Contractor shall, at its expense, perform its Work so as not to discharge
from any source into the atmosphere, or any body of water, or the ground or groundwater, any source,
smoke, dust, particulates or other contaminants in violation of the federal, state, and local pollution laws,
rules, regulations and orders (collectively, the “discharge law”). Contractor shall, at its expense, provide
suitable facilities to prevent any such discharges. In the event of a discharge which results in contamination
of the Work Site or adjacent properties, Contractor shall immediately notify Owner and the appropriate
governmental authority and shall take whatever action is necessary, required by discharge law or desirable
to remediate the contamination at Contractor’s sole expense. Contractor shall pay all fines, penalties and
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damages resulting from any such discharges. Contractor shall indemnify and hold harmless Owner from
any expense, fine, penalty, obligation, action or liability resulting from such discharge and remedial actions.

4.11.12 Existing Utilities and Substructures. For street, utility and other horizontal construction,
Contractor shall be responsible for locating existing utilities and facilities prior to commencement of work.
Contractor shall contact all utility companies and call SUNSHINE at (800) 432-4770 at least forty-eight (48)
hours prior to commencement of construction work, so utilities can locate and protect facilities, if required
by the utility company.

4.11.13 Florida Lumber. Whenever available, Contractor shall use lumber, timber and other forest
products produced and manufactured in Florida provided the price, fithess and quality of such products are
equal to substitute products. (F.S. 255.20(3))

4.11.14 Cutting and Patching. Contractor is responsible for all cutting, drilling, patching, fastening
or anchoring of all new and existing construction required to complete the Work. Contractor shall not
damage any portion of the Work Site, the Work or existing construction or work of other contractors except
with the written consent of Owner and any separate contractor. Contractor shall restore all area to the
conditions existing prior to the cutting, drilling, patching, fastening or anchoring, unless otherwise required
by the Contract Documents.

4.11.15 Cleaning Up. Upon completion of any portion of the Work, Contractor shall remove at its
own expense from Owner's property all temporary structures, equipment and surplus materials not required
for later stages of work, rubbish, and waste materials resulting from its operations. Contractor shall clean
the site and shall remove stains, spills and other foreign deposits. Contractor shall not burn waste materials
at the site, shall not bury debris or excess materials and shall not discharge volatile or other harmful or
dangerous materials into the environment. Contractor shall remove temporary protection devices unless
otherwise directed by Owner. For street, utility or other horizontal construction, Contractor shall sweep
paved areas and rake clean landscaped areas. Any costs incurred by Owner as a result of Contractor’s
failure to clean up shall be deducted from the contract price.

4.11.16 Debris Disposal. All debris shall be legally disposed of at licensed disposal site(s).
Contractor shall make its own arrangements, at its own cost, for the lawful disposal of rubbish and waste
materials. If requested by Owner, Contractor shall provide evidence of proper disposal.

4.11.17 Salvage. Owner reserves the right to retain any surplus or salvage materials. Contractor
shall store or re-locate any materials to be retained by Owner as directed by Owner.

4.11.18 Water Catchment Area. The City is the owner of the Water Catchment Area located in
Palm Beach County, Florida (the "Water Catchment Area”). The Water Catchment Area serves as a natural
surface water supply source for the City of West Palm Beach and has been designated as a Class | potable
water supply pursuant to the Special Laws of the Florida Legislature, Ch. 67-2169, as amended, and is
protected by State and Federal laws. Grassy Waters Preserve and the M-Canal are part of the City’s Water
Catchment Area. If the work site is within the Water Catchment Area, Contractor’s work an activities in the
Water Catchment Area shall in no way be inconsistent with the Special Act or the laws and regulations
governing water supply sources.

4.12 Protection of the Work and Property.

4.12.1 Contractor shall be solely responsible for initiating and continuously maintaining adequate
protection of all Work and stored materials, equipment and supplies from damage, loss, theft or damage
from whatever cause, and shall take all reasonable precautions to protect the property of Owner and third
parties from damage, theft, injury or loss arising in connection with this Contract. Contractor shall comply
with the requirements of Owner and its insurance carriers and all applicable laws, codes and regulations
with respect to prevention of damage.
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4.12.2 Contractor shall immediately notify Owner and Engineer/Architect verbally of incidents of
loss, theft or vandalism, and Contractor shall prepare and maintain accurate written reports of incidents of
loss, theft or vandalism and shall furnish these reports to Owner within three (3) calendar days of each
incident.

4.12.3 For street, utility and other horizontal construction, Contractor shall preserve and protect
all cultivated and planted areas and vegetation such as trees, plants, shrubs and grass on or adjacent to
the site, which, as determined by Owner, do not reasonably interfere with the performance of the Work.
Contractor shall be responsible for damage to any such areas and vegetation and for unauthorized cutting
of trees and vegetation. Contractor shall leave all adjacent property in as good condition as it was prior to
beginning of the Contract. Where practical, Contractor shall erect a temporary fence around the work site.

4.12.4 For street, utility and other horizontal construction, existing utilities and facilities shall be
located prior to commencement of Work. Contractor shall video tape the existing surface conditions of the
Work site and adjacent areas before commencing Work, after each discrete portion of the Work and when
project is complete. Contractor shall submit two (2) copies of the video tape to Engineer/Architect prior to
submittal for final payment.

4.12.5. Risk of Loss. Commencing on the date of the Notice to Proceed and continuing until final
acceptance of the Work by Owner, Contractor shall have full and complete charge and shall bear all risk of
loss of, and injury or damage to, the Work performed under this Contract, or any portion thereof, including
materials and equipment, and Owner-furnished supplies and equipment, from any cause whatsoever.
Contractor shall rebuild, repair, restore and make good any damages, injury, or loss to the Work and to the
property of Owner or third parties, except such as may be directly due to errors in the Contract Documents
which Contractor could not have discovered through due diligence, or caused by agents or employees of
Owner, unless such loss or damage would be covered by any policy of insurance maintained by Contractor.
All costs in connection with any repairs or restoration necessary or required as a result of damage shall be
borne by Contractor.

413 Concealed or Unknown Conditions.

4.13.1 If Contractor encounters conditions at the Work Site that are (1) subsurface or otherwise
concealed physical conditions that differ materially from those indicated in the Contract Documents, or (2)
unknown physical conditions of an unusual nature that differ materially from those ordinarily found to exist
and generally recognized as inherent in construction activities of the character provided for in the Contract
Documents, or (3) are not observable prior to bidding or inferable by the type of construction and local
conditions on the Project site, Contractor shall promptly provide written notice to Owner and
Engineer/Architect before conditions are disturbed, and in no event more than five (5) calendar days after
first observance of the conditions. Engineer/Architect will promptly investigate such conditions and, if
Engineer/Architect determines that the conditions are a material difference which will cause an increase or
decrease in Contractor’s costs or time required for performance of the Work, will recommend an equitable
adjustment in the contract price or contract time, or both. Any such recommended adjustment must be
approved by Owner through issuance of a Change Order to be effective. If Engineer/Architect determines
that the conditions do not materially differ from those indicated in the Contract Documents, or that no
equitable adjustment is justified, Engineer/Architect shall promptly notify Owner and Contractor in writing,
stating the reasons. If either party disputes the Engineer/Architect’s determination or recommendation, that
party may make a claim in accordance with GC 20.

4.13.2 Contractor shall not be entitled to any adjustment in the contract price or contract time if
Contractor knew of the existence of such conditions at the time of submission of a bid or becoming bound

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
62



ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
PALM BEACH CITY PROJECT # 50146547
Invitation to Bid No. 23-24-114 LA

under the Contract; or the existence of such condition could reasonably have been discovered or revealed
as a result of any examination, investigation or test of the site by Contractor, as indicated in the Contract
Documents, prior to making such commitment; or Contractor failed to give written notice as provided in GC
4.2.2 and GC 4.13.1.

4.13.3 If, in the course of the Work, Contractor encounters human remains or recognizes the
existence of burial markers or archaeological sites not indicated in the Contract Documents, Contractor
shall immediately suspend any Work that would affect the remains or sites and shall notify Owner and
Engineer/Architect. Owner shall take any action necessary to obtain the authorization required to resume
Work. Contractor shall continue to suspend such operations until otherwise instructed by Owner, but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments
in the Contract Price or Contract Time arising from the existence of such remains or features may be made
as provided in GC 8 and GC 9.

414 Safety

4.14.1 Commencing on the date of the Notice to Proceed and continuing until final acceptance of
the Work by Owner, Contractor shall take all necessary precautions for the protection of all persons involved
in the Work, the public, and all employees or representatives of Owner. Contractor shall be responsible for
initiating, maintaining and supervising all safety precautions and programs in connection with the Work.
Contractor will provide to each worker on the Work Site the proper safety equipment for the duties being
performed by the worker and will not permit any worker on the Work Site who fails or refuses to use the
safety equipment. All Work and all equipment, machinery, materials and tools shall be in compliance with
and conform to all applicable laws, ordinance, rules and regulations.

4.14.2 For Work impacting streets and public rights-of-way, Contractor shall provide and maintain
flagmen, traffic control devices, barricades, signs and variable message boards on a full time basis, where
and when needed, to facilitate the movement of traffic along and around the project Work. All MOT plans
shall be reviewed and approved by Owner.

4.14.3 If Owner or Engineer/Architect observe an unsafe or hazardous condition at the Work Site,
such hazard or safety condition shall be brought to Contractor’s attention. Contractor shall stop Work until
such hazard or safety condition is remedied by Contractor.

4.14.4 OSHA. In performing the work, the Contractor shall comply with all Occupational Safety
and Health Administration (OSHA), State and County Safety and Occupational Health Standards, all
applicable environmental laws and any other applicable rules, regulations and permits.

4.14.4 Hurricane Plan. If any Work is to be performed during hurricane season, Contractor shall provide
Owner with Contractor’s hurricane plan prior to the commencement of any Work. The hurricane plan
shall describe the actions to be taken to secure the Work Site(s) in the event a named tropical storm or
hurricane is predicted to affect the Work Site. Contractor shall abide by Owner’s requirements, Required
Storm Preparation Process, found at https://www.wpb.org/government/engineering/engineering-
forms-permits-and-applications

4.14.5 Explosives and Hazardous Materials. Contractor shall obtain all required federal, state and
local permits and licenses and shall be responsible for the safe and proper handling, transportation, storage
and use of any explosive or hazardous material brought onto or encountered within the site. Contractor will
notify Owner immediately if explosive or hazardous materials are encountered on the site. Contractor shall
maintain and post as necessary, Material Hazard Data Sheets for all applicable hazardous materials used
in the course of the Work. In the event that hazardous material is improperly handled or stored by
Contractor or its sub-contractors, which results in contamination of the Work Site, Contractor shall
immediately notify Owner and the appropriate governmental authority and shall take whatever action is
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necessary, required by law, regulation or order, or desirable to remediate the contamination at Contractor’s
sole cost and expense. Contractor shall indemnify and hold harmless Owner from any expense, fine,
penalty or obligation, action or liability resulting from such contamination and remedial actions.

415 Progress; Reporting

4.15.1 Weekly Reporting: Copies of all daily reports prepared by Contractor and his subcontractors
shall be submitted to Owner on a weekly basis for the preceding seven (7) calendar days.

4.15.2 Bi-Weekly Reporting: Contractor shall be required to submit to Owner, on a bi-weekly basis,
two (2) hard copies of 8 1/2°x 11” color photographs, along with electronic/digital versions of such
photographs, indicating the progress of the Work over the preceding fourteen (14) days and identifying the
dates that the Work shown was performed.

4.15.3 Progress_Meetings. Contractor shall, at its expense, attend any and all meetings called by
Engineer/Architect or Owner to discuss the Work under the Contract. Owner, or its Engineer/Architect, will
distribute typed minutes of each meeting to all attendees prior to the next progress meeting. Failure of
Contractor to promptly object to the typed minutes at or before the next progress meeting shall constitute
Contractor’s agreement with the content of the typed minutes.

4.15.4 Document Management. If Owner or Engineer/Architect has provide and electronic
document management system for the Project, all reports, minutes and objections reference in CG 4. 15
must be uploaded to the system contemporaneously with he required timing for delivery of such reports,
minutes and objections. Failure to timely upload documents to the system will constitute a failure to comply
with the requirements for providing or giving notice of such reports, minutes or objections.

4.15.5 If at any time Contractor’s actual progress is inadequate to meet the completion time
requirements of the Contract and this lack of progress is the sole fault of Contractor, Owner may so notify
Contractor who shall thereupon, at its expense, provide Owner and Engineer/Architect, a plan within five
(5) calendar days of what steps Contractor will take to improve its progress to meet the approved schedule,
and Contractor shall promptly and diligently implement its plan. If within a reasonable period as determined
by Owner, Owner determines that Contractor is not prosecuting its plan with such diligence as will assure
completion with the times scheduled and Contractor fails to take reasonable actions to timely cure, Owner
may declare a default of the Contract.

4.16 Shop Drawings; Samples and Submittals

4.16.1 Contractor shall submit to Engineer/Architect’s approval, a complete list of items for which
shop drawings are to be submitted, along with the schedule for such submittals and shall identify the critical
items. The schedule of submittals shall be coordinated with Contractor’s construction schedule and allow
Engineer/Architect a reasonable time to review such submittals. Approval of this list by Engineer/Architect
shall in no way relieve Contractor from submitting complete Shop Drawings and providing materials,
equipment, etc., fully in accordance with the Contract Documents. Contractor shall keep the schedule for
submittals current.

4.16.2 Contractor shall thoroughly review and check the Shop Drawings and each and every copy
shall show Contractor’s approval thereon. Contractor represents by approving and submitting the shop
drawings, product data, samples and similar submittals that Contractor has reviewed them for conformance
to the Contract Documents, and verified the materials, measurements and field criteria related thereto. If
catalog sheets or prints of manufacturers' standard drawings are submitted as Shop Drawings, any
additional information or changes on such drawings shall be typewritten or lettered in ink. If the Shop
Drawings show or indicate departures from the Contract requirements, Contractor shall make specific
mention thereof in its letter of transmittal. Failure to point out such departures shall not relieve Contractor
from its responsibility to comply with the Contract Documents.
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4.16.3 Contractor shall submit to Engineer/Architect those shop drawings, product data, samples
and similar submittals required by the Contract Documents with reasonable promptness and in such
sequence as to cause no delay in the Work or in the activities of separate contractors.

4.16.4 Contractor shall perform no portion of the Work for which shop drawings, product data,
samples or other submittals are required by the Contract Documents until such submittal has been reviewed
and approved by Engineer/Architect.

4.16.5 Contractor shall not be relieved of responsibility for conformance to the Contract
Documents by Engineer/Architect’'s approval of show drawings, product data, samples or similar submittal,
unless Contractor has specifically informed Engineer/Architect of such variance or deviation at the time of
submittal and either: (i) Engineer/Architect has given written approval of the specific deviation as a minor
change in the Work by field order; or (ii) a Change Order or Change Directive authorizing the deviation has
been issued. Engineer/Architect’'s approval does not relieve Contractor of responsibility for errors or
omissions in shop drawings, product data, samples or similar submittals.

4.16.6 No approval will be given to partial submittals of Shop Drawings for items which
interconnect and/or are interdependent where necessary to properly evaluate the design. It is Contractor's
responsibility to assemble the Shop Drawings for all such interconnecting and/or interdependent items,
check them and then make one submittal to Engineer/Architect along with its comments as to compliance,
noncompliance, or features requiring special attention.

4.16.7 Contractor shall make any corrections to the submittal required by Engineer/Architect and
shall resubmit revised submittals for review. Contractor shall direct specific attention, in writing, to any
revisions other than the corrections called for by Engineer/Architect on previous submittals. In the absence
of such written notice, Engineer/Architect’s approval does not apply to such unidentified revisions.

4.16.8 Contractor shall keep one set of Shop Drawings marked with Engineer/Architect's approval
at the job site at all times.

GC 5 |INSPECTION & TESTING

5.1 Inspection.

5.1.1 Access for Inspection. Owner, Engineer/Architect and their representatives shall at all
times have access to the Work whenever it is in preparation or progress. Contractor shall give
Engineer/Architect timely notice of its readiness for inspection when the Contract Documents or applicable
laws, ordinances, or any public regulatory entity require any Work to be inspected by Engineer/Architect.

5.1.2 Regulatory Inspection by City. Should Contractor require inspection by City of West Palm
Beach Building officials, in their regulatory capacity, on days the City is closed for regular business or after
3:30 pm on regular work days, Contractor shall be required to reimburse the City for staff overtime or
additional costs.

5.2 Testing.

5.2.1 If the Contract Documents or applicable laws, ordinances, or any public regulatory entity
require any Work to be specially tested or approved, Contractor shall make arrangements for such tests or
inspections with an independent testing laboratory or entity acceptable to Owner and shall give
Engineer/Architect timely notice of the date fixed for such testing. Contractor shall be responsible for all
costs of testing, inspections and approvals. Tests and inspections shall be made promptly to avoid delays
in the Work.
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5.2.2 Unless otherwise provided in the Contract Documents, shop testing of material, equipment
or Work shall be performed by Contractor at its expense and in accordance with the technical specifications.
Contractor shall furnish samples as requested and shall provide reasonable assistance and cooperation
necessary to permit tests to be performed on materials or work in place, including reasonable stoppage of
Work during testing.

5.2.3 If any Work should be covered up prior to any required inspection or test by Owner or
Engineer/Architect, it must be uncovered for inspection and properly restored at Contractor's expense. If
any Work not required to be inspected or tested is covered up and Engineer/Architect specifically requests
to inspect such Work, Contractor shall uncover such Work. If such Work is in accordance with the Contract
Documents, the costs of uncovering and replacing the Work shall be at Owner’s expense, by appropriate
Change Order. If such Work is not in accordance with the Contract Documents, the costs of uncovering
and correction shall be at Contractor’s expense.

5.2.4 Should tests in addition to those required by the Contract Documents be desired by Owner,
Contractor will be advised in reasonable time to permit such additional testing at Owner’s expense, unless
additional tests are required due to Contractor’'s Work or materials having failed any initial test.

5.3. Compliance. If inspection or testing reveal failure of portions of the Work to comply with the
Contract Documents or applicable laws, all costs as a result of such failure, including those of repeated
testing and compensation for Engineer/Architect’s services and expenses shall be at Contractor’s expense.

54 Certificates. Required certificates of testing, inspection or approval shall be secured by Contractor
and delivered promptly to Engineer/Architect, unless otherwise provided by the Contract Documents.

GC6 CORRECTION OF WORK

6.1 Defective Material, Equipment or Workmanship. If any material, equipment or workmanship is
determined by Owner or Architect/Engineer, either during performance of the Work, during final inspection
or during the Warranty Period, to be defective or not in compliance with the Contract Documents, Owner
shall notify Contractor in writing that such material, equipment or Work is rejected and Owner reserves the
right to withhold payment on any such item. Contractor shall commence correction of the Work within five
(5) calendar days of written notice by Owner. Contractor shall, at its own expense, immediately remove and
replace or correct such defective material, equipment or Work by making the same strictly comply with all
requirements of the Contract Documents. All costs of correcting such rejected Work, including additional
testing and inspections, uncovering and replacing, and compensation for Engineer/Architect’s services and
expenses, material, equipment, clean up, debris removal, and safety precautions, shall be at Contractor’'s
expense. If correction of the Work requires damaging work completed by other contractors, Contractor
shall be responsible for the costs to replace such work.

6.2 Warranty Claim. Contractor agrees to correct any part of the Work found by Owner to be defective
or not in conformance with the Contract Documents for a period of one (1) year from later of (a) the final
certificate of occupancy for the complete Work (and not from any temporary certificates of occupancy for
portions of the Work), (b) if no certificate of occupancy is to be issued for the complete Work, within one (1)
year of substantial completion of the complete Work (and not from substantial completion of component
parts of the Work) or for such longer periods of time as may be set forth with respect to specific warranties
contained in the specifications (the “Warranty Period”). To initiate a Warranty claim, Owner or Engineer will
provide Contractor with written notice of non-conformance of the Work or any component of the Work,
defect or failure of the Work or any component of the Work to be fit for the purpose for which they intended
(a “Warranty Claim Notice”). Contractor must commence correction of the Work identified in the Warranty
Claim Notice within five (5) calendar days of written notice by Owner. Contractor must, at its own expense,
immediately remove and replace or correct such defective material, equipment or Work by making the same
strictly comply with all requirements of the Contract Documents. All costs of correcting such rejected Work,
including additional testing and inspections, uncovering and replacing, and compensation for Engineer’s
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services and expenses, overhead, insurance, material, equipment, clean up, debris removal, and safety
precautions, will be at Contractor’s expense. If correction of the Warranty Claim Work requires damaging
work completed by other contractors, Contractor will be responsible for the costs to replace or replace such
work. Contractor must give written notice to Owner and Engineer when Contractor considers the Warranty
Claim Work correction is finally complete and must request an inspection by Engineer. If after inspection,
Engineer finds that the Warranty Claim Work correction has been completed, Engineer will issue to Owner
and Contractor a Certificate of Completion of the Warranty Claim that will establish the date of Warranty
Claim correction completion. Contractor further agrees to correct any corrections to a Warranty Claim found
by Owner to be defective or not in conformance with the Contract Documents for a period of one (1) year
from completion of the corrections. If Contractor fails to correct or remedy a Warranty Claim within a
reasonable time after receipt of a Warranty Claim Notice, Owner may correct the Work and invoice
Contractor for the correction pursuant to GC 6.5. Warranty by Contractor shall not be construed as a waiver
by Owner of any other remedy.

6.3 Acceptance of Non-conforming Work. If Owner deems it inexpedient to require Contractor to
correct Work pursuant to GC 6.2, Owner may accept such defective or non-confirming work and an
equitable deduction from the contract price shall be made for such work. Contractor shall warrant the
accepted but non-conforming work in accordance with GC 6.2.

6.4 Owner’s Right to Correct or Complete Work. If Contractor should neglect to prosecute the Work
diligently in accordance with the Contract Documents, or fail to correct defective or nonconforming Work in
accordance with GC 6.2, or fail to perform any provisions of the Contract Documents, Owner may, after ten
(10) calendar days written notice to Contractor and opportunity to cure, make good these deficiencies and
may deduct the cost thereof from payment due Contractor. A deductive Change Order shall be issued for
Owner’s reasonable costs of correcting or completing the Work, including Owner’'s expenses and
compensation for Engineer/Architect’s services and expenses. The Change Order amount shall be subject
to review and approval by Engineer/Architect. If payments due to Contractor are not sufficient to cover the
Change Order, Contractor shall promptly pay the difference to Owner. Owner’s correction of the Work and
acceptance of a deductive Change Order shall be without prejudice to any other remedies and warranties
Owner may have.

GC7 WORK BY OTHERS AT SITE

71 Owner Rights. Owner reserves the right to perform construction or operations related to the
Project with Owner’s own forces, and to award separate contracts in connection with other portions of the
Project or other construction or operations on the Work Site.

7.2 Coordination. Where Owner is utilizing its own forces or multiple contracts for the Project,
Contractor shall provide reasonable advance notice to Owner and other contractors regarding the Project
Schedule and the portions for work to be performed by them. Contractor shall coordinate its construction
and operations with Owners and other contractors performing work on the Project.

7.3 Conflict Reporting. If part of Contractor's Work depends for proper execution or results upon
construction or operations by Owner or a separate contractor, Contractor shall, prior to proceeding with that
portion of the Work, promptly report to Engineer/Architect apparent discrepancies or defects in such other
construction that would render it unsuitable for such proper execution and results. Failure of Contractor so
to report shall constitute an acknowledgment that Owner's or separate contractors completed or partially
completed construction is fit and proper to receive Contractor's Work, except as to defects not then
reasonably discoverable.

7.4 Reimbursement. Contractor shall reimburse Owner for costs incurred by Owner payable to
separate contractor because of Contractor’s delays, improperly timed activities, damage to the other
contractor’s work or defective construction. Owner shall be responsible to Contractor for costs incurred by
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Contractor because of a separate contractor’'s delays improperly timed activities, damage to Work or
defective construction.

7.5 Disputes Amongqg Contractors. If a dispute arises among Contractor and other contractors on site
as to the responsibility to maintain the premises, correct work, clean up or take any other action, Owner
may take the necessary action and Engineer/Architect will assess the costs to those deemed responsible
by Engineer/Architect.

GC 8 DELAY; TIME EXENSIONS

8.1 Continuous Construction. Subject to Excusable Delay, Contractor shall engage in the
continuous construction of the Work such that the work will be constructed as expeditiously as reasonably
practical towards substantial completion. Contractor shall: (i) ensure that sufficient manpower and materials
are deployed throughout the Work of the Project; and (ii) once construction commences, engage in the
continuous construction of the Project and the work.

8.2 Notice of Delay. Contractor agrees that whenever it becomes apparent from the progress review
meeting or CPM schedule that the contract completion date will not be met, Contractor shall notify Owner
and Engineer/Architect of the delay, in writing, within five (5) calendar days of a commencement of delay
or knowledge of a potential delay. The monthly construction schedule does not constitute notice of delay.
A breach and default of contract shall result from Contractor’s failure to provide Owner and Engineer with
notice of the delay and failure to take all remedial actions available to recover the project schedule.

8.3 Content of Notice of Delay. Any notice of delay required by GC 8.1 shall include the following
information:

1. Confirmation whether all schedule updates, submittals and other conditions of the
Contract have been met;

2. Representation whether the delay is beyond the control of Contractor and
subcontractors and due to no direct or indirect fault of Contractor. Contractor shall
include all documentation to justify the delay.
Nature of the delay.
Dates of commencement / anticipated end of delay.
Evidence that the delayed Work results in a direct delay to the schedule critical

aor®

path.

List of tasks/work affected by the delay.

Remedial actions taken/ to be taken to get back on schedule.
Recommended action to minimize delay.

Analysis of float time available for the work involved in the delay request.
Such other supporting information as requested by Owner or Engineer.

©o~No

—
©

8.4 Change Order Request. Contractor shall submit a request for changes in the Contract Time
resulting from delay in accordance with GC 4, GC 8 and GC 9. CONTRACTOR EXPRESSLY AND
SPECIFICALLY AGREES THAT ANY AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME
DUE TO DELAY ARE WAIVED BY CONTRACTOR IF NOT SUBMITTED IN STRICT ACCORDANCE
WITH THE REQUIREMENTS OF THESE GENERAL CONDITIONS, AND CONTRACTOR WAIVES THE
RIGHT TO RAISE SUCH WAIVED CLAIMS AS A DISPUTE UNDER THE DISPUTE PROCESS IN GC
20. CONTRACTOR AGREES THAT FAILURE OF CONTRACTOR TO STRICTLY COMPLY WITH THE
REQUIREMENTS OF GC 4, GC 8 and GC 9 AS TO ANY PARTICULAR EVENT OF DELAY
CONCLUSIVELY WAIVES, ABANDONS AND RELINQUISHES ANY AND ALL CLAIMS RESULTING
FROM THAT PARTICULAR EVENT OF DELAY, AND THAT PARTICULAR EVENT OF DELAY MAY
NOT BE USED TO JUSTIFY OR SUPPORT A SUBSEQUENT DELAY CLAIM.

8.5 Extension of Time. The construction schedule may only be changed by a fully-executed change
order. Contractor acknowledges that the evaluation of time extensions will be based on the information
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listed in GC 8.2 and the provisions of GC 8. Owner will not consider a claim for time extension which does
not comply with the requirements of these General Conditions.

8.6 No Damages for Delay; Exclusive Remedy.

Contractor may not assert any claim for damages or delay, other than for an extension of time.
Contractor shall not assert any claim against Owner by reason of any delays except as provided in GC 8.
Contractor shall not be entitled to an increase in the Contract Price or payment or compensation of any kind
from Owner for direct, indirect, consequential, impact or other costs, expenses or damages, including but
not limited to costs of acceleration or inefficiency, arising because of delay, disruption, interference or
hindrance, whether such delay, disruption, interference or hindrance be reasonable or unreasonable,
foreseeable or unforeseeable, or avoidable or unavoidable. Contractor waives claims for any and all
damages which it may suffer by reason of such claims, including but not limited to, lost profits, loss or
impairment of bonding capacity, destruction of business, increased overhead, remobilization or
demobilization costs, subcontractor delay claims, supervision, extended unabsorbed home office overhead,
increase insurance costs, lost profits on alternate or unperformed contracts. Contractor expressly agrees
that Contractor shall be entitled only to extensions of the Contract Time as the sole and exclusive remedy
for such resulting delay and a Change Order for an extension of the project completion date and substantial
completion date constitutes its sole and exclusive remedies for time or impact-based claims. Contractor
hereby affirms that an extension of time is Contractor’s sole and exclusive remedy. Apart from extension of
time, no payment of claim for damages will be made to Contractor as compensation for damages for any
delays in the Work; provided, however, that this provision does not preclude recovery of damages by
Contractor for actual delays due solely to fraud or intentional active interference on the part of Owner or
Engineer intended to delay by Owner or Engineer to delay Contractor's performance of the Work.
Intentional active interference on the part of Owner or Engineer means that Owner or Engineer has directly
and with actual intent to interfere and prevent Contractor from performing a portion of the Work in the CPM
Schedule critical path that is not otherwise authorized under the Contracts and the GC. Intentional active
Interference does not include interruptions by Owner or Engineer in preparation for weather or other force
majeure events, interruptions in the Work due to operations of the Owner facilities or compliance with
regulatory permits or directives, interruptions in the Work caused by the activities of other contractors and
vendors, interruptions in the Work caused by Contractor’s failure to comply with any term of the Contract,
incidental actions or activities of Owner or Engineer with respect to the existing Owner facilities and
operations not directly intended by Owner or Engineer to interfere or prevent Contractor from performing
the Work. Actions by the City of West Palm Beach in its regulatory capacity related to permitting delays or
permit determinations do not constitute the actions of Owner. Engineer's design defects or delays in
processing Work related duties that interfere with or prevent Contractor from performing a portion of the
Work do not constitute fraud or intentional active interference on the part of Owner or Engineer.

8.7 Excusable Delay. Delay which extends the completion of the Work and which is caused solely by
circumstances beyond the control of Contractor or its subcontractors, suppliers or vendors, and are not
reasonably foreseeable, are excusable delay, including but not limited to, fire, flood, epidemic, terrorist acts,
tropical storm, abnormal weather conditions, delays of utility owners, any act or neglect of Owner, or by any
separate contractor employed by Owner or by any changes ordered in the Work. Excusable delay is limited
to the duration of the circumstance causing the delay and reasonable recovery time. Abnormal weather
conditions are a substantial variation from seasonal average weather conditions occurring for a significant
period of time and operations were necessarily affected. Contractor shall support a claim of abnormal
weather conditions with local US Weather Bureau climatological report for the period involved plus a report
indicating the average weather conditions for the past ten (10) years from the nearest reporting station.
Excusable Delay may be compensable or non-compensable.

8.8 Compensable Excusable Delay.

a. Excusable Delay is compensable when (i) the delay extends the Contract Time, (ii) is
caused by circumstances beyond the control of the Contractor or its subcontractors, suppliers or vendors,
and (iii) is caused solely by fraud, bad faith or active interference on the part of Owner or its agents. In no
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event shall Contractor be compensated for interim delays which do not extend the Contract Time.
Contractor is entitled to a time extension of the Contract Time for each day the Work is delayed due to
Excusable Delay.

b. Contractor shall be entitled to the following actual additional direct costs for Compensable
Excusable Delay: Payroll costs for employees in the direct employ of Contractor in the performance of the
work; Cost of all materials and equipment furnished and incorporated in the work, including costs of
transportation and storage thereof; Payments made by Contractor to subcontractors for work performed by
subcontractors; Cost of special consultants, including, but not limited to, engineers, architects, testing
laboratories, and surveyors; Proportion of necessary transportation, travel and subsistence expenses of
Contractor's employees incurred in discharge of duties connected with the work; Office and temporary
facilities at the site; Proportional cost of tools not owned by the workers used in the performance of the
work; Cost of utilities, fuel and sanitary facilities at the site; Receipted minor expenses such as telephone
service at the site and petty cash items in connection with the work.

C. Owner and Contractor recognize and agree that the amount of Contractor's precise actual
indirect costs for Compensable Excusable Delay is impossible to determine as of the date of execution of
the Contract Documents, and that proof of the precise amount will be difficult. Therefore, indirect costs
recoverable by the Contractor shall be liquidated on a daily basis for each day the Contract Time is delayed
due to a Compensable Excusable Delay. These liquidated indirect costs shall be paid to compensate
Contractor for all indirect costs caused by a Compensable Excusable Delay and shall include, but not be
limited to, lost profits, all profit on indirect costs, home office overhead, acceleration, loss of earnings, loss
of productivity, loss of bonding capacity, loss of opportunity and all other indirect costs incurred by
Contractor. The amount of liquidated indirect costs recoverable shall be Five Hundred Dollars $500.00 per
day for each calendar day the Contract is delayed due to a Compensable Excusable Delay.

8.9 Non-Compensable Excusable Delay. When Excusable Delay is (i) caused by circumstances
beyond the control of Contractor, its subcontractors, suppliers and vendors, and is also caused by
circumstances beyond the control of the Owner and Engineer, or (ii) is caused jointly or concurrently by
Contractor or its subcontractors, suppliers or vendors and by the Owner or Engineer, then Contractor shall
be entitled only to a time extension and no further compensation for the delay.

8.10 Non-Compensable Delay. Contractor shall not be entitled to an adjustment in contract time or
contract price for delays within the control of, or reasonably foreseeable by, Contractor. Delays attributable
to and within the control of a subcontractor or supplier shall be deemed to be delays within the control of
Contractor. Contract time will not be adjusted for delay in delivery where the delivery was not properly
scheduled or an order was not placed at an appropriate time to allow delivery or an order was improperly
place. No time extension will be granted for delays resulting from improper scheduling of Contractor’s
forces or those of separate subcontractors. No time extension will be granted to delays from failure to have
shop drawings or samples submitted to Engineer in ample time for a review, or from failure to schedule
inspections or testing.

GC9 CHANGES IN THE WORK:; CONTRACT PRICE OR CONTRACT TIME

9.1 Adjustments. Owner, without invalidating the Contract Documents, may order written additions to
or deductions from the Work, the contract price being adjusted accordingly. Such change orders or change
directives may be issued unilaterally by Owner.

9.2 Request for Change Order.

9.2.1 If Contractor believes that a variation or change justifies a modification in the contract price
or contract time, Contractor may submit a request for Change Order at its expense. If a request for Change
Order is made, Contractor is not authorized to vary the Work unless a written change order is executed by
Owner or written change directive is issued by Engineer/Architect and executed by Owner.
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9.2.2 Contract Time. Request for changes to the Contract Time shall comply with GC 8.

9.2.3 Contract Price or Work. Contractor shall submit requests for changes to the Contract
Price or the work in writing within five (5) calendar days of any occurrence which, in the opinion of
Contractor, entitles it to claim an adjustment of the Contract Price or the work, absent which notice,
Contractor shall have waived such claim. Engineer/Architect will provide a response to Contractor and
Owner with respect to a request for change order within a reasonable amount of time after receipt of
Contractor’s notice and all necessary backup information required by Engineer/Architect to formulate a
response.

9.24 IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR
CHANGES TO THE CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED BY CONTRACTOR
IF NOT SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THESE GENERAL
CONDITIONS. CONTRACTOR MAY NOT RELY ON ANY REPRESENTATIONS BY OWNER, OWNER’S
REPRESENTATIVES OR ENGINEER AS WAIVERS OR RELEASES FROM CONTRACTOR’S STRICT
COMPLIANCE WITH THE CONTRACT, EXCEPT AS EXPRESSLY PROVIDED IN THE CONTRACT.

9.3 Change Order.

9.3.1  Execution of any change order by the parties shall constitute a final settlement and release
by Contractor of (a) all matters relating to the claim or change in the Work which is the subject of the change
order, including, but not limited to, all direct and indirect costs associated with such change and any and all
adjustments to the contract price and the contract time, and (b) all matters relating to any claim or change
in the Work, contract price, or contract time which could have been raised by Contractor as a change order
request at the time, but was not.

9.3.2 Change orders adjusting the contract time will be evaluated in accordance with GC 8.

9.3.3 Each change order adjusting the contract price must state within the body of the Change
Order whether it is based upon unit price, negotiated lump sum, or "cost of the work." The value of the cost
of the work shall be determined pursuant to GC 10.

9.3.4 Any change order approved due to price change in materials shall not include a premium,
profit or any other additional cost.

9.3.5 A bond rider from the surety shall be submitted to Owner with each change order that
increases the contract price, so that the bond reflects the total Contract price, or materially changes the
scope of the Work.

9.3.6 Proper Authorization. No change order shall be valid unless executed by the authorized
signatory of Owner. Engineer shall not be authorized to bind Owner to change in contract price or contract
time.

9.3.7 The number of change orders to the Contract submitted by Contractor may be considered
by Owner in considering other subsequent bids submitted by Contractor. Excessive change orders may
also result in suspension from Owner’s future procurements. The determination of excessiveness shall be
made solely by Owner considering the scope of work, schedule of bid prices, contract price, unforeseen
circumstances, and reasons for any change orders.

9.4 COMMENCING WORK WITHOUT A WRITTEN CHANGE ORDER OR CHANGE DIRECTIVE
EXECUTED BY OWNER IN ADVANCE OF COMMENCEMENT OF WORK WAIVES ANY CLAIM BY
CONTRACTOR TO AN ADJUSTMENT TO THE CONTRACT PRICE AND THE CONTRACT TIME
RELATED TO SUCH WORK.
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9.5 Minor Changes in Work. Engineer/Architect shall have the authority to order minor changes in
the Work, which do not involve adjustment to the contract price or contract time and which are not
inconsistent with the intent of the Contract Documents by a written Field Order. A subsequent Change
Order shall be executed.

9.6 Change Directive. If a change order is not yet approved or cannot be agreed upon, Contractor is
authorized, upon issuance of a written change directive (CD) prepared by Engineer/Architect and approved
by Owner, to proceed with such change, or such portion of the change acceptable to Owner. Upon approval
by Engineer/Architect and Owner as to any adjustments to the Contract Price and/or Contract Time for
changes performed under a CD, such approval shall be recorded by the preparation of a Change Order.
Contractor shall not seek payment for work performed pursuant to a CD until a Change Order for the work
has been fully-executed. A CD shall not be used for changes only to Contract Time. Each CD shall have a
separate change order.

9.7 Disputed Change Order. In the event satisfactory adjustment and Change Order cannot be
agreed for any item requiring a change in the contract price or contract time, Engineer shall provide a notice
to Contractor that the requested Change Order has been finally rejected. Upon delivery of a rejection of a
Change Order request, Contractor shall submit a Claim Notice in accordance with GC 20.

9.8 Owner’s Right. Owner reserves the right, at its sole option, to either terminate the Contract as it
applies to the items in question and make such arrangements as may be deemed necessary to complete
the disputed Work. Owner reserves the right to perform the requested changes in the Work with its own
forces, or to contract with others to perform the changes.

CG 10 VALUE OF CHANGES IN WORK.

10.1  The value of any Work covered by a Change Order or of any claim for an increase or decrease in
the contract price shall be determined in one of the following ways:

a) Unit prices as stated in the Contract Documents, by application of unit prices to the quantities
of items involved. Where the quantity of any item of the Work that is covered by a unit price is
increased or decreased by more than twenty percent (20%) from the quantity of such Work
indicated in the Contract Documents, an appropriate Change Order shall be issued to adjust
the unit price, if warranted.

b) By mutual acceptance of a lump sum which Contractor and Owner acknowledge contains a
component for overhead and profit.

c) On the basis of the "cost of work," determined as provided in GC 10.2 and 10.3, plus a
Contractor's fee for overhead and profit which is determined as provided in GC 10.4.

- Reasonable overhead and profit, not exceeding fifteen percent (15%) inclusive of bond
rider, permits, insurance, overhead and profit, supervision and general conditions.

10.2 The term "cost of work" means the sum of all direct costs necessarily incurred and paid by
Contractor in the proper performance of the Work described in the Change Order or claim. Except
as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than
those prevailing in the locality of the Project, and shall include only the following items, and shall
not include any of the costs itemized in GC 10.3.

10.2.1 Payroll costs for employees in the direct employ of Contractor in the performance of the
Work at the prevailing hourly basic rates plus applicable multipliers for overtime, weekend
and holidays, plus applicable taxes, as evidenced by actual payroll records of Contractor.
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Failure to provide actual payroll records shall be deemed a waiver by Contractor of
inclusion of payroll costs in the requested Change Order or claim. Mark up on labor is not
permitted. Labor shall not include supervision above the project manager. Payroll costs
for employees not employed full time on the Work covered by the Change Order or claim
shall be apportioned on the basis of their time spent on the Work. Payroll costs shall
include, but not be limited to, salaries and wages plus the cost of fringe benefits which shall
include social security contributions, unemployment, excise and payroll taxes, workers'
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday
pay application thereto. Labor costs shall not include supervision above the project
manager/ superintendents or foremen at the site. The expenses of performing the Work
after regular working hours, on Sunday or legal holidays, shall be included in the labor
costs.

10.2.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs
of transportation and storage thereof, and manufacturers' field services required in
connection therewith, as evidenced by actual receipts. Failure to provide actual receipts
shall be deemed a waiver by Contractor of inclusion of costs for materials and equipment
in the requested Change Order or claim. All cash discounts shall accrue to Contractor
unless Owner deposits funds with Contractor with which to make payments, in which case
the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds, and
all returns from sale of surplus materials and equipment shall accrue to Owner and
Contractor shall make provisions so that they may be obtained. Rentals of all construction
equipment and machinery and the parts thereof whether rented from Contractor or others
in accordance with rental agreements approved by Owner with the advice of Engineer and
the costs of transportation, loading, unloading, installation, dismantling and removal
thereof, all in accordance with the terms of said agreements. The rental of any such
equipment, machinery or parts shall cease when the use thereof is no longer necessary
for the Work.

10.2.3 Payments made by Contractor to subcontractors for Work performed by subcontractors.
Failure to provide actual receipts of payments from subcontractors shall be deemed a
waiver by Contractor of inclusion of such payments in the requested Change Order or
claim. If required by Owner, Contractor shall obtain competitive bids from subcontractors
acceptable to Contractor and shall deliver such bids to Owner who will then determine, with
the advice of Engineer, which bids will be accepted. If the subcontract provides that the
subcontractor is to be paid on the basis of cost of the Work plus a fee, the subcontractor's
cost of the Work shall be determined in the same manner as Contractor's cost of the Work.
All subcontractors shall be subject to the other provisions of the Contract Documents
insofar as applicable.

10.2.4 Cost of special consultants, including, but not limited to, engineers, architects, testing
laboratories, and surveyors employed for services specifically related to the performance
of the work described in the Change Order. Failure to provide actual invoices or receipts
for such costs shall be deemed a waiver by Contractor of inclusion of such costs in the
requested Change Order or claim.

10.2.5 Supplemental costs including the following:
10.2.5.1 The proportion of necessary transportation, travel and subsistence expenses

of Contractor's employees incurred in discharge of duties connected with the
Work except for local travel to and from the Work Site.
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10.2.5.2 Cost, including transportation and maintenance, of all materials, supplies,
equipment, machinery, appliances, office and temporary facilities at the site
and hand tools not owned by the workers, which are consumed in the
performance of the Work, and cost less market value of such items used but
not consumed which remains the property of Contractor.

10.2.5.3 Sales, use, or similar taxes related to the Work, and for which Contractor is
liable, imposed by any governmental authority.

10.2.5.4 Deposits lost for causes other than Contractor's negligence; royalty payments
and fees for permits and licenses.

10.2.5.5  The cost of utilities, fuel and sanitary facilities at the site.
10.2.5.6 Receipted minor expenses such as telegrams, long distance telephone calls,
telephone service at the site, expressage and similar petty cash items in

connection with the Work.

10.2.5.7 Cost of premiums for additional bonds and insurance required because of
changes in the Work.

The "cost of the work" shall not include any of the following:

10.3.1

10.3.2

10.3.3

10.3.4

10.3.5

10.3.6

10.3.7

Payroll costs and other compensation of Contractor's officers, executives, principals (of
partnership and sole proprietorships), general managers, engineers, architects, estimators,
lawyers, auditors, accountants, purchasing and contracting agents, expediters,
timekeepers, clerks and other personnel employed by Contractor whether at the Work Site
or in its principal or a branch office for general administration of the Work, all of which are
to be considered administrative costs covered by Contractor's fee.

Expenses of Contractor's principal and branch offices other than Contractor's office at the
Work Site.

Any part of Contractor's capital expenses, including interest on Contractor's capital
employed for the Work and charges against Contractor for delinquent payments.

Cost of premiums for all Bonds and for all insurance whether or not Contractor is required
by the Contract Documents to purchase and maintain the same, except for additional
bonds and insurance required because of changes in the Work.

Costs due to the negligence or neglect of Contractor, any subcontractors, or anyone
directly or indirectly employed by any of them or for whose acts any of them may be liable,
including but not limited to, the correction of defective Work, disposal of materials or
equipment wrongly supplied and making good any damage to property.

Other overhead or general expense costs of any kind and the cost of any item not
specifically and expressly included in GC 10.2.

Any cost or expense not reflected in an actual receipt or actual payroll record delivered to
Owner.

Contractor's fee allowed to Contractor for overhead and profit shall be determined as follows:
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10.4.1 For costs incurred under GC 10.2, Contractor's fee shall not exceed fifteen percent (15%)
inclusive of bond rider, permits, insurance, overhead and profit, supervision and general
conditions; or

A mutually acceptable fixed fee.

10.5 Whenever the cost of the work is to be determined pursuant to Sections 9.2 and 9.3, Contractor
will submit in a form acceptable to Engineer an itemized cost breakdown together with the
supporting data.

10.6  The amount of credit to be allowed by Contractor to Owner for any such change which results in a
net decrease in cost, will be the amount of the actual net decrease. When both additions and
credits are involved in any one change, the combined overhead and profit shall be figured on the
basis of the net increase, if any, however, Contractor shall not be entitled to claim lost profits for
any Work not performed.

10.7  Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the
amount is an addition, credit or no change-in-cost, Contractor shall submit an initial cost estimate
acceptable to Engineer and Owner.

10.7.1 Breakdown shall list the quantities and unit prices for materials, labor, equipment and other
items of cost.

10.7.2 Whenever a change involves Contractor and one or more subcontractors and the change
is an increase in the contract price, overhead and profit percentage for Contractor and each
subcontractor shall be itemized separately.

GC 11 COMPLETION

1.1 Requirements Prior to Substantial Completion. When Contractor considers the Work to be
substantially complete, Contractor will submit to Engineer/Architect, the following items which shall be
completed as a condition precedent to Substantial Completion and prior to notice by Contractor of
Substantial Completion:

1. All general construction completed and the project components shall be clean and
all systems fully functional.

2. All mechanical and electrical work substantially complete, fixtures in place,
connected, cleaned, fully functional and ready for use.

3. All electrical circuits shall be scheduled in panels and all panels and disconnect
switches properly labeled.

4. Project site shall be cleared of Contractor’s excess equipment and/or supplies and
material.

5. Record drawings and specifications meeting Owner’s requirements shall be
delivered to Engineer.

6. All sets of operation and maintenance manuals and service agreements for all
equipment shall have been submitted to Owner, as referenced in the technical
specifications.

7. All training of Owner’s staff on equipment and systems has been satisfactorily

provided.

8. Issuance of all permits and certificates, test certificates, inspections, certificates of

occupancy and other approvals and releases by governing authorities required for
Owner’s occupancy and use of the project.

The above are also conditions for Final Completion.
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11.2  Notice. Contractor shall notice Owner and Engineer/Architect when Contractor considers the
Work, or a portion thereof which Owner agrees to accept separately, is substantially complete and shall
request an inspection. Contractor shall notice Owner and Engineer/Architect when Contractor considers
the Work, or a portion thereof which Owner agrees to accept separately, is finally complete and shall request
an inspection.

11.3 Substantial Completion.

11.3.1 If after inspection, Engineer/Architect finds that the Work is substantially complete,
Engineer shall issue to Owner and Contractor a Certificate of Substantial Completion that shall establish
the date of Substantial Completion.

11.3.2 If Substantial Completion is not obtained at the inspection called by Contractor, for reasons
which are the fault of Contractor, any additional cost to Owner for Engineer/Architect for any subsequent
inspections for the purpose of determining Substantial Completion shall be the responsibility and expense
of Contractor and shall be assessed against the final payment application.

114 Inspection and Punch List. Within seven (7) calendar days of Substantial Completion as
determined by Engineer/Architect and Owner, a walkthrough with Contractor shall be scheduled.

1. The purpose of this walkthrough is to develop a joint punch list of items necessary to
complete the Work.

2. Engineer/Architect and Owner shall separately list each item required for Final Completion
along with Engineer/Architect’s estimate of the cost of completion. Said initial punch list
shall be delivered to Contractor not later than seven (7) calendar days after the
walkthrough.

3. Contractor shall, within seven (7) calendar days of receipt, review the initial punch list and
advise the Owner and the Engineer/Architect of any dispute regarding a punch list item or
estimated completion cost, or the acceptance of the punch list.

4. Any dispute over items listed shall be mediated between Owner and Contractor with
Engineer/Architect acting as facilitator to develop a punch list. In the event a dispute cannot
be resolved, the Owner’s list of items requiring completion shall be accepted and the
Contractor’s estimated cost for completion of the items shall be accepted to create the
punch list.

5. The punch list with estimated completion costs, signed by Owner, Contractor and
Engineer/Architect, shall be established:

a. For contracts less than $10 million, within thirty (30) calendar days of substantial
completion;

b. For contracts of $10 million or more, within forty-five (45) calendar days of
substantial completion.

6. Ifthe projectis for construction of more than one building or structure, or is to be completed
in phases, a joint punch list may be developed for each building/structure or phase of work.

7. Punch list items shall be corrected and a final inspection requested by Contractor within
thirty (30) days from delivery to Contractor of the punch list. All punch list items shall be
corrected by Contractor prior to any request for final inspection and acceptance. If the
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Contract provides for a multi-phased or multi-structure project, a punch list may be
developed for each phase or structure.

Contractor acknowledges and agrees that no item contained on the punch list shall be
considered a warranty item until such time as (a) the punch list is one hundred percent
(100%) complete, and (b) Owner has been able to operate or utilize the affected punch list
item for an additional period of fifteen (15) calendar days.

Contractor acknowledges and agrees that Engineer/Architect as representative of Owner
may, at its option, during performance of the Work and prior to Substantial Completion,
issue lists of identified non-conforming or corrective Work for Contractor to address. The
intent of any such Engineer/Architect generated lists prior to Substantial Completion is to
attempt to streamline the punch list process upon achieving Substantial Completion, and
to allow for Contractor to address needed areas of corrective work as they may be
observed by Engineer/Architect during performance of the Work.

Contractor acknowledges and agrees that in calculating one hundred fifty percent (150%)
of the amount which may be withheld by Owner as to any punch list item for which a good
faith basis exists as to it being complete, as provided for by Florida Statutes
§218.735(7)(e), Owner may include within such percentage calculation its total costs for
completing such item of work, including its administrative costs as well as costs to address
other services needed or areas of work which may be affected in order to achieve full
completion of the final punch list item. Such percentage shall in no event relate to the
schedule of bid prices associated with such Work activity, but rather total costs are based
upon the value (i.e. cost) of completing such Work activity based upon market conditions
at the time of punch list completion.

The failure to include any Work or pending items not yet completed on the punch list does
not alter the responsibility of Contractor to complete all the construction services and Work
purchased under the Contract.

11.5 Requirements Prior to Final Inspection. The following items shall be completed as a condition

precedent to a request by Contractor for final inspection of the Work:

1.

2.

All portions of the Work have reach Substantial Completion, and completion of all punch
list items recorded from the Substantial Completion inspection(s).

Submittal of any items condition precedent to Substantial Completion that had not
previously been submitted.

Issuance of all permits and certificates, test certificates, inspections, certificates of
occupancy and other approvals and releases by governing authorities required for Owner’s
occupancy and use of the project.

All sets of operation and maintenance manuals and service agreements for all equipment
shall have been submitted to Owner, as referenced in the technical specifications.
Manufacturers’ certifications and warranties and any special guarantees or maintenance
agreements shall be delivered to Owner.

A complete set of “RECORD” or “AS BUILT” drawings, meeting Owner’s requirements,
pursuant to GC 4.10. Contractor shall sign each final record drawing and note thereon that
the final as-builts are complete and accurate.

A complete set of marked-up specifications with “RECORD” or “AS-BUILT” clearly printed
on the cover. Contractor shall accurately and neatly transfer all deviations from project
specifications to final as-builts.

A complete set of final shop drawings and samples.

For street, utility and other horizontal construction, two copies of the video tape of surface
conditions.
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10. A signed and notarized affidavit indicating that no asbestos containing materials were used
or installed during the course of the Work.
11. A list of each piece of equipment incorporated into the Work having an individual value of

$500 or greater. The list shall include, at a minimum, manufacturer, make and model
number, catalog number, supplier, quantity installed, and value of equipment.

12. All required spare parts, as well as any special devices and tools and extra stock of
materials shall be delivered to Owner.

13. Extra stock of materials or other items paid for by Owner.

14. A deductive change order for any uncommitted contingency or allowance funds has been
prepared and submitted in draft.

15. All keys and blanks shall have been provided to Owner.

11.6  Final Inspection. Contractor shall certify to Owner and Engineer/Architect in writing that all punch
list items have been completed, all requirements for Substantial and Final Completion have been met, and
the Work is ready for final inspection. Engineer/Architect will schedule such inspection with Owner and
Contractor. When Engineer/Architect finds the Work acceptable under the Contract Documents, completed
and all requirements fully performed, Engineer/Architect shall issue a Final Certification to Owner. Should
Engineer/Architect consider that the Work is incomplete, non-conforming to the Contract Documents or
defective, Engineer/Architect will promptly notify Contractor in writing, listing the incomplete or defective
work. Contractor will take immediate steps to remedy the stated deficiencies and send a second written
certification to Engineer/Architect when the Work is complete. Engineer/Architect will re-inspect the Work.
Should Engineer/Architect be required to perform re-inspections due to the failure of the Work to meet
Contract requirements, Owner may deduct the additional costs to Owner from Contractor’s final payment.
If payments due to Contractor are not sufficient to cover the costs, Contractor shall pay the difference to
Owner.

11.7  Owner’s Rights. In the event incomplete, incorrect or defective work is not completed to Owner’s
satisfaction within twenty (20) calendar days of Engineer/Architect’s notice to Contractor that the Work is
not acceptable, Owner may, after ten (10) calendar days written notice to Contractor and opportunity to
cure, make good the deficiencies and may deduct the cost thereof from final payment due Contractor. If
payments due to Contractor are not sufficient to cover the costs, Contractor shall pay the difference to
Owner. Owner’s correction of the Work shall be without prejudice to any other remedies Owner may have.

11.8  Final As Built Documents. Prior to final inspection, Contractor shall provide Owner with “Record”
or “as-built” drawings, specifications and documents which comply and Owner’s Final Record Drawing
Requirements found at https://www.wpb.org/government/engineering/engineering-forms-permits-and-

applications

11.9 Use of Completed Portions. Owner shall have the right to take possession of and use any
substantially completed portions of the Work. Such use by Owner shall not be construed as constituting
final acceptance of the Work, and shall neither relieve Contractor of any of its responsibilities under the
Contract, nor act as a waiver by Owner of any Contract Documents provisions; provided that Contractor
shall not be liable for any repair or maintenance required due to ordinary wear and tear resulting from such
use. However, if, in the opinion of Engineer/Architect, such use increases the cost or delays the completion
of remaining portions of Work, Contractor shall be entitled to an equitable adjustment under the Contract.
Owner may use any portion of the Work at any stage when such use is designated by separate written
agreement executed by Contractor and Owner which designates the responsibilities assigned to each of
them for payments, punchlists, retainage (if any), security, maintenance, utilities, record drawings, damage
to the Work, bonds and insurance, the period for correction of the Work and commencement of warranties
and further, provided that such use is consented to by the surety as required under GC 13. Immediately
prior to such partial use, Owner, Contractor and Engineer/Architect shall jointly inspect the portion of or the
Work or area of such partial use in order to determine and record the condition of the Work. Unless
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otherwise agreed in writing, partial use of a portion or portions of the Work shall not constitute acceptance
of the Work which does not comply with the requirements of the Contract Documents.

GC 12 PAYMENT

12.1 Schedule of Bid Prices. Within ten (10) calendar days after the date of Owner’s issuance of a
Notice to Proceed, Contractor shall submit for review and approval of Owner and Engineer/Architect, a
schedule of prices and values, by phases of work, to show a breakdown of the contract price for the various
portions of the Work and corresponding to the payment request breakdown and progress schedule line
items. The schedule of bid prices must also show dollar value for each unit of work scheduled. Any Change
Orders shall be added as separate line items. This schedule, unless objected to by Engineer/Architect, shall
be the basis for reviewing Contractor’s applications for payment.

12.2  Unit Prices. The amount paid to Contractor for unit priced items of Work shall be calculated by
the number of each of the units of Work completed at the unit prices stated in the schedule of bid prices.
The number of units contained in the schedule is an estimate only, and final payment shall be made for the
actual number of units incorporated in or made necessary by the Work.

12.3 Taxes. Contractor shall pay all taxes, duties and assessments imposed by law and applicable to
the Contract. Contractor is not entitled to Owner’s tax exempt status and shall pay all sales taxes. The
Contract price shall include all taxes.

124 Payment Where Public Construction Bond Required. The Contract requires Contractor to
provide a Public Construction Bond of Performance and Payment Bonds, No payment shall be made by
Owner to Contractor until Contractor has provided Owner with a certified copy of the Bond(s) evidencing
that said bond(s) have been recorded with the Clerk of the Courts in the Public Records of Palm Beach
County, in accordance with Sec. 255.05, Fla. Stat.

12.5 Payment Requests. Payment requests shall be submitted on AlA Application for Payment forms
and shall be signed and notarized by Contractor. Each payment request shall include the following
information:

1. Bid Number

2. Contract Number

3. Project Number

4. Project Name

5. Engineer and Owner’s Representative

6. Detailed estimate and payment request on a standard AIA form, covering the
percentage of the total amount of the work which has been completed from the
start of the job up to and including the last day of the preceding month, together
with quantity and unit prices of materials and equipment utilized.

7. The unit cost of such materials and equipment required in the permanent work as
has been delivered to the site and suitably protected but not as yet incorporated in
the work.

Project schedule, updated and current.
Consent of Surety
10. Verification that certified copy(s) of recorded performance/payment bonds

provided to Owner:

i) Partial Release of Lien from Contractor
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ii) Partial Releases of Lien from each sub-contractor on the payment request

11. Subcontractor Utilization Report.

12. Release from private property owner if Contractor utilized private property for
storage or staging.

13. Copies of marked “as-built” Construction Drawings.

14. Living Wage payroll verification.

15. Such other supporting evidence as may be required by Owner and/or Engineer to

support Contractor’'s payment application;

Owner has the right to reject any incomplete payment request(s), and will only consider complete payment
request(s).

12.6 Initial Payment. Prior to submittal of its initial payment request, Contractor shall have submitted
the following items to Engineer and Owner:

1. Certified copies of Public Construction bond (or performance/payment bonds)
recorded in the public records.

List of subcontractors and suppliers

Construction schedule

Schedule of prices

All current certificates of insurance

Designation of Contractor’s Project Manager

ACH Payment form.

Contractor’'s W-9

ONOGO AWM

The initial payment request will not be accepted unless all of the above items have been received by
Engineer/Architect and Owner. No payment shall be made by Owner to Contractor until Contractor has
provided Owner with a certified copy of the Bond(s) evidencing that said bond(s) have been recorded with
the Clerk of the Courts in the Public Records of Palm Beach County, in accordance with Sec. 255.05, Fla.
Stat.

12.7 Progress Payments. All payment requests are required to be submitted in draft form, at least ten
(10) calendar days in advance and not more than once each month, via email to Owner, Engineer/Architect
or by other written notice.

Partial consent of surety for payment shall accompany the payment request. Original partial releases of lien
from Contractor and all subcontractors included in payment request shall accompany the payment request.
(Not required for initial payment).

After review and approval of the draft, Contractor shall prepare and submit an original payment request, in
triplicate:
o one set to Engineer/Architect,
o one set to City’s project manager (if different than Engineer/Architect) and
o one set to: City of West Palm Beach — Accounts Payable
PO Box 3366
West Palm Beach, FL 33402-3366.

The payment request for Accounts Payable may be emailed to: wpbap@wpb.org

Owner will not be responsible for any delay in payment by the City if Contractor submits his estimate and
invoice to any other address. Payment will be made in accordance with the Local Government Prompt
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Payment Act. (Sec. 218.70, Fla. Stat.). Owner must submit a complete payment request to the Finance
Department for payment no later than fourteen (14) days after receipt of the payment request.

If a payment request or invoice does not meet the contract requirements, the Owner must reject the
payment request within twenty (20) business days after the date on which the payment request is stamped
as received. The rejection must be written and must specify the deficiency and the action necessary to
make the payment request or invoice proper. If the Contractor submits a payment request or invoice that
corrects the deficiency, the corrected payment request or invoice must be paid or rejected within ten (10)
business days after the date the corrected payment request is stamped as received.

If any portion of a payment requires is disputed, the undisputed portion must be paid by twenty (20) business
days after receipt of the payment request.

Electronic Deposit. The City will make payment by electronic deposit (ACH) based on the directions
provided to the City from Consultant.

12.8 Retainage. In accordance with the Local Government Prompt Payment Act, and except as
provided in these General Conditions, Owner shall withhold retainage of five percent (5%) from each
progress payment paid to Contractor based on Contractor's estimate and invoice as approved by
Engineer/Architect.

12.9 Payment to Subcontractors. Contractor shall pay its subcontractors within ten (10) calendar days
of receipt of payment from Owner and shall not withhold payments to sub-contractors. Should this occur
for any reason, Contractor shall immediately return such monies to Owner, adjusting pay requests and
project bookkeeping as required.

12.10 Substantial Completion Payment.

a) Within twenty (20) business days after creation of the punch list, the Owner shall pay the
Contractor the remaining contract balance, including any retainage, less one hundred fifty
percent (150%) of the amount listed in the punch list as the cost to complete the punch list
items.

b) If the Owner fails to comply with its obligations to timely develop a punch list, the Contractor
may submit a payment request, including all documentation required by GC 12.13, for the
balance of the contract price plus all retainage, and the Owner must pay the Contractor within
twenty (20) business days after receipt of a complete payment request.

12.11  Final Payment. Upon completion of all requirements for substantial completion, completion of all
punch list items, and issuance of a Final Completion certification by Engineer/Architect, compliance with all
project closeout requirements and submittal of all of the following items, Contractor may submit its final
payment request. The final payment request shall include the following items:

1. Final Certification by Engineer/Architect

2. Certified copy of punch list stating each item has been completed or otherwise
resolved and accepted.

3. Final Statement of Accounting reflecting:
a. original contract price
b. each approved Change Order (with quantity and unit prices where
applicable)
C. allowances, if applicable
d. deductions for uncorrected work
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deductions for liquidated damages
deductions for re-inspection costs

deductions for re-testing costs due to failed tests

S @ = o0

other adjustments

adjusted contract price

j- payments made

k. any pending payment requests

l. sum remaining due to Contractor

4. Final Change Order, if applicable, reflecting approved adjustments to the Contract
price not previously made by Change Order.

Consent of surety for final payment.
Any documents necessary to provide compliance with Living Wage Program.

Affidavit from Contractor that all payrolls, bills for material and equipment and other
indebtedness connected with the Work have been paid or satisfied;

8. If no payment bond is recorded, Original releases of lien from Contractor and all
subcontractors

9. Certificate of Insurance evidencing continuation of any liability coverage on claims
made basis, which shall remain effective for five (5) years after final payment.

10. Written release of claims from any private property owner for use of private
property for storage or staging.

11. Final “as-built” construction drawings

12. All pre-requisites for Substantial Completion and Final Completion have been met.

The making and acceptance of the final payment shall constitute a waiver and release of all claims by
Contractor, except those previously made in writing and still unsettled.

If a good faith dispute, as determined by Owner, exists as to whether one or more items identified on the
punch list have been completed pursuant to the Contract, Owner may continue to withhold up to one
hundred fifty percent (150%) of the total costs to complete such items(s), as determined by Owner.

If Contractor fails to submit all documents required for final payment within one (1) year after Final
Certification any amounts owed as final payment shall be forfeited. Owner shall provide written notice to
Contractor at least sixty (60) days prior to forfeiture. Forfeiture will not apply to documents that are the
subject of existing claims or pending legal proceedings.

12.12 Final Payment to Subcontractors. Final payment may be made to certain select sub-contractors
whose work is satisfactorily completed prior to the total completion of the Project but only upon receipt of
advance written consent of Surety, or applicable releases if no performance/payment bonds.

12.13 Decision to Withhold Certification of Payment Requests.

12.13.1 Engineer/Architect may withhold payment requests, in whole or in part, to the extent
reasonably necessary to protect Owner. If Engineer/Architect is unable to certify payment in the amount of
the application, Engineer/Architect or Owner shall within twenty (20) calendar days advise Contractor of the
reasons for withholding certification, in whole or in part, and the actions necessary to make the payment
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request proper. Engineer/Architect will promptly certify payment of the amount which Engineer/Architect
can certify.

12.13.2 If Contractor takes action to make the rejected payment request proper and re-submits
for approval of the whole or portion previously rejected, Engineer/Architect and Owner shall reject or accept
the payment within ten (10) calendar days.

12.13.3 Engineer/Architect may nullify, in whole or in part, any payment application previously
certified to such extent as may be necessary, in Engineer/Architect’s opinion, to protect Owner for loss for
which Contractor is responsible, including:

- Defective work not remedied;

- Failure to comply with Living Wage Program

- Failure of Contractor to make payments to subcontractors;

- Reasonable evidence that the Work cannot be completed for the unpaid balance of the
contract price;

- Damage to Owner or a another contractor;

- Reasonable evidence that Owner will have a claim for liquidated damages;

- Repeated failures to carry out the Work in accordance with the Contract Documents.

When the reasons for withholding certification are removed, certification will be made for amounts
previously withheld.

12.14 Withheld Payments. If the Owner has provided written notice to the Contractor specifying the
failure of the Contractor to meet contract requirements, or specifying a good faith dispute regarding amounts
due, or if the requested payments are subject to a claim made under the public construction or performance
bond, the Owner may withhold payments. If the notice to the Contractor specified defective work or
materials, Owner may withhold one hundred fifty percent (150%) of the estimated total costs to remedy or
complete the defective work or replace the defective materials. Failure to meet contractual requirements
may include one or more of the following:

a) Failure to comply with Living Wage Program.

b) Reasonable evidence that the Work cannot be completed for the unpaid balance of the contract
price.

c) Reasonable evidence that the Work cannot be completed within schedule.

d) Damage to Owner or another contractor that remains unresolved

e) Owner has a right to claim liquidated damages.

f) Repeated failures to carry out the Work in accordance with the Contract Documents.

g) Contractor fails to submit information required by the Contract.

h) Contractor’s insurance coverage lapsed.

i) Claims filed or reasonable evidence indicating public filing of claims by Owner or third parties
against Contractor.

When the above grounds are removed or Contractor provides a Surety or Performance Bond satisfactory
to Owner, which will protect Owner in the amount withheld, payment shall be made for amounts withheld
because of them.

12.15 Allowances. Contractor shall include in the contract price all allowances stated in the Contract
Documents. ltems covered by allowances shall be supplied for such amounts and by such persons or
entities as Owner may direct.

12.16 Contingency Funds. ALL CONTINGENCY SUMS ARE OWNER'S CONTINGENCY AND
REMAIN THE PROPERTY OF OWNER UNTIL EXPENSE IS APPROVED. The contract price shall not
include any contingency amounts. If the Contract or schedule of bid prices includes an agreed sum as a
contingency, such amount is identified solely for budget purposes and remains Owners’ funds. Owner may
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approve use of contingency funds only for the purpose of defraying the expenses due to unforeseen
conditions, extra work, and circumstances relating to construction, unless otherwise agreed. Such
contingency funds are not for use the by Contractor to cover short falls in Contractor’s bid amount, and not
for use by Owner to increase the scope of work. Contractor shall obtain prior written approval from Owner
prior to the expenditure of contingency funds and Contractor will be required to furnish documentation
evidencing expenditures charged to contingency and/or allowances prior to the release of such funds by
Owner. All uncommitted contingency funds remain the funds of Owner.

12.17 Local Government Prompt Payment Act. The provisions of the Local Government Prompt
Payment Act, F.S. 218.70 et seq., are incorporated by reference herein. The Act provides payment due
dates, interest and payment dispute resolution.

GC 13 BONDS

13.1 Public Construction Bond/ Performance & Payment Bonds (if required)

13.1.1 Performance Bond. In accordance with the provisions of F.S. 255.05, and as required by
the Contract Documents, Contractor shall provide, on forms furnished by Owner, public construction bond
in an amount not less than the total contract price by a surety company acceptable to Owner. The bond
shall guaranty contractor’s performance and payments to all claimants, as defined in Section 255.05(1),
Fla. Stat., supplying Contractor with labor, materials, or supplies, used directly or indirectly in the Work
provided for in the Contract. The bond shall incorporate by reference the terms of the Contract Documents
in its entirety.

Moreover, Contractor agrees that the following language shall be expressly included within the
language of its bond:

“The Surety expressly agrees to be bound by all terms and conditions related to
liquidated, delay and time or impact-related damages. Surety shall be bound by
the warranty or warranties contained in the contract documents and shall be
responsible for any and all warranty obligations or damages as a result of latent
defects or deficiencies in the work performed under the contract. The Surety
waives all rights against Owner and its agents and employees for damages or
other causes of loss by the Surety’s performance of its obligations under this Bond,
including claims by Surety against Owner for costs it asserts were not warranted
by the contract documents, excluding only such rights as the Surety shall have to
proceeds of such insurance held by Owner as fiduciary.”

13.1.3 Performance Bond and Payment Bond. Alternatively, Owner may accept a performance
bond and a payment bond, each in the an amount not less than he total contract price, by a surety
acceptable to Owner, on a form furnished by, or acceptable to, the Owner, in lieu of the public construction
bond.

13.1.4 Recording of Bond. Within ten days of receipt of the fully executed contract, Contractor
shall record its bond(s) in the public records of Palm Beach County and provide a certified copy of the
recorded bond to Owner in accordance with Sec. 255.05, Fla. Stat.

13.2  Surety. To be acceptable to Owner, a Surety Company shall comply with the following provisions:

(1) The surety company shall have a currently valid Certificate of Authority, issued by the
State of Florida Department of Insurance, authorizing it to write surety bonds in the
State of Florida.
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(2) The surety company shall have a currently valid Certificate of Authority issued by the
United States Department of Treasury under Sections 9304 to 9308 of Title 31 of the
United States Code.

(3) The surety company shall be in full compliance with the provisions of the Florida
Insurance Code.

(4) The surety company shall have at least twice the minimum surplus and capital required
by the Florida Insurance Code at the time the invitation to bid/request for proposals is
issued.

(5) The surety company shall have at least the ratings of A-/Class V.

(6) The surety company shall not expose itself to any loss on any one risk in an amount
exceeding ten percent (10%) of its surplus to policyholders.

GC 14 LIENS AND RELEASES OF LIENS. (if no recorded payment bond)

14.1.  Where bonds have not been recorded by the Contractor, neither the final payment nor any part of
the retainage shall become due until Contractor shall deliver to Owner complete releases of all claims or
liens arising out of the Contract Documents, or receipts in full in lieu thereof and, in either case, an affidavit
that so far as he has knowledge or information the release and receipts include all the labor and materials
for which a lien or claim could be filed. Contractor shall use Owner’s forms for all releases of liens. All
releases are required to have original signatures. All values on lien releases shall be consistent with the
subcontracts.

14.2.  Contractor may, if any sub-contractor refuses to furnish a release or receipt in full, furnish a bond
satisfactory to Owner, to indemnify Owner against any claim or lien (in cases where such payment is not
already guaranteed by Surety or Performance Bond), along with a consent of surety to such payment.

14.3 In case of disputed indebtedness or liens, Contractor may submit in lieu of evidence of payment, a
surety or public construction bond satisfactory to Owner guaranteeing payment of all such disputed
amounts when adjudicated in cases where such payment has not already been guaranteed by a surety or
bond.

14.4. If any claim or lien remains unsatisfied after all payments are made, Contractor shall refund to
Owner all moneys that Owner may be compelled to pay in discharging such a lien, including all costs and
reasonable attorneys’ fee.

GC 15 INSURANCE; INDEMNIFICATION

15.1 Insurance.

15.1.1 All Insurance Policies shall be issued by companies that (a) are authorized to transact
business in the State of Florida, (b) have agents upon whom service of process may be made in Palm Beach
County, Florida, and (c) have a Best's rating of A- VI or better.

15.1.2 All Insurance Policies shall be endorsed to provide that:

i. Contractor’s Insurance is primary to any other Insurance available to the additional
insured(s) with respect to claims covered under the policy and:
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ii. Contractor's insurance applies separately to each insured against whom claims are
made or suitis brought and that the inclusion of more than one insured shall not operate

to increase the insurer’s limit of liability. Self- insurance shall not be acceptable.

15.1.3 Additional Insured. All required insurance (except Worker's Compensation and
Professional Liability) shall include an Additional Insured endorsement identifying the City of West Palm
Beach, its commission, officers, employees and agents as additional insureds. Additional insureds are
defended and indemnified for claims to the extent caused by the acts, actions, omissions or negligence of
Contractor, its employees, agents, subcontractors, and representatives; but is not defended or indemnified
for the additional insured’s own acts, actions, omissions, negligence. No costs shall be paid by Owner for

an additional insured endorsement.

15.1.4 Required Coverage: Contractor shall maintain following liability coverage, in the limits

specified:

COMMERCIAL GENERAL LIABILITY. Contractor shall carry Commercial General Liability
Insurance for all operations including but not limited to Contractual, Products and Completed
Operations and Personal Injury with limits of not less than Three Million Dollars ($3,000,000)
(aggregate) and Two Million Dollars ($2,000,000) per occurrence combined single limit for bodily
injury and property damage. The insurance policy must include coverage that is no more restrictive
than the latest edition of the commercial general liability policy, without restrictive endorsements
and the policy must include coverage for premises and/or operations, independent contractors,
products and/or completed operations for contracts, contractual liability, broad form contractual
coverage, broad form property damage, products, completed operations, and personal injury.
Personal injury coverage shall include coverage that has the employee and contractual exclusions
removed.

BUSINESS AUTOMOBILE LIABILITY INSURANCE: Contractor shall carry business automobile
liability insurance with minimum limits of Two Million Dollars ($2,000,000) per occurrence,
combined single limits bodily injury liability and property damage. The policy must be no more
restrictive than the latest edition of the business automobile liability policy without restrictive
endorsements and must include owned vehicles and hired and non-owned vehicles.

WORKERS’ COMPENSATION: Workers’ Compensation and Employer's Liability Insurance with
limits of Employer's Liability Insurance not less than Five Hundred Thousand Dollars ($500,000)
"each accident," Five Hundred Thousand Dollars ($500,000) "disease policy limit," and Five
Hundred Thousand Dollars ($500,000) "disease each employee."

UMBRELLA OR EXCESS LIABILITY INSURANCE: Contractor may satisfy the minimum liability
limits required above under an Umbrella or Excess Liability policy. There is no minimum Per
Occurrence limit of liability under the Umbrella or Excess Liability; however the Annual Aggregate
limit shall not be less than the highest “Each Occurrence” limit for any of the policies noted above.
Contractor agrees to name and endorse the City, City Commission and its officers, employees and
agents as additional insureds. Additional insured is defended and indemnified for claims to the
extent caused by the acts, actions, omissions or negligence of Contractor, its employees, agents,
subcontractors, and representatives; but is not defended or indemnified for the additional insured’s
own acts, actions, omissions, negligence.

BUILDERS RISK: Not less than the value of the Work under construction and facilities under the
“custody and control” of Contractor.

POLLUTION: Not less than Three Million Dollars ($3,000,000) IF hazardous materials, including
lead, asbestos, PCBs or other pollutants may be present.(If required)
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Any other or special insurance requirements will be addressed in the Contract Documents.

15.1.5 Certificate of Insurance. Contractor shall provide the City Risk Manager or the City Project
Manager with a copy of the Certificate of Insurance and endorsements evidencing the types of Insurance and
coverage required by this article within three (3) calendar days of Contractor’s receipt of Notice of Intent to
Award the Contract and, at any time thereafter, upon request by the City. It is Contractor’s responsibility to
ensure that the Risk Manager and the Contract Manager both have a current Insurance Certificate and
endorsements at all times.

15.1.6 Notice. Contractor's insurance policies shall be endorsed to provide the City with at least
thirty (30) calendar days prior written notice of cancellation, non-renewal, restrictions, or reduction in
coverage or limits. Notice shall be sent to:

City of West Palm Beach
Attn: Risk Management Division
401 Clematis Street

West Palm Beach, Florida 33401

15.1.7 Coverage Period.

a. If Contractor's Insurance policy is a claims made policy, then Contractor shall maintain such
Insurance Coverage for a period of five (5) years after the expiration or termination of the
Contract or any extensions or renewals of the Contract. Applicable coverage may be met by
keeping the policies in force, or by obtaining an extension of coverage commonly known as a
reporting endorsement of tail coverage.

b. In any of Contractor's Insurance policies includes a general aggregate limit and provides
that claims investigation or legal defense costs are included in the general aggregate limit,
the general aggregate limit that is required shall be no more than five (5) times the occurrence
limits specified above in this article.

15.1.8 Renewal of Insurance: Contractor shall be responsible for assuring that the insurance
certificate/ endorsements required in conjunction with this section remains in force for the duration of the
contractual period. If the insurance certificate/endorsements are scheduled to expire during this period,
Contractor shall be responsible for submitting a new or renewed insurance certificate/ endorsements to the
City at a minimum of thirty (30) calendar days in advance of such expiration. In the event that expired
certificate/endorsements are not replaced with a new or renewed certificate which covers the contractual
period, Owner may suspend this Agreement until such time as the new or renewed certificate/endorsements
are received by City.

15.1.9 Minimum Coverage: Insurance coverage in the minimum amounts set forth herein shall not
be construed to relieve Contractor of liability in excess of such coverage, nor shall it preclude City from taking
such other actions as is available to him under any other provisions of this Agreement or otherwise in law or
equity.

15.1.10 Subcontractors. Contractor shall be entirely responsible for securing Certificates of
Insurance coverage as set forth above from all subcontractors who are engaged in the Work.

15.1.11Waiver of Subrogation. The City and Contractor waive all rights against (1) each other and
any of their subcontractors, sub-subcontractors, agents and employees, each of the other, for damages
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caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to the
Contract or other property insurance applicable to the Work, except such rights as they have to proceeds
of such insurance held by the City as trustee. The policies shall provide such waivers of subrogation by
endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even though
that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay
the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest
in the property damaged.

15.1.12 Survival. The provisions of this General Condition shall survive the expiration or termination
of the Contract.

15.2 Indemnification.

Contractor shall indemnify and hold harmless the City, its commissioners, officers, employees and
agents (“Indemnified Parties”), from and against any and all liabilities, damages, losses and costs, including
reasonable attorneys’ fees and costs, to the extent the same are caused by: (i) an act, negligence,
recklessness or intentional wrongful misconduct of Contractor or its subcontractors, or the officers,
employees or agents of either, while engaged in or about the performance of the Work; or while in or about
the project site or premises; or (ii) arising from accident or any injury to Contractor or its subcontractors
while engaged in or about the performance of the Work, or while in or about the project site or premises,
not caused by act of the Indemnified Parties or other contractors of City; or (iii) arising out of the violation
of federal, state, county or municipal laws, ordinances or regulations by Contractor or its subcontractor; or
(iv) arising from liens or claims for services rendered for labor or materials furnished in or for the
performance of the Work. This paragraph shall not be construed to require Contractor to indemnify the
Indemnified Parties for such Indemnified Parties’ own negligence, or intentional acts. Nothing in this
paragraph shall be construed as a contractual waiver by the City of the protections and limits of sovereign
immunity under Sec 768.28, Florida Statutes, nor a waiver of any defense the City may have and shall not
be construed as consent to be sued by third parties based on any claims arising under this Contract.
Contractor and City agree that any liability of City under the contract shall be limited to the amounts set
forth in Sec. 768.28. Florida Statutes. This paragraph shall survive the expiration or termination of the
Contract. (725.06 F.S. and 768.28 F.S.).

GC 16 SUBCONTRACTORS AND SUPPLIERS

16.1 List of Subcontractors and Suppliers. Unless otherwise required to be specified in Contractor’s
Bid, within ten (10) days after the date of Owner’s issuance of a Notice to Proceed, Contractor shall furnish
to Owner in writing the names of the persons or entities (including those who are to furnish materials or
equipment fabricated to a special design) whom Contractor will engage as sub-contractors or suppliers for
the project. Contractor shall not change such sub-contractors or suppliers without written notice to Owner,
and shall not contract with a proposed person or entity to whom Owner has made reasonable and timely
objection in writing, after such notice. Contractor understands and agrees that Contractor alone is
responsible to Owner for all of the Work under the Contract and that any review of subcontractors, sub-
subcontractors or suppliers by Owner or Engineer/Architect will not in any way make Owner responsible to
any subcontractor or sub-subcontractor or suppliers.

16.2  Written Subcontracts. By appropriate written agreement, Contractor shall require each
subcontractor, to the extent of the Work to be performed by the subcontractor, to be bound to Contractor
by terms of the Contract and Contract Documents, including but not limited to the insurance requirements
for workers’ compensation and general liability coverage. Owner shall be named as an intended Third
Party Beneficiary in all subcontractor agreements provided such naming shall not create privity of contract
between Owner and subcontractor. Each subcontract agreement shall preserve and protect the rights of
Owner under the Contract Documents with respect to the Work to be performed by the subcontractor,
unless specifically provided otherwise in the subcontract agreement, the benefit of all rights, remedies and
redress against Contractor that Contractor, by the Contract Documents, has against Owner. Where
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appropriate, Contractor shall require each Subcontractor to enter into similar agreements with sub-
subcontractors. Contractor shall make available to each proposed subcontractor, prior to the execution of
the subcontract agreement, copies of the Contract Documents to which the subcontractor will be bound,
and, upon written request of the subcontractor, identify to the subcontractor terms and conditions of the
proposed subcontract agreement which may be at variance with the Contract Documents. Subcontractors
will similarly make copies of applicable portions of such documents available to their respective proposed
sub-subcontractors. Contractor shall include in all subcontracts a provision requiring the subcontractor to
consent to an assignment of the subcontract to Owner. Contractor shall, upon request, provide copies of
all subcontracts to Owner.

16.3 Required Waiver. All subcontracts shall provide the following exact language:

“Sub-contractor “expressly waives any claims for damages which it may suffer by reason
of delay caused by events beyond its’ control, including delays claimed to be caused by
Owner or its Engineer/Architect and agrees that its exclusive remedy shall be an extension
of its contract time.”

16.4 Contingent Assignment of Subcontracts. Each subcontract agreement is assigned by
Contractor to Owner, provided that the assignment is effective only after termination of the Contract by
Owner for cause and only for those subcontract agreements that Owner accepts by giving notice to the
subcontractor and Contractor in writing; and subject to the prior right of the surety, if any.

16.5 Disputes. Any disputes which may arise between Contractor and any subcontractor must be
resolved between the parties concerned. Owner will not undertake nor be in any way responsible for the
resolution of such disputes between Contractor and its subcontractors.

GC 17 ENGINEER / ARCHIECT'S STATUS.

17.1  Owner has authorized Engineer/Architect will to provide observation of Contractor's activities and
progress of the Work. Owner intends Engineer/Architect to make inspections of all construction, draft
change orders, and verify and certify partial and/or final payments due to Contractor, as provided in the
Contract Documents. Owner authorizes Engineer/Architect, during the life of the Contract to issue
Contractor additional instructions, by means of drawings, minor change orders or otherwise, necessary to
illustrate changes in the Work.

17.2  Owner has authorized Engineer/Architect to review and take appropriate action regarding
Contractor’s submittals such as shop drawings and samples, but only for the limited purpose of checking
for conformance with the Contract Documents. Review of such submittal is not conducted for the purpose
of determining the accuracy and completeness of other details, such a dimensions and quantities of for
substantiating instructions for installation or performance of equipment or systems, all of which remain the
responsibility of Contractor pursuant to the Contract Documents. Engineer/Architect’s review does not
relieve Contractor of its obligations under the Contract Documents. Engineer/Architect’s review does not
constitute approval of, and Engineer/Architect shall not give directions regarding, any construction means,
methods, techniques, sequences, procedures, assembly or safety precautions.

17.3  Owner has authorized Engineer/Architect to stop the Work whenever such stoppage may be
necessary to ensure the proper execution of the Contract or to protect the public and/or property.
Engineer/Architect shall also have authority to reject all work, materials and equipment which do not
conform to the Contract Documents and to decide questions raised by Contractor which arise in the
execution of the Work.

17.4  Owner retains the sole authority to modify or extend the authority of Engineer/Architect.
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17.5 Owner has authorized Engineer/Architect to make decisions in writing on all claims of Contractor,
and on all other matters relating to the execution and progress of the Work or the interpretation of the
Contract Documents. All such decisions of Engineer/Architect shall be final.

GC 18 TERMINATION OR SUSPENSION

18.1 Owner’s Right to Terminate for Cause.

18.1.1 Owner may terminate the Contract for cause if Contractor:

1. Fails to supply enough properly skilled workers or proper materials;

2. Fails to cure deficiencies after notice as provided in the Contract Documents;

3 Fails, except in cases for which extension of time is provided, to maintain an
established schedule thirty (30) calendar days behind a critical path activity),

4. Fails to make prompt payments to subcontractors or for material, equipment or labor;

5. Repeatedly disregards applicable laws, codes, ordinances, regulations or permit
requirements;

6. Fails to perform the Work consistent with the requirements of the Contract

Documents;

7. Materially fails to comply with substantial and final completion dates as required in
the Contract Documents;

8. Abandons or refuses to perform any portion of the Work;

9. Is otherwise in substantial breach of the Contract Documents;

10. Files a bankruptcy petition or has a bankruptcy action commenced against it that is
not discharged within thirty (30) calendar days, or make an assignment for the benefit
of its creditors, or has a receiver appointed to manage Contractor’s assets, or is
otherwise becoming insolvent.

18.1.2 When any of the above reasons exist, Owner may, without prejudice to any other right or
remedy, and after giving Contractor and its Surety ten (10) calendar days written notice, terminate the
employment of Contractor and, subject to any prior right of the surety:

(1) Exclude Contractor from the site and take possession of the premises and of all
materials, equipment, tools and appliances thereon owned by Contractor;
(2) Accept assignment of subcontract pursuant to GC 16.4 and

(3i) Finish the Work by whatever reasonable means Owner deems expedient.

18.1.3 When Owner terminates for cause, Contractor shall not be relieved from any of its
obligations under the Contract Documents, and shall not be entitled to receive any further payment until
Owner’s costs to complete the Work is determined. In no event shall Contractor receive any payment for
Work finished by Owner.

18.1.4 Owner shall determine its costs incurred in completing the Work, including fees and
charges to contractors, fees of Engineer/Architect, attorney and other professional fees, court costs and
other damages incurred by Owner. Owner shall not be required to obtain the lowest price for the work to
be performed, but the costs paid by Owner must be reasonable. If the unpaid balance of the contract price
shall exceed Owner’s costs to finish the Work, the excess shall be paid to Contractor. If Owner’s costs
exceed the unpaid balance, Contractor shall pay the difference to Owner. This obligation for payment shall
survive termination of the Contract and final payment.

18.1.5 Those Contract provisions which by their nature survive final acceptance shall remain in
full force and effect

18.1.6 If Contractor's surety is directed or agrees to complete the Work, then all payments due
after termination shall be made to the surety until the Work is complete and/or the Contract price has been
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expended. The surety shall then be responsible for all of the obligations and duties of Contractor under the
Contract Documents and shall be bound by the conditions of the Contract Documents, this Contract and
the Bond to fulfill all obligations of the Contract Documents for the contract price in effect as of termination.
The surety may not assign those obligations without the written consent of Owner. The surety shall be
responsible for the payment of all costs relating to the termination of the employment of Contractor.
Contractor and its surety shall be jointly and severally liable for all costs in excess of the contract price for
completion of the Work and for liquidated damages.

18.1.7 If, upon termination for cause it is determined that Contractor was not in default, the rights
and obligations of the parties shall be as if the notice of termination has been issued for Owner’'s
convenience.

18.2 Suspension or Termination by Owner for Convenience.

18.2.1 Suspension for Owner’s Convenience. Owner may, at any time, without cause, order
Contractor in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as
Owner may determine, for Owner's convenience. If Owner orders a suspension for convenience, the
contract price and contract time shall be adjusted for increases in the cost and time caused by suspension,
delay or interruption. No adjustment shall be made to the extent that performance is, was or would have
been so suspended, delayed or interrupted by another cause for which Contractor is responsible; or that
an equitable adjustment is made or denied under another provision of the Contract.

18.2.2 Suspension for Cause. Owner may, at any time order Contractor in writing to suspend,
delay or interrupt the Work in whole or in part for such period of time as Owner may determine, if Owner or
Engineer/Architect has determined such suspension is necessary to ensure the proper execution of the
Contract or to protect the public and/or property or to comply with law or other cause under the Contract. If
Owner orders a suspension for cause, no claim for damages or any claim, other than for an extension of
time, shall be made or asserted against Owner by reason of any delays. Contractor shall not be entitled to
an increase in the Contract Price or payment or compensation of any kind from Owner for direct, indirect,
consequential, impact or other costs, expenses or damages, including but not limited to costs of
acceleration or inefficiency, arising because of such suspension of the Work.

18.2.3 Termination by Owner for Convenience. Owner may, at any time, without cause, order
terminate all or a portion of the Contract for Owner's convenience when the City determines that
continuation of the Contract would not produce beneficial results commensurate with the expenditure of
public funds. Upon such termination, the contract price earned to the date of termination shall be paid to
Contractor, but Contractor waives any claim for damages, including loss of profits arising out of or related
to the early termination. Contractor may not recover overhead or profit for work not performed. Those
Contract provisions which by their nature survive final payment shall remain in full force and effect.

18.3  Contractor Obligations Upon Termination. Upon receipt of written notice from Owner of
termination, Contractor shall: (i) cease operations as directed by Owner in the notice; (ii) take actions
necessary, or that Owner may direct for the protection and preservation of the Work; (iii) except for Work
directed to be performed prior to the effective date of termination stated in the notice, and if directed by
Owner, terminate all existing subcontracts and purchase orders and enter into no further subcontracts and
purchase orders; and (iv) turn over all marked up Construction Drawings and record set documents
showing progress to date. Owner may assume and become liable at is sole discretion for obligations,
commitments and unsettled contractual claims that Contractor has previously undertaken or incurred in
good faith in connection with said project. Owner shall reimburse Contractor for any unpaid and earned
cost of the project as of the date of termination, less damages or setoffs applicable under the Contract
Documents. Contractor shall, as a condition of receiving the payments referred to herein, execute and
deliver all such papers and take all such steps including the legal assignment of his contractual rights, as
Owner may require for the purpose of fully vesting in him the rights and benefits of Contractor under such
obligations or commitments.
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18.4 Termination by Contractor. Contractor may terminate this Contract if the Work is stopped for a
period exceeding thirty (30) consecutive days, through no fault of act of Contractor or subcontractor or their
suppliers or other person or entities performing Work under direct or indirect contract with Contractor, if
order of a court or other pubic authority having jurisdiction requires all Work to be stopped; or an act of
government, such as declaration of emergency, requires all Work to be stopped.

CG 19 LIQUIDATED DAMAGES

19.1 Liquidated Damages. If the actual completion date for substantial completion or final completion
occurs later than the time indicated in the Contract Documents or later than the scheduled completion date
if a duly authorized change order for time is issued, liquidated damages in the amount(s) set forth in the
Contract Documents shall be paid by Contractor for unexcused delay in performance of the Work. The
reasonableness of the amount is agreed. No liquidated damages shall be charged for periods of authorized
delay or suspension. Contractor agrees that Owner’s actual delay damages in the event of unexcused
delay are difficult to ascertain and therefore the parties agree that the sums established in the Contract
Documents are reasonably related to what damages Owner may suffer by the delay and are enforceable
liquidated damages and not penalties. Contractor further acknowledges that Owner is entitled to deduct
any liquidated damages to which Owner is entitled from the final payment to Contractor. If the amount of
liquidated damages due to Owner exceeds the final payment amount, Contractor shall pay the difference
to Owner. This obligation for payment shall survive termination of the Contract and final payment. Owner
does not waive any rights or other remedies under the Contract by the collection of liquidated damages.
Liquidated damages will continue to be charged to the contract in the event of Contractor's default and
continuation of the Work by Owner or surety.

GC 20 CLAIMS AND DISPUTES

20.1 Contract Interpretation. The Contract Documents, including the contract, the Bid Package, and
the ITB, which are incorporated into the contract in their entirety, embody the entire agreement and
understanding of the parties with respect to the Project and the Work and supersede all prior and
contemporaneous agreements and understandings, oral or written, relating to said subject matter. The
Contract Documents are complementary, and wherever possible the provisions of the documents shall be
construed in such manner as to avoid conflicts between provisions of the various documents. In the event
of a conflict between or among any of the terms of the Contract Documents, the order of precedence for
deciding which document shall control shall be as follows:

First Priority: Approved Change Orders, addenda or amendments
Second Periority: Specifications (quality)

Third Priority: Drawings (location)

Fourth Priority: Special Terms / Supplemental Conditions

Fifth Priority: General Conditions

Sixth Priority: Contract

Seventh Priority Invitation to Bid

Eighth Priority Contractor’s Bid

In any event of inconsistency, however, the latest, and more stringent, or technical, or the greater quantity
requirements shall control the work to be performed by Contractor.

20.2 Notice of Claims or Dispute. Notwithstanding any other notice provisions in the Contract
Documents, all claims, difficulties and disputes which may arise relative to the technical interpretation of
the Contract Documents and fulfillment of the contract as to the character, quality, amount and value of any
Work done and materials furnished, or proposed to be done or furnished; or claims or disputes regarding a
request for a change order which has been denied; or any claims or disputes of whatever nature between
Owner and Contractor shall be initiated by written notice from Contractor to Owner with a copy sent to
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Engineer/Architect (“Claim Notice”). Unless otherwise specifically provided by law, claims must be initiated
within twenty-one (21) calendar days after occurrence of the event giving rise to such claim or within twenty-
one (21) calendar days after Contractor first recognizes the condition giving rise to the claim, whichever is
later. The Claim Notice shall include Contractor's written notarized certification that the adjustment claimed
is the entire adjustment to which the Contractor has reason to believe it is entitled for the specific event or
claim. THIS GC 20.2 PROCEDURE DOES NOT APPLY TO CONTRACTOR CLAIMS FOR CHANGES
TO THE CONTRACT TIME DUE TO DELAY THAT HAVE BEEN WAIVED BY CONTRACTOR
PURSUANT TO GC 8. THE PROCEDURE IN GC 20.2 MAY NOT BE USED TO REVIVE A REQUEST
FOR CHANGES IN THE CONTRACT TIME THAT HAS BEEN WAIVED BY CONTRACTOR FOR
FAILURE TO STRICTLY COMPLY WITH THE REQUIREMENTS OF THE CONTRACT FOR
SUBMITTING A REQUEST FOR CHANGE IN THE CONTRACT TIME OR TO STRICTLY COMPLY WITH
THE REQUIREMENTS OF THE CONTRACT FOR SUBMITTING A NOTICE OF CLAIM OR DISPUTE
UNDER THIS GC 20.2.

20.3  Continuing Performance. In the event of any claim or dispute, Contractor shall continue to
diligently make progress on all Work, unless otherwise directed by Owner, and Owner shall continue to
make payments in accordance with the Contract Documents. The Parties shall continue to perform under
the Contract Documents pending resolution of any disputes. If the dispute regards payment or money,
Contractor shall be obligated to proceed with all Work without waiving its claims under dispute. In the event
of a claim or dispute, Owner may issue unilateral change orders to pay Contractor what Owner/Engineer
considers equitable for the claim and Contractor shall be allowed to submit a claim for the balance of
Contractor’s request. During the pendency of any dispute and after a determination thereof, Contractor,
Owner and Engineer/Architect shall act in good faith to mitigate any potential damages including utilization
of construction schedule changes.

20.4 Decisions on Aesthetics. Engineer/Architect’s decision on matters relating to aesthetic effect will
be final if consistent with the intent of the Contract Documents.

20.5 Payment Disputes. With respect to disputes regarding payment requests:

a) The Owner must commence proceeding to resolve the dispute with thirty (30) days after the
complete payment request was received by Owner.

b) The Owner must provide its final decision regarding the payment dispute within forty-five (45)
days after the complete payment request was received by Owner.

c) If the dispute is resolved in favor of the Owner, interest charges begin to accrue 15 days after
the date of the owner’s final decision. If the dispute is resolved in favor of the Contractor,
interest charges begin to accrue as of the original date the payment became due.

d) The undisputed portion of the payment request must be paid twenty (20) business days after
receipt of the request.

Payment disputes may not include disputes that were waived by Contractor for failure to strictly comply with
the requirements of GC 8 or GC 20.

20.6  Subcontractor Disputes. Any disputes which may arise between Contractor and any
subcontractor must be resolved between the parties concerned. Owner will not undertake nor be in any
way responsible for the resolution of such disputes between Contractor and its subcontractors.

20.7 Dispute Process.

20.7.1 Minor disputes. Following is the process for disputes involving Thirty Percent (30%) or less
of the Contract Price, provided the sum is less than $1 Million, or Sixty (60) days or less in contract time.

a) Within ten (10) business days after receipt of Contractor’s claim or inquiry, or such longer time as
the Parties may agree, Engineer/Architect shall respond in writing to Contractor’s request. Such
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response may include a request for additional information from Contractor or with a decision
regarding the claim or inquiry. If the response requests additional information, within ten (10)
business days after receipt of Engineer’s request for additional information, Contractor shall either
provide such additional information or notify Engineer in writing that Contractor will not provide such
additional information. Upon receipt of the response from Contractor, or if no response is received
by the end of the ten (10) business day period, Engineer shall, within ten (10) business days,
respond in writing to Contractor with a final decision on the claim or inquiry.

b) If Contractor protests the Engineer/Architect’s decision, Contractor may file a written protest with
Engineer/Architect and Owner within ten (10) business days of the date of Engineer/Architect’s
response. Contractor shall state clearly and in detail the basis for the protest. Failure to file the
written protest within the required time will act as a waiver of the protest by Contractor, and bar
Contractor from bringing a claim or initiating a dispute resolution proceeding against Owner relating
to Contractor’s claim or inquiry.

c) Said protest shall be reviewed and a written decision issued by Owner within thirty (30) calendar
days. The decision of the Owner shall be final.

d) If a decision of the Owner’s Representative involves a change to the contract time or contract price,
such decision shall be subject to preparation and submittal of a change order request to Owner
pursuant to GC 8, 9 and 10, as applicable.

e) Contractor may not file a court action to protest a final decision by Owner’'s Representative, or
subsequent Change Order approved by Owner, until after the date of final completion of the Work.

20.7.2 Other disputes. Following is the process for disputes of a single claim involving more than
thirty percent in contract price or more than $1 Million, or more than sixty (60) days in contract time. Multiple
claims cannot be added together to fall within this provision.

a. Within ten (10) business days after receipt of Contractor’s claim or inquiry, or such longer time
as the Parties may agree, Engineer shall respond in writing to Contractor’s request. Such
response may include a request for additional information from Contractor or with a decision
regarding the claim or inquiry. If the response requests additional information, within ten (10)
business days after receipt of Engineer’s request for additional information, Contractor shall
either provide such additional information or notify Engineer in writing that Contractor will not
provide such additional information. Upon receipt of the response from Contractor, or if no
response is received by the end of the ten (10) business day period, Engineer shall, within ten
(10) business days, respond in writing to Contractor with a final decision on the claim or inquiry.

b. If Contractor protests the Engineer's decision, Contractor may file a written protest with
Engineer and Owner’s Representative within ten (10) business days of the date of Engineer’s
response. Contractor shall state clearly and in detail the basis for the protest. Failure to file
the written protest within the required time will act as a waiver of the protest by Contractor, and
bar Contractor from bringing a claim or initiating a dispute against Owner relating to
Contractor’s claim or inquiry.

c. Said protest shall be reviewed and a written decision issued by Owner’s Representative within
twenty (20) calendar days.

d. Within ten (10) business days after receipt of Owner’'s Representative’s written decision, either
Contractor or Owner may, with written notice to the other party, refer the matter to Contract
Arbitration in accordance with GC 20.7.3.

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
94



ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
PALM BEACH CITY PROJECT # 50146547
Invitation to Bid No. 23-24-114 LA

20.7.3 Contract Arbitration.

a. To prevent disputes and litigation, the parties have agreed to have a Contract Arbitrator
render non-binding decisions on referred disputes pursuant to GC 20.7.2(4). The Contract
Arbitrator will have exclusive jurisdiction over the matter referred to the Contract Arbitrator. Within
ten (10) business days of notice of referral, the referring party must provide a written statement to
the Contract Arbitrator detailing the contested matter, such party’s basis for its position, together
with such proffered written testimony and documentation as such party wants considered by the
Arbitrator, and a recommended order resolving the dispute. The referring party’s written statement
must also contain a statement that any contract time or contract price adjustment claimed is the
entire adjustment to which the objecting party has reason to believe it is entitled to as a result of
the determination, and the referring party will be deemed to have waived any other time or price
adjustments that could have been claimed by the party at the time of submittal. Contractor may
not assert any claim that has been waived by Contractor under the provisions of the Contract.
Within fifteen (15) business days of receipt of the referring party’s written submittals to the Contract
Arbitrator, the other party must provide a written response statement to the Contract Arbitrator
detailing the contested matter, such party’s basis for its position, together with such proffered
written testimony and documentation as such party wants considered by the Arbitrator, and a
recommended order resolving the dispute. The Contract Arbitrator must follow the provisions of the
Contract and cannot vary the terms of the Contract or revive any previously waived Contractor
claims. The Contract Arbitrator may not consider any claims by Contractor based on alleged oral
modification of either the written Contract or written directive. Any statutory or contractual limitation
period applying to the dispute will be tolled only from the date the dispute is referred to
arbitration to the date the Contract Arbitrator serves a decision on the Parties following
declaration of a mediation impasse as set forth below, and such tolling does noft revive any
disputes waived prior to the referral to arbitration.

b. Absent agreement between the Parties, no pre-arbitration discovery may be conducted,
and no Party may request documents or sworn testimony from the other Party, or any engineer,
consultant, expert, insurer, surety, subcontractor or other person affiliated with a Party relating to
the matters to be arbitrated. The Contract Arbitrator must schedule a meeting of the parties within
fifteen (15) business days after receipt of the written statements from the parties, or as soon
thereafter as possible, to resolve the contested matter. After the non-binding arbitration has
concluded, the Contract Arbitrator must prepare and sign a written non-binding arbitration decision
but may not present or disclose the decision to the parties. Prior to releasing the written decision
to the parties, the Contract Arbitrator may inquire if either of the parties’ desire to participate in a
mediation of the dispute. If either party notifies the Contract Arbitrator within ten (10) business days
after the request that the party desire to participate in a mediation of the dispute, the Contract
Arbitrator will schedule a mediation with the parties and will act as the mediator. If no mediation is
requested, or if a mediation is held then in the event of an impasse is declared in the mediation,
the Contract Mediator will release the written decision of the arbitration to the parties. The Contract
Arbitrator’s decision will be non-binding on the parties, but if the parties did not settle the dispute in
mediation, and either Party does not agree with the decision, that Party must file a court action to
resolve the dispute within five (5) business days after the next regularly scheduled City Commission
meeting after receipt of the notice of the Contract Arbitrator’s decision or the Party will be deemed
to have accepted the Contract Arbitrator’s decision which Contractor Arbitrator’s decision will then
be binding on the Parties and non-appealable. Neither party may commence litigation prior to
issuance of a decision by the Contract Arbitrator.

C. The Contract Arbitrator’s decision will become binding and final only if no Party files a
Complaint in the 15 Judicial Circuit of Palm Beach County, Florida, within twenty (20) days of
service of the Non-Binding Arbitration Decision. If no complaint is filed within the time provided,
either Party may file an action to enforce the decision and the decision may be referred to the
presiding judge in the case who must enter such orders and judgments as are required to carry out
the terms of the decision, which orders will be enforceable by the contempt powers of the court,
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and for which judgments execution will issue on request of a party. If a complaint is filed within the
time provided, no Party may seek to admit the decision as evidence in the Court proceedings, and
no Party may make any reference to the non-binding Contract Arbitration or mediation or any
statements or arguments or proffer of evidence or evidence presented or any comment or action
of the Arbitrator in the non-binding Contract Arbitration or mediation. This provision is not intended
to prevent any Party from obtaining through discovery or seeking to admit documents or testimony
obtained outside the Arbitration and mediation proceedings. If, however, a Party has made an offer
of judgment or demand for judgment in any litigation, then in compliance with Fla. Stat. Sec. 768.79,
the decision may be offered to the Court only in proceedings to enforce an accepted offer or to
determine the imposition of sanctions under Fla. Stat. Sec. 768.79, and then solely as a factor for
the Court to consider pursuant to Fla. Stat. Sec. 768.79 (7)(a) or (b).

20.7.4 Contract Arbitrator. Within sixty (60) days following execution of the Contract, the parties
will meet to select and agree, in writing, on a Contract Arbitrator. The Parties may agree, at any time, to
the appointment of an alternate Contract Arbitrator in the event no Contract Arbitrator has been selected,
or the primary Contract Arbitrator is unable or unwilling to resolve a given dispute or cannot meet and review
the claim within a reasonable time. The Parties will enter into a mutually agreeable Contract Arbitration
Agreement(s) with the Contract Arbitrator to implement GC 20.7.3, which agreement(s) will provide that the
Contract Arbitrator’s costs and expenses will be borne equally by the Parties.

20.7.5 A PARTY SPECIFICALLY WAIVES ALL OF ITS RIGHTS, INCLUDING, BUT NOT
LIMITED TO, CLAIMS FOR CONTRACT TIME AND CONTRACT PRICE ADJUSTMENTS PROVIDED IN
THE CONTRACT DOCUMENTS, INCLUDING ITS RIGHTS AND REMEDIES UNDER STATE LAW, IF
SAID PARTY FAILS TO COMPLY IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS
ARTICLE.

20.8  Waiver of Chapter 558, Florida Statutes. Pursuant to Section 558.005(1), Contractor and Owner
agree to opt out of the requirements of Chapter 558, Florida Statutes.

209 Waiver of Arbitration. EXCEPT AS PROVIDED IN GC 20, OWNER AND CONTRACTOR AGREE
AND EXPRESSLY WAIVE ANY AND ALL PROVISIONS REGARDING ARBITRATION, INCLUDING ANY
AND ALL PROVISIONS REGARDING ARBITRATION AS A CONDITION PRECEDENT TO LITIGATION
CONTAINED ELSEWHERE IN ANY CONTRACT DOCUMENTS.

GC 21 PROJECT RECORDS AND RIGHT TO AUDIT

211 Contractor shall preserve all Records (as defined herein) pertinent to this Contract for the
required retention period specified by Florida law or for a minimum period of ten (10) years after
Final Completion, or whichever is longer. If any audit has been initiated and audit findings have not been
resolved at the end of the retention period or litigation related to the contract has been initiated and all
appeal periods have not yet expired, the records shall be retained until resolution of the audit findings
or conclusion of all litigation and appeals.

21.2 Records for all contracts, specifically including, but not limited to, lump sum contracts (i.e.,
fixed-price or stipulated sum contracts), unit price, cost-plus, or time and materials contracts, with or
without guaranteed maximum (or not-to-exceed) amounts shall, upon reasonable notice, be open to
inspection and subject to audit, scanning, and/or reproduction during normal business working hours.
Such audits may be performed by any City representative or any outside representative engaged by
City for the purpose of examining such records. City, or its designee, may conduct such audits or
inspections throughout the term of this contract and for a period of three years after Final Completion, or
longer if required by law. City's representatives may (without limitation) conduct verifications such as
counting employees at the Construction Site, witnessing the distribution of payroll, verifying information
and amounts through interviews and written confirmations with Contractor employees, field and agency
labor, subcontractors, and vendors.
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21.3  Contractor's "records" as referred to herein shall include any and all information, materials and
data of every kind and character (hard copy, as well as computer readable data if it can be made
available), including without limitation, records, books, papers, documents, subscriptions, recordings,
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries,
superintendent reports, drawings, receipts, vouchers and memoranda, and any and all other agreements,
sources of information and matters that may in City's judgment have any bearing on or pertain to any
matters, rights, duties or obligations under or covered by any Contract Document. Such records shall
include written policies and procedures; time sheets; payroll registers; payroll records; cancelled payroll
checks; subcontract files (including proposals of successful and unsuccessful bidders, bid recaps,
negotiation notes, etc.); original bid estimates; estimating work sheets; correspondence; change order
files (including documentation covering negotiated settlements); back charge logs and supporting
documentation; invoices and related payment documentation; general ledger, information detailing cash
and trade discounts earned, insurance rebates and dividends; and any other Contractor records
which may have a bearing on matters of interest to the County in connection with the Contractor's
dealings with the City to the extent necessary to adequately permit evaluation and verification of any or
all of the following:

a) Compliance with Contract Documents

b) Compliance with County's codes of ethics

c) Compliance with Contract provisions regarding the pricing of change orders

d) Accuracy of Contractor representations regarding the pricing of invoices

e) Accuracy of Contractor representations related to claims submitted by the Contractor

including subcontractors, or any of its other payees.

21.4  Inaccordance with Sec. 119.0701, Fla. Stat., Contractor must keep and maintain this Contract and
any other records associated therewith and that are associated with the performance of the Work.
Contractor shall ensure that any exempt or confidential records associated with this Contract, including all
plans and specifications for public buildings, facilities and security systems are not disclosed except as
authorized by law. Finally, Contractor shall retain the records described in this paragraph throughout the
performance of the Work and, at the conclusion of the Project, transfer all such records to the City, at no
cost to the City, and destroy any duplicates thereof. Records that are stored electronically must be
transferred to the City in a format that is compatible with the City’s information technology systems.
Contractor shall direct any requests for public records regarding this Contract to the City Clerk.

21.5  City's authorized representative(s) shall have reasonable access to the Contractor's facilities, shall
be allowed to interview all current or former employees to discuss matters pertinent to the performance
of this Agreement. City, or its designees, shall have the right to audit, review, examine, inspect,
analyze, and make copies of all written, electronic or other form of r ecords, as described herein, in
its original or written form, at a location within Palm Beach County during the term of the Contract
or its required retention period. Contractor agrees to allow the City, or its designees, access to all of its
records, facilities and current or former employees deemed necessary by City. City reserves the right
to conduct such audit or review at Contractor’s place of business, if necessary, with 72 hours advance
notice. Contractor agrees to provide adequate and appropriate work space.

21.6  In addition to the normal documentation Contractor typically furnishes to the City, in order to
facilitate efficient use of City resources when reviewing and/or auditing Contractor's billings and
related reimbursable cost records, Contractor agrees to furnish (upon request) the following types of
information in the specified computer readable file format(s):

Type of Record File format
Monthly Job Cost Detail .pdf and Excel
Detailed Job Cost History To Date .pdf and Excel
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Monthly Labor Distribution detail (if not already separately detailed in the Job Cost |.pdf and Excel
Detail)

Total Job to date Labor Distribution detail (if not already included in the .pdf and Excel
detailed Job Cost History to date)

Employee Timesheets documenting time worked by all individuals who pdf
charge reimbursable time to the project

Daily Foreman Reports listing names and hours and tasks of personnel who pdf
worked on the project

Daily Superintendent Reports pdf

Detailed Subcontract Status Reports (showing original subcontract value,
approved subcontract change orders, subcontractor invoices, payment to [.pdf and Excel
Subcontractors, etc.

Copies of Executed Subcontracts with all Subcontractors .pdf
Copies of all executed Change Orders issued to Subcontractors .pdf
Copies of all documentation supporting all reimbursable job costs

(Subcontractor payment applications, vendor invoices, internal cost .pdf

charges, etc.)

21.7  Contractor shall require all payees (examples of payees include subcontractors, material suppliers,
insurance carriers, etc.) to comply with the provisions of this Article by including the requirements hereof
in a written agreement between Contractor and payee. Contractor will ensure that all payees (including
those entering into lump sum contracts) have the same right to audit provisions contained in this
Agreement.

21.8  Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for
County's disallowance and recovery of any payment reliant upon such entry.

21.9 If an audit inspection in accordance with this condition discloses overpricing or overcharges (of any
nature) by Contractor to Owner in excess of one-half of one percent (.5%) of the total contract billings, (1)
the reasonable costs of the City’s Internal Audit department shall be reimbursed to the City by the Contractor
and (2) a 15% penalty of the overpricing or overcharges shall be assessed. Any adjustments and/or
payments which must be made as a result of the audit inspection, including any interest, audit costs and
penalties shall be made by the Contractor within 45 days from presentation of Owner’s findings to
Contractor. Failure by Contractor to permit such audit shall be cause for termination of this Contract by
Owner. In addition to the foregoing, Contractor consents to Owner requesting from the insurance carriers
confirmation of all fees paid to Contractor arising out or related to Owner’s insurance coverages during the
term of the Contract.

GC 22 WARRANTY INSPECTION. Between forty-five (45) days and thirty (30) days prior to expiration
of the warranty period(s), Contractor shall conduct, at its expense, with Owner and Engineer/Architect, a
warranty inspection of the Work. Additionally, upon receipt of notice from Owner of failure of any part of
the warrantied Work, equipment or materials during the warranty period, the defective Work, equipment
parts or materials shall be replaced promptly with new equipment parts (or new equipment) and materials
by Contractor, at no expense to Owner. This provision shall survive expiration or termination of the
Contract. The failure of Contractor to conduct the Warranty inspection(s) shall extend the Warranty period
until thirty (30) days after the Warranty inspection(s) are undertaken.
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GC 23 ROYALTIES AND PATENTS. Contractor shall pay for all royalties and license fees. Contractor
indemnifies and shall defend and hold harmless from and against all claims, obligations, losses, costs,
damages and expenses, including attorney fees in connection with any claims or actions based upon
infringement of any patent arising out of the use of any materials or equipment or processes furnished or
employed by Contractor under the Contract, unless a particular design, process or product of a particular
manufacturer is required by the Contract Documents or where copyright violations are contained in the
Construction Drawings or specifications prepared by Engineer/Architect or Owner. If Contractor has reason
to believe any required design, process or product is an infringement of a copyright or patent, Contractor
shall immediately provide notice to Engineer/Architect.

GC 24 SOLE SOURCED PRODUCTS OR PROCESSES. Sole sourcing products or processes occur
when the Engineer/Architect specifies a proprietary product or process within the Contract Documents
which results in the exclusion of other products or processes that may perform the same or similar function.
Sole sourcing must be justified by the Engineer/Architect, and reviewed and approved by FDOT which will
issue a Proprietary Product Certification (Form 110) if approved. Sole sourcing shall be used only when a
single product is acceptable which is supported by justifications that factually and technically support the
sole sourcing of the proprietary product or process. Sole sourcing must be reasonable and necessary to
fulfill the project’s needs, and it must be clearly described why similar products do not meet the project’s
needs. Upon FDOT’s approval of Sole Sourced Product, the Contract Documents will be updated to include
approved modifications to specifications and any necessary pay item requests.

*% *kkk *kk
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CITY OF WEST PALM BEACH
CONSTRUCTION CONTRACT

Project: SAMPLE

Project No.:
ITB No.

Contract No.

Contractor Firm:

Contractor Address:

Email:

Telephone: ( )

FEI/EIN #

City Project Manager:

City Professional: . Ifno
Professional listed, City’s Project Manager shall perform the responsibilities of the Professional.

THIS CONTRACT is made and entered into by and between the CONTRACTOR identified above and the
CITY OF WEST PALM BEACH, a municipal corporation of the State of Florida, whose address is 401
Clematis Street, West Palm Beach, Florida 33401 (the “City”).

WHEREAS, the City caused to be prepared specifications, drawings and other contract documents
for certain work and issued an Invitation to Bid (“ITB”) for the above-described project; and

WHEREAS, the Contractor submitted its Bid in response; and

WHEREAS, the City determined that the Contractor’s Bid represents the best value to City and
wishes to contract with Contractor under the terms and conditions contained in the Invitation to Bid;

NOW THEREFORE, in consideration of the promises and mutual covenants and obligations herein
contained, and subject to the terms and conditions herein stated, the City and Contractor understand and
agree as follows:

1. Scope of Work. The Contractor shall furnish the construction services required of Contractor by
the Contract Documents, or necessary for the complete and proper construction of the Project, if not
expressly indicated or called for in the Contract Documents, and includes all labor, equipment, machinery,
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tools, materials, manufactured articles, supplies, documents, permits, traffic control, transportation, security
and other services and incidentals, including fuel, power, light, water, sanitary facilities, temporary facilities
and essential communications, and the costs of bonds, insurance, permitting, taxes warranties, general
conditions, overhead and miscellaneous costs, necessary to perform the Project/ work (as defined below,
in the Construction Drawings, technical specifications and General Conditions) to fulfill Contractor's
obligations under the Contract, as described in the Scope of Work detailed in the ITB and in:

Technical specifications and drawings for the Project prepared by , dated
, project number (the “Contract Drawings”).

The work shall include the items described in the Base Bid (plus Alternates: N/A).

(collectively, the “Project or the Work”).

2. Contract Price. The City agrees to pay the Contractor for the completion of all Work, including all
equipment, vehicles, tools, fuel, insurance, taxes, permits, fees, transportation, and all incidentals
necessary to perform the Work, in accordance with the Contract Documents. Contractor will accept, as full
compensation for completion of the Work the sum of:

and XX/100 Dollars (the “Contract Price”),

subject only to adjustment as provided in the General Conditions. Payments shall be made in accordance
with the General Conditions.

O (check if applicable) Contingency. City and Contractor agree the Project budget shall include
City’s contingency, which shall be utilized in accordance with the General Conditions, in the amount of

3. Contract Time. Time is of the essence of this Contract. Contractor shall proceed with the Work and
shall conform to the Project schedule. Work shall commence on the date indicated in the Notice to Proceed
issued by City and fully completed in accordance with the General Conditions, with such extensions of time
as are provided in the General Conditions (the “Contract Time”).

Substantial Completion shall be: days from Notice to Proceed.

Final Completion shall be: days from Notice to Proceed.
(Final completion shall not be less than 45 days from Substantial Completion).

4, Liquidated Damages. As of the date of this Contract, the actual damages City and the public may
suffer as a result of the failure to complete the Work within the Contract Time are not ascertainable. If said
Work is not substantially completed, and then fully completed, within the Contract Time, as may be
adjusted, the Contractor shall be liable and hereby agrees to pay to the City as liquidated damages, and
not as a penalty, for each and every calendar day or part of a day that said Work remains incomplete, the
following sum:

Liguidated Damages: per calendar day for each day or part of a day after
scheduled substantial completion that Substantial Completion is not achieved.

per calendar day for each day or part of a day after scheduled final
completion and Final Completion is not achieved.
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5. Construction Bond. Unless indicated below, Contractor will record the required public construction
bond with the Clerk of the Court in the Public Records of Palm Beach County and provide a certified copy
of the recorded bond(s) prior to commencing Work and submittal of first invoice.

O (check if applicable) Construction bond(s) not required and Contract Price is less than
$200,000.

Project Mgr. Initials:
6. Small Business Participation. The City’s Small Business Program is set forth in Sec. 66-221 of the

City Code, and is incorporated into this Contract by this reference. Terms in this section shall have the
meanings established in the Code. The small business participation goal for this Contract is

SB Goal 0% of the total Contract Price.
*this Contract is governed by FDOT’s DBE program which has a race neutral program with a 10.67% goal.

Contractor shall maintain all relevant records and information necessary to document compliance with the
Small Business Ordinance and shall allow City to inspect and audit such records

7. Local Workforce Participation. Not Applicable

8 Living Wage. Not Applicable

9. Special Terms.

C. All Special Terms set forth in Section 4 of the Invitation to Bid are fully-incorporated into this
Contract by this reference.

D. M (check if applicable) Grant Requirements. This Contract is funded by a grant and the
grant requirements applicable to this Contract are made part of the Contract Documents. All
LAP Required Provisions (FDOT) set forth in Section 3 of the Invitation to Bid are attached to
this Contract as an Exhibit and are fully incorporated into this Contract.

10 Change Order.

10.1 Except as otherwise provided in the General Conditions, this Contract shall only be
modified by a written Change Order executed by Contractor and City. Commencing Work without a written
change order or Change Directive executed by Owner in advance of commencement of work waives any
claim by Contractor to an adjustment to the contract price and the contract time related to such Work.

10.2 It is expressly and specifically agreed that any and all claims for changes to the contract
time due to delay shall be waived if not submitted in strict accordance with the requirements of the General
Conditions.

10.3  Contractor waives all of its rights, including, but not limited to, claims for contract time and
contract price adjustments if the Contractor fails to strictly comply with the requirements of General
Condition 20.

11. Contractor’s Understanding. It is understood and agreed that the Contractor has, by careful
examination, satisfied itself as to the nature and location of the Work, the conformation of the ground, the
character, quality and quantity of the materials to be encountered, the character of the equipment and
facilities needed preliminary to and during the prosecution of the Work, and the general and local conditions.
Execution of this Contract by the Contractor is a representation that the Contractor has visited the site,
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reviewed any design criteria furnished by City, become generally familiar with local conditions under which
the Work is to be performed and correlated personal observations with requirements of the Contract
Documents. Contractor deems both his inspection of the site and review of information furnished by City
to be an adequate investigation. Contractor represents that the plans and specifications are consistent,
practical, feasible and constructible within the scheduled construction time. Contractor affirmatively
covenants that Contractor has observed no defects or discrepancies in the plans, specifications or site and
that if during construction any discrepancies, defects, etc., are discovered by or made known to Contractor,
Contractor shall immediately communicate same to the City.

12. Records Maintenance.

12.1 Contractor shall maintain adequate records to justify all charges, expenses, and costs
incurred in estimating and performing the work for at least ten (10) years after final payment, or the
final resolution of any related litigation. City shall have access to all records, documents, and information
collected and/or maintained by Contractor and its subcontractors, material men and suppliers in the
course of the contract. If records are unavailable locally, it shall be Contractor’s responsibility to insure that
all required records are provided to City at Contractor’s expense.

12.2  Public Records. Contractor shall comply with Chapter 119, Florida Statutes, regarding
public records. Contractor shall keep and maintain all plans, drawings, calculation, construction documents,
technical specifications, sketches, photographs, videos, illustrations, tracings, specifications, maps,
correspondence, computer files, emails, and/or reports prepared in order to perform the Work under this
Contract. Contractor shall ensure that public records that are exempt or confidential and exempt from public
records disclosure are not disclosed. Records that are exempt or confidential and exempt from public
records requirements may include plans, drawings and records related to the physical security of City
buildings or security systems and shall not be disclosed by Contractor, except as authorized by law and
specifically authorized by City.

12.3  Arequest to inspect or copy public records relating to this Contract must be made directly
to the City. If the City does not possess the requested records, the City shall immediately notify the
Contractor of the request, and the Contractor shall provide the records to the City or allow the records to
be inspected or copied within a reasonable time at the cost that would not exceed the cost allowed by law.
All records stored electronically must be provided to the City, upon request, in a format that is compatible
with the information technology systems of the City.

12.4  Upon completion of the contract, Contractor shall transfer, at no cost, to the City all public
records in possession of Contractor. Contractor shall destroy any duplicate public records that are exempt
or confidential and exempt from public records disclosure requirements.

12.5  Failure of the Contractor to provide public records to the City within a reasonable time or
allowable cost may be subject to penalties under Sec. 119.10, Fla. Stat., and may be cause for termination
of the Contract by the City, in addition to any other remedies available under the Contract or by law.

12.6 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR'S DUTY TO PROVIDE PUBLIC
RECORDS RELATING TO THIS CONTRACT, CONTACT THE CITY CLERK, WHO IS THE
CITY’S CUSTODIAN OF PUBLIC RECORDS, AT:

Office of the City Clerk

City of West Palm Beach
401 Clematis Street

West Palm Beach, FL 33401
561-822-1210
CityClerk@wpb.org
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13. Ethics Requirements.

13.1 Contractor shall comply with the ethics requirements of the City Code and the Palm Beach
County Ethics Code.

13.2 Conflicts of Interest.

a. Contractor represents that it has not given or accepted a kickback in relation to the Contract
and has not solicited the Contract by payment or acceptance of a gratuity or offer of
employment.

b. Contractor represents that it has not solicited the Contract by payment of a gift or gratuity
or offer of employment to the mayor or members of the City of West Palm Beach
commission, any official, department director, head of any City of West Palm Beach
agency, employee of the City of West Palm Beach, any City of West Palm Beach agency
or selection committee, or member of any board, committee, or agency of the City of West
Palm Beach or any of their immediate family or close personal relation (the “Conflict
Group”).

c. Contractor represents that it does not employ, directly or indirectly any member of the
Conflict Group.

d. Contractor represents that neither it nor its subcontractors shall enter into any contract,
subcontract or arrangement in connection with the Project or any property included or
planned to be included in the Project in which any City commissioner, mayor or officer,
during tenure or for 2 years thereafter, has any interest, direct or indirect.

e. Contractor represent that no member of the Conflict Group is a stockholder of an interest
of 10% or more, in any business entity affiliated with Contractor.

f.  Contractor represents that it has not knowingly given, directly or indirectly, any gift with a
value greater than $100 in the aggregate in any calendar year to any member of the Conflict
Group that provides regulation, oversight, management or policy-setting recommendations
regarding Contractor or its business.

g. In the event Contractor is permitted to utilize subcontractors to perform any Work under
the Contract, Contractor agrees to prohibit such subcontractors, by written contract, from
having any such conflicts of interest.

13.3  Lobbying Certification. Contractor certifies to the best of its knowledge and belief that no
funds or other resources received from the state in connection with the Contract will be used directly or
indirectly to influence legislation or any other official action by the Florida Legislature or any state agency.

13.4  Non-Collusion. Contractor certifies that it has not entered into any agreement to commit a
fraudulent, deceitful, unlawful or wrongful act, or any act which may result in an unfair advantage over other
bidders or contractors. (Fla. Stat. Sec. 838.22).

13.5 Inspector General. Contractor is aware that the Inspector General of Palm Beach County
has the authority to investigate and audit matters relating to the negotiation and performance of the
Contract, and may demand and obtain records and testimony from Contractor and its subcontractors and
lower tier subcontractors. Contractor understands and agrees that in addition to all other remedies and
consequences provided by law, the failure of Contractor or its subcontractor or lower tier subcontractors to
fully cooperate with the Inspector General when requested may be deemed by City to be a material breach
of the Contract justifying its termination.
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14. Compliance with Laws.

14.1 Compliance with Laws. Contractor shall comply with all applicable City, State and Federal
laws relating to the scope of work under this Contract, now or hereafter in effect. It shall not be grounds for
a change order that Contractor failed to investigate the codes and regulations of all applicable government
agencies with jurisdiction over the Work.

14.2  Non-Discrimination. In performing under the Contract, Contractor shall not discriminate
against any person because of race, color, religion, sex, gender identity or expression, genetic information,
national origin, age, disability, familial status, marital status or sexual orientation. Contractor or its
subcontractor shall not unlawfully discriminate (as proscribed by federal, state, county, city and any other
local law) against any employee, city employee working with Contractor or its subcontractor, or applicant
for employment with such Contractor or subcontractor on the basis of that person's race, color, religion,
sex, gender identity or expression, genetic information, national origin, age, disability, familial status, marital
status, or sexual orientation, or association with members of such protected classes. Contractor and its
subcontractor(s) shall take action to ensure that applicants are not discriminated against and that
employees are treated equally during employment.

14.3  Discriminatory Vendor List.. In accordance with Fla. Stat. Sec. 287.134, Contractor
represents that it has never been placed on the Discriminatory Vendor List, kept by the Florida Department
of Management Services.

14.4  Public Entity Crimes. In accordance with Fla. Stat. Sec. 287.134, Contractor certifies that
Contractor, its affiliates, suppliers, subcontractors and consultants who will perform under the Contract have
not been placed on the Convicted Vendor list maintained by the State of Florida Department of Management
Services within the 36 months immediately preceding the date of the Invitation to Bid and that execution of
the Contract will not violate the statute. Violation of this section may result in termination of this Contract
and recovery of all monies paid hereto, and may result in debarment from City's competitive procurement
activities.

14.5  Scrutinized Companies Lists. Pursuant to Fla. Stat. Sec. 287.135, Contractor represents
that Contractor is not on the Scrutinized Companies that Boycott Israel List, maintained by the State of
Florida, and is not engaged in a boycott of Israel. Additionally, if the Contract Price is One Million Dollars
($1,000,000) or more, Contractor represents that neither the Contractor firm nor its principals or owners are
listed on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List, or engages in business activities in Sudan or Cuba.
Violation of this section may result in termination of this Contract and recovery of all monies paid hereto,
and may result in debarment from City's competitive procurement activities.

146  Federal Labor / Employment Laws. In accordance with Fla. Stat. Sec. 255.20, Contractor
represents that it has not been found guilty by a court of any violation of federal labor or employment tax
laws regarding subjects such as safety, tax withholding, workers’ compensation, reemployment assistance
or unemployment tax, social security and Medicare tax, wage or hour, or prevailing rate laws within the past
5 years.

14.7  Safety and Environmental Laws. In performing the work, the Contractor shall comply with
all Occupational Safety and Health Administration (OSHA), State and County Safety and Occupational
Health Standards, applicable environmental laws and any other applicable rules, regulations and permits.
Contractor bears full responsibility for training, safety, and providing necessary equipment for all Contractor
personnel throughout the term of the Contract. Upon request, Contractor will demonstrate to the City's
satisfaction any programs, procedures, and other activities used to ensure compliance.

14.8  Unauthorized Aliens. Contractor agrees to comply with the Immigration Reform and
Control Act of 1986 (IRCA) in performance under this Contract. Contractor shall take all commercially
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reasonable precautions to ensure that it and its sub-contractors do not employ persons who are not
authorized to work by the immigration laws or the Attorney General of the United States.

14.9 Prohibited Persons. Neither Contractor nor any of its respective officers, directors,
shareholders, partners, members or affiliates (including without limitation indirect holders of equity interests
in Contractor) is or will be an entity or person (i) that is listed in the Annex to, or is otherwise subject to the
provisions of Executive Order 13224 issued on September 24, 2001 ("EO13224"), (ii) whose name appears
on the United States Treasury Department's Office of Foreign Assets Control ("OFAC") most current list of
"Specifically Designated National and Blocked Persons" (which list may be published from time to time in
various mediums including, but not limited to, the OFAC website,
http://www.treas.gov/offices/enforcement/ofac/sdn/t11sdn.pdf), (iii) who commits, threatens to commit or
supports "terrorism," as that term is defined in EO13224, (iv) is subject to sanctions of the United States
government or is in violation of any federal, state, municipal or local laws, statutes, codes, ordinances,
orders, decrees, rules or regulations relating to terrorism or money laundering, including, without limitation,
EO13224, or (v) who is otherwise affiliated with any entity or person listed above (any and all parties
described in clauses (i) — (v) above are herein referred to as a "Prohibited Person").

14.10 Apprentices. If Contractor employs apprentices on the Project, Contractor shall notify the
City, in writing, of the use of apprentices, and the behavior of Contractor and City shall be governed by the
provisions of Chapter 446, Florida Statutes, and by applicable standards and policies governing apprentice
programs and agreements established by the Division of Labor of the State of Florida Department of Labor
and Employment Security. Contractor will include a provision similar to the foregoing sentence in each
subcontract.

15. Indemnification. Contractor shall indemnify and hold harmless the City, its commissioners,
officers, employees and agents (“Indemnified Parties”), from and against any and all claims, obligations,
liability, expenses, losses and causes of action, including attorneys’ fees and costs, to the extent the same
are caused by: (i) an act, negligence, recklessness or intentional wrongful misconduct of Contractor or its
subcontractors, or the officers, employees or agents of either, while engaged in or about the performance
of the Work; or while in or about the project site or premises; or (ii) arising from accident or any injury to
Contractor or its subcontractors while engaged in or about the performance of the Work, or while in or about
the project site or premises, not caused by act of the Indemnified Parties or other contractors of City; or (iii)
arising out of the violation of federal, state, county or municipal laws, ordinances or regulations by
Contractor or its subcontractor; or (iv) arising from liens or claims for services rendered for labor or materials
furnished in or for the performance of the Work. The extent of Contractor’'s indemnification shall be limited
to one and one-half (1 1/2) times the contract price or One Million Dollars ($1,000,000) per occurrence,
whichever is greater. This paragraph shall not be construed to require Contractor to indemnify the
Indemnified Parties for such Indemnified Parties’ own negligence, or intentional acts. Nothing in this
paragraph shall be construed as a contractual waiver by the City of the protections and limits of sovereign
immunity under Sec 768.28, Florida Statutes, nor a waiver of any defense the City may have and shall not
be construed as consent to be sued by third parties based on any claims arising under this Contract. This
paragraph shall survive the expiration or termination of the Contract. (725.06 F.S. and 768.28 F.S.).

16. Liens. Contractor acknowledges that no liens may attach to the subject improvements and property
as a public project. Nevertheless, Contractor agrees to keep the project, the buildings thereon and the
property free of liens for or on account of any work done or materials furnished under the Contract. In the
event any such lien is filed, Contractor shall, within five (5) days after written notice by City, discharge the
lien(s) or cause a satisfaction of such lien(s) to be recorded in the Public Records of Palm Beach County,
Florida, or post a bond sufficient to release the lien(s) and cause the Clerk of the Circuit Court of Palm
Beach County to discharge such lien, as may be appropriate. In the event Contractor fails to so discharge
or bond the lien(s), City shall have the right, but not the obligation, to discharge or bond the lien(s) and shall
have the right to retain out of any payment then due or thereafter to become due to the Contractor, monies
sufficient to discharge the amount of such lien(s) and City’s costs and reasonable attorneys’ fees incurred.
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17. Independent Contractor. Contractor represents that it is properly experienced, licensed,
equipped and financed to perform the Work. Contractor acknowledges and agrees that it is an independent
contractor of City and is not an employee of City and shall maintain control over its employees,
subcontractors and work methods. All persons employed by Contractor, either directly or indirectly, are
Contractor’s employees or subcontractors, not City employees. Accordingly, Contractor and Contractor’s
employees or subcontractors are not entitled to any benefits provided to City employees including, but not
limited to, health benefits, enroliment in a retirement system, paid time off or other rights afforded City
employees. Contractor more specifically acknowledges that it: will not be covered by City’s workers’
compensation insurance; and will be solely and exclusively responsible for payment of all federal and state
income, social security, unemployment and disability taxes due. If any Contractor employees or
subcontractors assert a claim for wages or other employment benefits against the City, Contractor will
defend, indemnify and hold harmless the City from all such claims.

18. Use of City Name; Logos or Seal. Contractor will not use the name of the City of West Palm
Beach in any advertising or publicity without obtaining the prior written consent of the City. Contractor will
not use the City logos or seals in any document or report without the prior written consent of the City.

19. News Releases / Publicity. News releases, publicity releases, or advertisements relating to this
ITB or resulting contract or work authorizations shall not be made without prior City approval.

20. Termination for Non-Appropriation. The Contract is expressly conditioned upon the availability
of funds lawfully appropriated and available for the purposes set out herein as determined in the sole
discretion of City. If funding for the Contract is in multiple fiscal years, funds must be appropriated each
year prior to costs being incurred. Nothing in this paragraph shall prevent the making of contracts with a
term of more than one year, but any contract so made shall be executory only for the value of the work or
services to be rendered or paid for in succeeding fiscal years. In the event funds to finance the Contract
become unavailable, City may terminate the Contract without penalty on the last day of the fiscal period for
which funds were legally available. City shall be the sole and final authority as to the availability of funds.

21. No Verbal Agreements. No verbal agreement or conversation with any officer, agent or employee
of City either before or after execution of the Contract shall affect or modify any of the terms or obligations
contained in any of the documents comprising said Contract. All Contract amendments or Change Orders
shall be in writing and executed by the authorized representatives of both City and Contractor.

22. Survival. The Contract Documents and the obligation of Contractor to perform corrective Work
survive final completion of the Work and final payment.

23. Legal Remedies. City and Contractor may exercise those legal remedies as may be available to
them with respect to any dispute arising out of the Contract Documents for which Engineer’s decision is not
final and a dispute resolution process is not otherwise described in the Contract Documents and which City
and Contractor are unable to resolve through change order or mediation.

24. Governing Law; Jurisdiction; Venue; Litigation.

24.1 The Contract Documents shall be construed and interpreted, and the rights of the parties
hereto determined, in accordance with Florida law without regard to conflicts of law provisions.

24.2 Contractor and City submit to the jurisdiction of Florida courts and federal courts located
in Florida. The parties agree that proper venue for any suit concerning this Agreement shall lie exclusively
in Palm Beach County, Florida, or the Federal Southern District of Florida. Contractor agrees to waive all
defenses to any suit filed in Florida based upon improper venue or forum nonconveniens. TO ENCOURAGE
PROMPT AND EQUITABLE RESOLUTION OF ANY LITIGATION, EACH PARTY HEREBY WAIVES ITS RIGHTS
TO A TRIAL BY JURY IN ANY LITIGATION RELATED TO OR ARISING OUT OF THE CONTRACT DOCUMENTS.
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24.3 In the event suit is filed to construe or enforce this Agreement, each party in such suit
shall bear its own costs and expenses incurred in connection therewith, including, but not limited to,
attorneys’ fees and costs through trial and appeal.

25. Notices. All written notices and other communications required or provided for under this Contract
shall be sent by certified mail, return receipt requested, postage prepaid, in the case of mailing, or by
overnight or same day courier, or hand delivered, to the following address and person bearing the following
title for each party hereto or such other addressee or person as shall be designated by a party in a written
notice given in the manner required hereby:

to City: City of West Palm Beach
Attn.: Director of Engineering
P.O. Box 3366
(401 Clematis Street (33401))
West Palm Beach, FL 33402-3366

with a copy, not to constitute notice, to:

City of West Palm Beach

Attn.: City Attorney

P.O. Box 3366

West Palm Beach, FL 33402-3366

to Contractor: [to Contractor at the address listed on the first page of
this Contract to the attention of the Project Manager]

26. Specific Waiver. Any waiver issued by City of any provision of the Contract Documents shall only
be effective if issued in writing by City and shall be specific, shall apply only to the particular matter
concerned, and shall not apply to other similar or dissimilar matters. Either party’s failure to enforce strict
performance of any covenant, term, condition, promise, agreement or undertaking set forth in the Contract
shall not be construed as a waiver or relinquishment of any other covenant, term, condition, promise,
agreement or undertaking set forth herein, or waiver or relinquishment of the same covenant, term,
condition, promise, agreement or undertaking at any time in the future.

27. Headings; Index. The headings contained in this Contract are provided for convenience only.

28. Severability. The invalidity, illegality or unenforceability of any provision of the Contract
Documents shall not affect the validity, legality or enforceability or any other provision of the Contract
Documents and the Contract Documents shall be construed and enforced in all respects as if the invalid,
illegal or unenforceable provision is not contained herein.

29. Assignment. Contractor shall not assign the Contract as a whole or in part without the written
consent of City, which may be withheld, conditioned or delayed, in City’s sole discretion. Contractor shall
not assign any monies due or to become due to it hereunder without the previous written consent of City
and its surety, with Contractor acknowledging that until the final payment request is approved, the amount
of monies due or to become due to Contractor or that may be due from Contractor to City has not been
fixed or finally determined. Assigning the Contract shall not relieve Contractor or its surety from any contract
obligations.

30. No Third Party Beneficiaries. Nothing in this Contract is intended to create, or will create, any
benefits, rights or responsibilities in any third parties.
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31. Contract Documents. The term “Contract” and or “Contract Documents” shall include all the terms
and conditions and Project requirements contained in this Contract, the Invitation to Bid, on the City
website(s), and the following documents, all of which taken together are incorporated herein and form the
Contract Documents. The Contract Documents constitute the entire agreement between Contractor and
City and supersedes all prior verbal and written agreements, understandings, negotiations and discussions
between the parties hereto. The terms and conditions of any Invitation to Bid issued regarding the Project
and work is incorporated herein and made a part of this Contract. No verbal agreement or conversation
with any officer, agent or employee of City either before or after execution of the Contract shall affect or
modify any of the terms or obligations contained in any of the documents comprising this Contract. For
convenience sake, all of the Contract Documents may not be attached to this Contract, but make up the
Contract Documents, regardless of whether they are attached.

Contract
Invitation to Bid and Addendum No.

Technical Specifications and Construction Drawings
Special Terms (contained in the ITB)

Grant Requirements (contained in the ITB)

General Conditions (contained in the ITB)
Contractor’s Bid and Schedule of Bid Prices
Baseline Proposed Construction Schedule
Substitution Sheet

Contractor’s Material Suppliers List

Schedule of Subcontractors — including suppliers
Drug Free Certification

Trench Safety Compliance Form

Small Business — Statement of Small Business Participation & Letter(s) of Intent
Scrutinized Corporation Certification (if applicable)
Buy America Certificate of Compliance

Certificate Regarding Lobbying

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion—
Primary Covered Transactions

Construction Contractor’s Bid Opportunity List.

O O OOooooooooooooooo og

The following Contract Documents may be found at
http://wpb.org/Departments/Engineering-Public-Works/Forms,-Permits-Applications

City’s Approved Materials List
City’s Engineering Standard Details

The Contract Documents are complementary, and wherever possible the provisions of the documents shall
be construed in such manner as to avoid conflicts between provisions of the various documents. In the
event of conflict, the more specific or more recent document shall control, generally in the order provided
above.

[Signatures on following page.]
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CITY OF WEST PALM BEACH

Record & Return to:

CITY OF WEST PALM BEACH
ENGINEERING SERVICES

401 CLEMATIS STREET
WEST PALM BEACH, FL 33401

PUBLIC CONSTRUCTION BOND FRONT PAGE

This is the front page of the Public Construction Bond issued
in compliance with Florida Statute Sec. 255.05

Bond Number:

Owner Name: City of West Palm Beach, Florida
P.O. Box 3366
West Palm Beach, FL 33402-3366
Project Title:

Bid No.

Contractor Name:

Contractor’s Principal Business Address:

Contractor’s Telephone Number:

Surety Name:

This is the front page of the Bond.
All other pages are subsequent regardless of the pre-printed numbers.
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CITY OF WEST PALM BEACH

PUBLIC CONSTRUCTION BOND

Bond No.
BY THIS BOND, we as
Principal, and , a
corporation, as Surety, are bound to the City of West Palm Beach, Florida, herein called Owner, in the
sum of $ for

payment of which we bind ourselves, our heirs, personal representatives, successors and assigns, jointly
and severally.

THE CONDITION OF THIS BOND is that if Principal:
1. Performs the contract dated between Principal and Owner, the

contract and all contract documents being made a part of this Bond by reference at the times and in the
manner prescribed in the contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05(1), Florida Statutes,
supplying Principal with labor, materials, or supplies, used directly or indirectly by Principal in the
prosecution of the work provided for in the contract; and

3. Pays Owner all losses, damages, expenses, costs, and attorney's fees, including appellate
proceedings, that Owner sustains because of a default by Principal under the contract; and

4. Performs the guarantee of all work and materials furnished under the contract for the time specified
in the contract, then this Bond is void, otherwise it remains in full force.

Whenever the Principal is declared by Owner to be in default under the contract, or whenever the contract
has been terminated by default of the Principal, the Surety shall:

a. Complete the contract in accordance with its terms and conditions, or

b. Obtain a bid or bids for submission to the Owner for completing the contract in accordance
with its terms and conditions, and upon determination by the Owner and Surety of the best value bidder,
arrange for a contract between such bidder and the Owner and make available sufficient funds to pay the
costs of completion less the balance of the contract price and other costs and damages for which the Surety
may be liable hereunder; but not exceeding the amount set forth above. The term “balance of the contract
price” shall mean the total amount payable by the Owner to the Principal under the contract and any
amendments or change orders thereto, less the amount properly paid by Owner to Principal.

The Surety expressly agrees to be bound by all terms and conditions related to liquidated, delay and time
or impact-related damages. Surety shall be bound by the warranty or warranties contained in the contract
documents and shall be responsible for any and all warranty obligations or damages as a result of latent
defects or deficiencies in the work performed under the contract.

The Surety shall and hereby agrees to indemnify the Owner and hold it harmless of, from and against any
and all liability, loss, cost, damage or expense including reasonable attorneys’ fees, engineering and
architectural fees or other professional service which the Owner may incur or which may accrue or be
imposed upon Owner by reason of any negligence, default, act and/or omission of the Principal or any of
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its subcontractors, agents, servants and/or employees, in, about or on account of the work and performance
of the contract by the Principal.

The Surety waives all rights against the Owner and its agents and employees for damages or other causes
of loss by the Surety’s performance of its obligations under this Bond, including claims by Surety against
Owner for costs it asserts were not warranted by the contract documents, excluding only such rights as the
Surety shall have to proceeds of such insurance held by the Owner as fiduciary.

Any action for payment instituted by a claimant under this Bond must be in accordance with the notice and
time limitation provisions in Section 255.05(2), Florida Statutes.

Any changes in or under the contract documents and compliance or noncompliance with any formalities
connected with the contract or any changes do not affect Surety's obligation under this Bond.

This Bond shall remain in full force and effect through the warranty period provided in the contract
documents.

Dated on:

(If sole Ownership or Partnership, two (2) Witnesses required).
(If Corporation, Secretary only will attest and affix seal).

WITNESS: PRINCIPAL.:

Firm/Corporate Name

Corporate Secretary or Witness Signature of Authorized Officer

Title:

(affix corporate seal)

Business Address

City State Zip
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SURETY:
Corporate Surety
By:
Attorney-in-Fact
Business Address
City State  Zip

(affix corporate seal)

(Power of Attorney must be attached)
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CITY OF WEST PALM BEACH

PARTIAL RELEASE OF LIEN
The undersigned lienor/subcontractor, in consideration of the partial payment in the amount of
S hereby waives and releases its lien and right to claim a lien for services, labor, or
materials furnished from , 20 through ,20
to:

Contractor Company Name
On the job of the CITY OF WEST PALM BEACH for the construction of:

Project Name

Sealed Bid/Project No. Contract No.

This Release does not cover any labor, services, or materials furnished after the date specified.

Dated on ,20

Lienor’s Name:

(SEAL) (Subcontractor Name)

Signed By:

Print Name:

Title:
STATE OF FLORIDA }
COUNTY OF PALM BEACH }SS:
On this day of , 20 , (name) , the
(title) of
(subcontractor)

personally appeared before me and acknowledged that he/she executed the foregoing Partial Release of
Lien in his/her authorized capacity on behalf of the corporation/firm. | relied upon the following form of
identification:

personally known to me;
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produced drivers license

other (describe)

[Seal] Notary Public:

Print Name:

Commission No.
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CITY OF WEST PALM BEACH
FINAL RELEASE OF LIEN- Subcontractor

KNOW ALL MEN BY THESE PRESENTS, that

(subcontractor company name)
for and in consideration of

Dollars (S )

(total amount of contract)

paid to me/us by , the contractor for the
City of West Palm Beach, Florida, on the project listed below, receipt of which is hereby acknowledged,
do hereby release and waive all liens, lien rights, claims or demands for labor, services or materials of any
kind whatsoever which I/we now have or might have against the property, building, and/or for any
incidental expense for the following construction work or improvements:

(project name) (project number)

(property address)

The undersigned acknowledges that, under Florida law, the contractor, owner and other parties have a
right to rely upon this waiver and release and that making any false statements shall constitute perjury
and punishment can be made in accordance with the provisions of the law.

IN WITNESS WHEREOF | have set my hand and seal this day of ,
20

(subcontractor company name)

By

WITNESS:
Print Name:

Title

[Notary attestation on next page.]
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STATE OF FLORIDA }

COUNTY OF PALM BEACH }SS:

On this day of , 20 , (name) , the
(title)

of (subcontractor)

personally appeared before me and acknowledged that he/she executed the foregoing Final Release of
Lien in his/her authorized capacity on behalf of the corporation/firm. | relied upon the following form of
identification:

personally known to me;

produced drivers license

other (describe)

[Seal] Notary Public:

Print Name:

Commission No.
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CITY OF WEST PALM BEACH
FINAL RELEASE OF LIEN

KNOW ALL MEN BY THESE PRESENTS, that

(contractor company name)
for and in consideration of
Dollars ($ )

(total amount of contract)

paid to me/us by the City of West Palm Beach, Florida, receipt of which is hereby acknowledged, do hereby
release and quit claim to the City of West Palm Beach, Florida, the Owner, its successors or assigns, all
liens, lien rights, claims or demands of any kind whatsoever which I/we now have or might have against
the property, building, and/or for any incidental expense for the following construction work or

improvements:
(project name) (project number)
(property address)
IN WITNESS WHEREOF | have set my hand and seal this day of , 20
(SEAL)
(contractor company name)
By:
Print Name:
Title:
STATE OF FLORIDA }
COUNTY OF PALM BEACH }SS:
On this day of , 20 , (name) , the
(title) of
(contractor)
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personally appeared before me and acknowledged that he/she executed the foregoing Final Release of
Lien in his/her authorized capacity on behalf of the corporation/firm. | relied upon the following form of
identification:

personally known to me;

produced drivers license

other (describe)

[Seal] Notary Public:

Print Name:

Commission No.
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PRIOR EXPERIENCE (A1)

Provide references for a minimum of two (2) civil engineering projects completed within the past five (5)
years that includes each of the following project elements: roadway/parking area construction, water main
installation, pavement installation, landscaping, storm water drainage, asphalt milling and resurfacing, and
maintenance of traffic. Contractor must fully and accurately complete Form A1.

BIDDER:

PROJECT #1
Name of Project:

Project Location:

Description of Project:

Indicate Project elements completed by Contractor and briefly describe:
Roadway/parking area construction:

Water main installation

Pavement installation:

Landscaping:

Storm water drainage:

Asphalt milling and resurfacing:

Maintenance of traffic:

Budget and Timeline of Project:

Budget Start Date End Date

Owner/Contact:

Name Title Phone Number

BIDDER:
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PROJECT #2
Name of Project:

Project Location:

Description of Project:

Indicate Project elements completed by Contractor and briefly describe:
Roadway/parking area construction:

Water main installation

Pavement installation:

Landscaping:

Storm water drainage:

Asphalt milling and resurfacing:

Maintenance of traffic:

Budget and Timeline of Project:

Budget Start Date End Date

Owner/Contact:

Name Title Phone Number

NOTE: Use an additional sheet(s) with the same format to include additional projects.
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(A2)

LISTING OF ALL EXISTING AND PROJECTED WORK
LOADS/PROJECTS

Contractor must provide a list of all existing and projected workload/projects. Contractor shall indicate those
projects where the same staff, equipment and/or resources will be utilized for the City project.

BIDDER:

CURRENT PROJECT #1

Project Name:

Project Location:

Description of Project:

Start and End Dates:

Percentage Completed: %
Same staff/equipment/resources on City project? Yes No (explain):
Owner/Contact:

Name Title Phone Number

NOTE: Use an additional sheet with the same format to list current workload.
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BIDDER:

CURRENT PROJECT #2

Project Name:

Project Location:

Description of Project:

Start and End Dates:

Percentage Completed: %
Same staff/equipment/resources on City project? Yes No (explain):
Owner/Contact:

Name Title Phone Number

NOTE: Use an additional sheet with the same format to list current workload.
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(A3)
LIST OF MANPOWER AND EQUIPMENT

BIDDER:

1. Organization chart reflecting Contractor’s local office or resources that would be utilized for this
project.

2. Resumes of key personnel, including, but not limited to the Project Manager and Project
Superintendents, who will be assigned to the project.

3. List of all Equipment Owned or Leased that would be utilized for this project.

Type of Equipment Year Manufactured
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(B1)
BID PACKAGE COVER SHEET

ITB 23-24-114 LA Project Title: Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT Project 444376-1-58-01, City Project # 50146547

Bidder Company Name: ...

A

w

B

o

o

N

®

©

11.
12.
13.
14.
15.
16.
17.

18.
19.
20.
21.
22.

Prior Experience (A1)

Listing of all Existing and Projected Workloads/Projects (A2)

List of Manpower and Equipment with resumes of key personnel (A3)

Bid Package Cover Sheet. (B1)

Bid (B2) Must be signed

Schedule of Bid Items (B3) Must be signed

Substitution Sheet (B4). If none, mark “none”.

Schedule of Sub-contractors (B5). If none, mark “none”.

Contractor Verification (B6), Check the licenses and insurance requirements to
ensure that you will comply and attach copies of current licenses.
Reference List (B7)

Affidavit of Prime Bidder re Noncollusion (B8). Sign and notarize the signature.
Drug Free Certification (B9)

Trench Safety Compliance Form (B10)

Contractor’s Material Suppliers (B11)

Buy America Certificate of Compliance (B12)

Certificate Regarding Lobbying (B13)

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion--Primary Covered Transactions (B14)

Bid bond or deposit (B15)

Construction Contractor’s Bid Opportunity List (B16)

Scrutinized Corporation Certification (B17)

Equal Benefits Certification (B18)

Sample of Daily Report ( reference section 5, 5.23)
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23. Preliminary Safety Plan (reference section 5, 5.15)

24. Contractors Proposed Project Construction Schedule in CPM format (Reference
section 5, 5.22)
25. Project Understanding and Approach. Contractor’s narrative describing means

and methods for constructing the Project

26. Resumes of the Contractors key personnel who will be assigned to the Project
(reference section 5, 5.24)

27. FHWA-1273 Attachment A

28. E-Verify Attachment B

29. Certification of Current Capacity (FDOT Form 525-010-46) Attachment E

30. Scheduling/ Cost Control (pg. 10 item 3)

Clearly mark the outside lower left corner of the Envelope with the Invitation to Bid number and
title, and the date and time for the bid closing deadline.

Submit ONE (1) ORIGINAL, ONE (1) ELECTRONIC VERSION and ONE (1) COPY of Bid
PACKAGE.

AVOID BID REJECTION:
All bids must be submitted on the provided Bid forms.

All federal forms including but not limited to the following, must be fully completed and
executed:
o Buy America Certificate of Compliance (B12)
o Certificate Regarding Lobbying (B13)
¢ Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion--Primary Covered Transactions (B14)

Forms B2 and B3 must be signed in ink by an officer authorized to bind the Bidder.

All Forms must be fully completed. Failure to fully or accurately
complete these forms may be cause for rejection of the bid.
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(B2)
BID
ITB 23-24-114 LA

Proposal of :

(Bidder Company Name)
Base Bid Amount: $

(Write Dollar Figure Here)

The Bidder agrees to furnish the construction services required or necessary for the complete
and proper construction of the Project, if not expressly indicated or called for in the Contract
Documents, and includes all labor, equipment, tools, materials, manufactured articles, supplies,
documents, permits, transportation and services, including fuel, power, water and essential
communications, to be provided by Contractor to fulfill Contractor's obligations under the contract
and shall execute and complete, to the satisfaction of Owner and in accordance with the terms
and conditions of the Contract Documents, all Project work for the amount indicated above.

The undersigned Bidder hereby declares that:

1. No Lobbying. Bidder acknowledges that contact by Bidder, or anyone representing a
Proposer, regarding this ITB with the Mayor, any City Commissioner, officer, City employee,
other than an employee of the West Palm Beach Procurement Division, is grounds for
disqualification.

2. This bid is made in good faith, without collusion or fraud and is fair and competitive in all
respects.
3. The Bidder has carefully and to his full satisfaction examined the attached Scope of Work,

Special Terms, General Conditions, technical specifications, and form of bonds, if applicable,
together with the accompanying plans, and Bidder has read all issued addenda issued.

4. Bidder has made a full examination of the site and is familiar with the site conditions that
may impact its performance.

5. There is enclosed a bid guarantee consisting of five percent (5%) of bid price in the amount
of $
6. Upon receipt of a Notice of Intent to Award the contract the Bidder shall: 1) commence

obtaining a Performance Bond, Labor and Material Bond, and Certificate(s) of Insurance
immediately after receiving a Notice of Intent to Award, and 2) immediately obtain a Certificate of
Registration for engaging in business from the City, as such documents will be required prior to
execution of a Contract.

7. Bidder furthermore agrees that, in case of failure on his part to execute a Contract and
provide all required documents within ten (10) calendar days of receipt of the Contract for
execution, the City may withdraw the offer and contract with another bidder and the check, bond,
or other security accompanying his bid and the money payable thereon, shall become the property
of the City, by forfeit as agreed and liquidated damages.
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8. Bidder understands that the contract time starts on the date of Notice to Proceed.

9. The Bidder states that this bid is the only bid for this project in which Bidder is interested;
and Bidder shall not be a sub-contractor or sub-subcontractor on this project.

10. Substantial completion shall be within (220) calendar days. Final completion shall be in
(265) calendar days.

11. Liquidated damages for delay are agreed to be Three thousand eight hundred nineteen
dollars ($3,819.00) per calendar day.

12. Small Business participation for this project is N/A. The FDOT Disadvantaged Business
Enterprise (DBE) Program is applicable pursuant to the Federal Required Contract Provisions.
FDOT currently has a race neutral program with a 10.67% goal.

13. Bidder shall be responsible for all permitting fees and utility service connection fees. For
construction of a building, the City shall be responsible for plan and permit review fees through
its Construction Services Department.

14. All debris is to be legally disposed of at a licensed disposal site in accordance with city,
state, and federal standards.

15. The City reserves the right to select and include one or more alternates in the Project and
work.

16. The following officer, director or agent of the Bidder is also an employee of the City of
West Palm Beach:

Name Address

17. The following employee(s) of the City of West Palm Beach hold, either directly or indirectly,
an interest of 10% or more of Bidder or its affiliates or subsidiaries:

Name Address

18. Bidder certifies that it has not been placed on the Convicted Vendor List maintained by
the State of Florida for a period of 36 months from the date of this Bid.

19. Bidder certifies that it has not been placed on the Discriminatory Vendor List, kept by the
Florida Department of Management Services.
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20. Bidder certifies that Bidder’s company, principals, or owners are not listed on the Scrutinized
Companies that Boycott Israel List and is not engaged in a boycott of Israel. If this Bid is equal
to or greater than One Million Dollars ($1,000,000), Bidder further certifies that Bidder's company,
principals, or owners are not listed on the Scrutinized Companies with Activities in Sudan List, or
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, or engages in
business activities in Sudan or Cuba.

21. Bidder and all affiliates, suppliers, subcontractor or consultants who will perform the Work
have not been placed on the Public Entity Crimes convicted vendor list maintained by the State
of Florida within the 36 months immediately preceding the date of this Bid.

22, Bidder acknowledges that ADDENDA NO(S). have
been RECEIVED and are ATTACHED HERETO and are signed by a duly authorized officer
of Bidder.

23. By signing and submitting this Bid, Bidder represents that all Bid Forms are fully
complete and accurate.

24. Bidder acknowledges that the Bid may be rejected if all Bid Forms are not fully
complete, not accurate or if forms are not signed by properly authorized signatures
where required.

Bidder Company Name:

Business Address: (Street, City, State, Zip Code)

State of Incorporated: Telephone: Fax:
BIDDER:

Signature of Official authorized to bind Bidder.

Print Name:

Title:

Date:

Failure to fully complete and sign this Bid Form may result in rejection of the Bid.
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SCHEDULE OF BID ITEMS

PLEASE SEE EXCEL WORKSHEET ATTACHED.

SCHEDULE OF BID ITEMS

ITB 23-24-114 LA
PROJECT NUMBER: #444376-1-58-01, CITY PROJECT # 50146547

(B3)

PROJECT TITLE: Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)

Pay .
iy . Unit Total
ILe;n Item Description Unit Qty Price Price
General Conditions
$
GC-1 Mobilization/Demobilization LS 1 -
Maintenance of Traffic (Including Detailed Traffic Control $
GC-2 | Plan) LS 1 -
$
GC-3 | Bonds LS 1 -
$
GC-4 | Insurance LS 1 -
NPDES - Construction Generic Permit CGP (Including ALLOW 1 $
GC-5 | Detailed Sediment Control Plan) -
. $
GC6 MOT Permit ALLOW 1 )
. $
GC.7 Layout and Asbuilt Survey LS 1 )
GC-8 Professional Video (pre-construction) LS 1 $
. $
GC9 Contingency ALLOW 1 )
Total General Conditions $
Erosion Control

- , $
EC-01 Sediment Barrier LF 6,000 )
. $
EC-02 Inlet Protection System EA 20 )
, $
EC-03 Construction Entrance EA 14 )
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Total Erosion Control $
Roadway
$
RD-01 | Remove Existing Asphalt and Limerock Base CY 920 -
$
RD-02 | Remove Existing Concrete SY 7,500 -
$
RD-03 | Remove Existing Curb LF 9,000 -
cY $
RD-04 | Regular Excavation 1,000 -
SY $
RD-05 | Optional Base, Base Group 9 27,055 -
SY §
RD-06 | Type B Stabilization 30,890 -
$
RD-07 | Type SP-9.5 Asphaltic Concrete ™ 1,471 -
$
RD-08 | Type SP-12.5 Asphaltic Concrete ™ 2,207 -
$
RD-09 | 1" Mill and Overlay, Type SP-9.5 Asphaltic Concrete SY 1,270 -
EA §
RD-10 | Adjust Valve Boxes 60 -
$
RD-11 | Adjust Hydrant EA 7 -
$
RD-12 | Adjust Manhole EA 28 -
EA $
RD-13 | Adjust Air Release Valve / Offcet Valve Manhole 5 -
EA §
RD-14 | Adjust Gas Valve 10 -
$
RD-15 | Adjust Utility Box EA 10 -
EA $
RD-16 | Adjust Guy Wires 10 -
EA $
RD-17 | Relocate Mailboxes 10 -
Total Roadway $
Concrete

C-01 Concrete Curb & Gutter, Type E LF 52 $
Concrete Curb & Gutter, Type F (Including Transitions and $

C-02 : LF
Driveways) 7,410 -
C-03 | Concrete Curb & Gutter, Type F (Modified) LF 20 $
$
C-04 | Concrete Curb, Type D LF 2450 )
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Concrete Valey Gutter (Including Transitions and ADA $

C-05 LF
Ramps) 6,500 -
C-06 | Concrete Flush Header Curb 24" LF 120 $
C-07 | Concrete Flush Header Curb 12" LF 50 $
. " $
C-08 | Concrete Sidewalks, 6" Thick SY 11.165 )
. ) $
C-09 Concrete Driveways, 6" Thick SY 3.150 )
C-10 | ADA Curb Ramp EA 9% $
. $
C-11 Detectable Warning Surface SF 2880 )
Total Concrete $

Storm Drainage

SD-01 | Remove Ex. Inlet EA 16 $
SD-02 | Remove Ex. Storm Manhole EA 9 $
SD-03 | Remove Ex. Storm Drainage Pipe LF 75 $
SD-04 | Type E Inlet EA 3 $
SD-05 | Type C Box with Curb Inlet EA 4 $
SD-06 | Type C Box with Gutter Inlet EA 9 $
SD-07 | Type E Box with Curb Inlet EA 1 $
SD-08 | Type E Box with Gutter Inlet EA 3 $
$
SD-09 3'X8’ Box with Hooded Inlet and Manhole Access EA 1 -
$
SD-10 | 4 pia. Manhole EA 2 -
$
SO | 5 bia, Manhole EA 5 -
$
SD-12 | & pia, Manhole EA 3 -
$
SD-13 Connection to Existing Pipe or Structure EA 10 -
SD-14 | 4'X4" Exfiltration Trench (including 18" Slotted RCP) LF 400 $
$
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$
$
SDAT | 48 rep LF 115 -
$
SD'18 24|| RCP LF 80 _
CCTV EX. STORM DRAINAGE AT CONNECTIONS AND $
SD-19 | TO REMAIN WITHIN PROJECT AREA (INCLUDING LS )
REPORT) 1
$
SD-20 | 7y NEW STORM DRAINAGE (INCLUDING REPORT) LS 1 -
Total Storm Drainage $
Utility Improvements
U-01 REMOVE AND DISPOSE EXISTING WATERMAIN LF $
(INCLUDE FITTINGS AND VALVES) 420 -
U-02 | 6" DIP WATER MAIN (INCLUDES TRENCHING) LF 290 $
U-03 | 8" DIP WATER MAIN (INCLUDES TRENCHING) LF 85 $
U-04 | 4" GATE VALVE AND BOX EA 1 $
U-05 | 6" GATE VALVE AND BOX EA 11 $
U-06 | 8" GATE VALVE AND BOX EA 1 $
U-07 | 16"X6" TAPPING SLEEVE AND VALVE EA 4 $
U-08 | 16"X8" TAPPING SLEEVE AND VALVE EA 9 $
CONNECT TO EXISTING MAIN OR STUB (INCLUDES $
U-09 | FITTINGS, COUPLINGS,SPOOL PIECES, ETC.) EA )
COMPLETE 32
NEW WATERMETER BOX, WATER SERVICE, AND $
U-10 | RELOCATE EXISTING METER, 1" POLY OPEN CUT EA )
TRENCH 3
U-11 ADJUST EXISTING WATER METING BOX TO FINISHED EA $
GRADE 55 -
U-12 | 4'x4" TEE EA 1 $
U-13 | 6"x4" TEE EA 1 $
U-14 | 6"'x6" TEE EA 4 $
U-15 | 6" ANCHOR TEE EA 1 $
U-16 | 6"-45 DEGREE BEND EA 2% $
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U-17 | 8'- 45 DEGREE BEND EA . $
U-18 | 6"-90 DEGREE BEND EA 1 $
U-19 | 6'X4" REDUCER EA ; $
U20 | 8X6" REDUCER EA 1 $
U21 | 6"PLUG EA ; $
U22 | 8PLUG EA ) $
U23 | 4 LINE STOP EA ) $
U-24 | 6"LINE STOP EA . $
U25 | 8" LINE STOP EA . $
U-26 | FIRE HYDRANT ASSEMBLY EA 1 $
U-27 | 4 CONGRETE THRUST COLLAR VALVE RESTRAINT EA 1 $
U28 | 6" CONGRETE THRUST COLLAR VALVE RESTRAINT EA , $
U29 | 8" CONGRETE THRUST COLLAR VALVE RESTRAINT EA ; $
U-30 | RESTRAIN EXISTING 4" WATER MAIN | g $
U31 | RESTRAIN EXISTING 6" WATER MAIN | o $
U32 | RESTRAIN EXISTING 8" WATER MAN | g $
U-33 | RESTRAIN EXISTING 16" WATER MAN | e $
U34 | SAMPLE POINT EA . $
U35 | REPLACE EX. 6" VCP SAN WITH SDRZ6 PVC INCLUDING | - 5
FERNCO COUPLINGS (CONTINGENCY ITEM) 100 -
L3 | REPLACE EX. 8" VCP SAN WITH SDR26 PVC INCLUDING | - 5
FERNCO COUPLINGS (CONTINGENCY ITEM) 100 -
CCTV EX SANITARY SEWER MAINS AND SERVICE .
U-37 | LATERALS WITHIN PROJECT AREA (INCLUDING s _
REPORT) 1
CCTV NEW SANITARY SEWER MAINS AND SERVICE .
U-38 | LATERALS WITHIN PROJECT AREA (INCLUDING s !
REPORT) 2
L3s | INSTALL CLEANOUT AT RIW (INCLUDING PYPASS A 5
PUMPING) 18 -
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U-40 6' PVC SDR26 SEWER LATERAL REPLACEMENT WITH EA $
CLEANOUT AT R/W (INCLUDING PYPASS PUMPING) 18 -
Total Utility Improvements $

Signs and Pavement Markings
$
SS-01 | Single Post Sign, F&l Ground Mount, Triangular Slip Base EA 90 -
$
SS-02 | Single Post Sign Removed EA 75 -
$
SS-03 | Single Post Sign Relocated EA 10 -
$
SS-04 | Rectangular Rapid Flashing Beacon Assembly EA 2 -
Retro-Reflective Pave. Markers (Bi-Dir, $
SS-05 White/Red) EA 200 -
Retro-Reflective Pave. Markers (Bi-Dir, $
SS-06 | Yellow/Yellow) EA 700 -
$
SS-07 | Retro-Reflective Pave. Markers (Blue) EA 10 -
$
SS-08 | Thermoplastic, Standard, White, Arrows EA 63 -
$
SS-09 | Thermoplastic, Standard, White, Solid, 24" LF 1640 -
$
SS-10 | Paint, Standard, White, Solid, 24" LF 1640 -
$
SS-11 Thermoplastic, Standard, White, Solid, 12" LF 3300 -
$
SS-12 | Paint, Standard, White, Solid, 12" LF 3300 -
$
SS-13 | Thermoplastic, Standard, White, skip, 6" LF 160 -
$
SS-14 | Thermoplastic, Standard, White, Solid, 6" LF 15220 -
$
SS-15 | Thermoplastic, Standard, Yellow, Skip, 6" LF 4678 -
$
SS-16 | Thermoplastic, Standard, White, Message or Symbol EA 126 -
Thermoplastic, Standard, Yellow, Solid, $
SS-17 18" LF 350 -
$
SS-18 | Thermoplastic, Standard, Yellow, Solid, 6" LF 8450 -
$
SS-19 | Paint, Standard, Double Yellow, Solid, 6" LF 3696 -
Total Signs and Pavement Markings $

Signalization

Gfﬁ 2| CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF 105 §
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6302 | CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF $
12 370 -
$

SIGNAL CABLE - REPAIRIREPLACE/OTHER, FURNISH & INSTALL LF
63272 100 -
6131i 2| PULL & SPLICE BOX, F&I, 13'X24" COVER SIZE EA - $
6391 | ELECTRICAL POWER SERVICE, F&|, UNDERGROUND, METER AS $
122 | PURCHASED BY CONTRACTOR 1 )
$

ELECTRICAL SERVICE WIRE, F8l LF
63921 50 -
6~°ﬁ 3 | ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA 1 $
6‘§12 2 | PRESTRESSED CONCRETE POLE, F&I, TYPE P-ll SERVICE POLE EA 1 $
G‘ﬁ T | ALUMINUM SIGNALS POLE, PEDESTAL EA 0 $
641-2- | PRESTRESSED CONCRETE POLE, DEEP POLE REMOVAL - POLE 30' EA $
87 | AND GREATER 4 )
649 1 | STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, EA $
65 | BOLT ONATTACHMENT 4 )
649 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM EA $
1 30 2 -
649 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM EA $
3 40 1 -
649 21 | STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM EA $
15 |70 1 )
650 1 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 AS $
4% | SECTION, 1 WAY 6 )
650 1 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM. 4 AS $
16*** | SECTION, 1 WAY 5 )
650 1 | VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION AS $
1ge* CLUSTER, 1 WAY 2 -
6531 | PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 AS $
11 WAY 10 -
6531 | PEDESTRIAN SIGNAL, REMOVE PED SIGNAL - POLE/PEDESTAL TO AS $
60 | REMAIN 1 )
660 $

LOOP ASSEMBLY, F&, TYPE F A

2106 S 9 -
6??*1 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD EA 0 $
670 | TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL NEMA TS-2 AS $
5110 | TYPE 6 WITH ATC CONTROLLER 1 )
6705 | TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH AS $
600 | CABINET 1 )
MANAGED FIELD ETHERNET SWITCH, F&l EA $
684 1 1 1 -
738 13 SIGN PANEL, FURNISH & INSTALL, OVERHEAD MOUNT, UP TO 12 SF EA 5 $
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7005 | |\NTERNALLY ILLUMINATED SIGN EA $
22 4 -
Total Signalization $
Lighting

0630 2 $
11 Conduit, Furnish & Install, Open Trench LF 5100 -
0630 2 $
12 Conduit, Furnish & Install, Directional Bore LF 800 -
0635 2 $
11 Pull & Splice Box, F&I, 13"X24" Cover Size EA 60 -
Total Lighting $

Landscape
L.o1 | Dumpster/ Haul waste $
EA 10 -
Wild Tamarind transplant $
L-02 EA ] )
Christmas Palm transplant $
L-03 EA 3 )
) Cabbage Palm transplant $
L-04 EA 8 )
L.g5 | Gumbo Limbo - 6" Cal. 18"HT x 6' Spr. $
EA 4 -
L-06 Southern Live Oak - 6" Cal. 22'Ht. x 10" Spr. $
EA 11 -
L-07 Orange Geiger Tree - 2" Cal. 14' Ht. x 4' Spr. $
EA 9 -
L-08 Silver Buttonwood - 2" Cal. 14" Ht. x 3' Spr. $
EA 6 -
Solitaire Palm - 20' OA $
L-09 EA 30 -
L-10 Florida Thatch Palm - 8' OA $
EA 6 -
L1 Florida Thatch Palm - 20' OA $
EA 17 -
Lo | Muskogee Crape Myrtle - 3" Cal. 14" Ht x 5' Spr. $
EA 13 -
L-13 Dwarf Yaupon- 12" x 12" $
EA 826 -
L4 Green Island Ficus - 15" x 15" $
EA 368 -
L15 Dwarf Fakahatchee - 18" Ht. $
EA 62 -
Blue Daze - 6" x 12" $
L-16 EA 086 -
117 Perennial Peanut - 6" x 6" $
EA 31,353 -
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L.1g | Flexipave HD2000 $
SF 616 -
Total Landscape $
Irrigation

IR-01 §
Water Meter 1.5" (Provided by City) EA 2 -
$
IR-02 Backflow Preventer 1.5" EA 2 -
IR-03 §
DIG -LEIT 4000 4 Station Controller EA 1 -
IR-04 §
DIG -LEIT 4000 6 Station Controller EA 1 -
$
IR-05 Toro 570S-FB-PC EA 104 -
$
R06 | 1or0 5707-12P ADJ Series EA 141 )
$
IR-07 Torol 570Z-12P 8 Series EA 28 -
$
IR08 | Hunter Mini-Clik EA 2 )
$
IR-09 Irritrol Control Valves EA 7 -
IR-10 $
Irrigation Lateral Line: PVC Schedule 40 LF 6386 -
$
R-11 Irrigation Mainline: PVC Schedule 40 LF 769 -
IR-12 §
Horizontal Directional Drill/ Missile Bore LF 400 -
IR-13 $
Trench Sleeve / Conduit LF 650 -
IR-14 $
Gaurdshack Enclosure CGS-2 EA 2 -
Total Irrigation $

Total General Conditions $

Total Erosion Control $

Total Roadway $

Total Concrete $

Total Storm Drainage $

Total Utility Improvements $

Total Signs and Pavement Markings $
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Total Signalization

Total Lighting

Total Landscape

Total Irrigation

1 B P A &P

BASE BID TOTAL $

Bidder Company Name:

Signature of Official authorized to bind
Bidder:

Print Name:

Title:

Date:

Failure to fully complete and sign this Bid Form may result in rejection of the Bid.

END SCHEDULE OF BID ITEMS

*BIDDERS: THE CITY HAS PROVIDED AN ELECTRONIC SPREADSHEET FOR BID ITEM TABULATION.
IT IS MANDATORY THAT ALL BIDDERS PROVIDE BOTH A SIGNED PAPER BID TABULATION AND
ELECTRONIC BID TABULATION. THE ELECTRONIC BID TABULATION SHALL BE SUBMITTED WITH
THE PAPER BID TABULATION BY MEANS OF COMPACT DISK, FLASH DRIVE, OR OTHER DIGITAL
DATA STORAGE DEVICE. PAPER BID TABULATION AND ELECTRONIC BID TABULATION SHALL BE
MATERIALLY CONSISTENT AND CONTAIN THE SAME INFORMATION. IN CASE OF DISCREPANCY,
THE SIGNED PAPER BID TABUALATION SHALL PREVAIL. FAILURE TO SUBMIT AN ELECTRONIC

COPY/VERSION OF THE PROVIDED BID TABULATION SHALL BE CAUSE FOR REJECTION OF THE BID.
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(B4)
SUBSTITUTION SHEET

This form must be completed if Bidder proposes to deviate from any contract requirements including, but
not limited to, proposed material specifications, proposed method, construction schedule, or phasing plan.
Associated “Add” or “Deduct” must be provided.

DESCRIPTION MAKE PROPOSED ADD DEDUCT

OR BID ITEM NO. SPECIFIED SUBSTITUTION
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
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(BS)
SCHEDULE OF SUBCONTRACTORS

Failure to fully complete form may result in bid rejection.
The following is a complete list of all sub-contractors utilized for this project:

Dollar amount of
subcontract work

" (company name) (type of work) ®
(address) (tel. #)
(zip code) (federal 1.D. #)
2 $
(company name) (type of work)
(address) (tel. #)
(zip code) (federal 1.D. #)
3 $
(company name) (type of work)
(address) (tel. #)
(zip code) (federal 1.D. #)
4 $
(company name) (type of work)
(address) (tel. #)
(zip code) (federal I.D. #)
Total dollar amount to be awarded to sub-contractors (this page) $
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ITB 23-24-114 LA

SCHEDULE OF SUBCONTRACTORS (continued if necessary)

° (company name) (type of work) ®
(address) (tel. #)
(zip code) (federal I.D. #)

6 $
(company name) (type of work)
(address) (tel. #)
(zip code) (federal I.D. #)

7 $
(company name) (type of work)
(address) (tel. #)
(zip code) (federal I.D. #)

Authorized Signature:

Note: The above schedule of sub-contractors will become a part of the Contract
documents. Changes made to the above schedule of subcontractors after the contract
has been executed must be submitted in writing to the Engineering Services Department
for approval prior to that sub-contractor performing any work. FDOT concurrence for
subcontractors may also be required.
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(B6)
CONTRACTOR VERIFICATION FORM

PRIME BIDDER:

Name of Firm:

Address:
Telephone: ( )
Fax: ( )

GENERAL CONTRACTOR OF RECORD:

Name:

Address:

State License # (ATTACH COPY)
County License # (ATTACH COPY)

Type of License:

Unlimited (yes/no)

If "NO", Limited to what trade?

Is the General Contractor a full-time employee of Prime Bidder?

Yes No
Will the General Contractor be in responsible charge of the work performed and installed under
this contract?
____ Yes _____No
Commitment to self-perform a minimum of 30% of work.
Yes No

BIDDER:

Signature of Official authorized to bind Bidder. Date
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(B6), continued

Print Name of Official authorized to bind Bidder:

Title:

City License: (ATTACH COPY OF CITY REGISTRATION OR BUSINESS TAX RECEIPT -
Maybe obtained from City Construction Services)

Failure to fully or accurately complete this form may be cause for rejection of the bid.

ITB NO. 23-24-114 LA Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd) - FDOT Project No 444376-1-58-01
144



ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
EST PALM BEACH CITY PROJECT # 50146547
e “ Invitation to Bid No. 23-24-114 LA

(B7)
LIST OF REFERENCES

1. Owner's Name & Address:

Project:

Contact Person:

Telephone:

Fax:

E-mail

2. Owner’'s Name & Address:

Project:

Contact Person:

Telephone:

Fax:

E-mail

3. Owner’s Name & Address:

Project:

Contact Person:

Telephone:

Fax:

E-mail
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(B8)

AFFIDAVIT OF PRIME BIDDER Re Non-collusion and Public Entity

State of

Crime

County of 1

, being first duly sworn, disposes and says that:

(Name)

| am the of the
(Title) (Name of Company)
Bidder that has submitted the attached bid;

I am fully informed respecting the preparation and contents of the attached bid and of all pertinent
circumstances respecting such Bid;

Such Bid is genuine and is not a collusive or sham Bid;

Neither the Bidder nor any of its officers, partners, owners, agents, representatives, employees or parties
in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other bidder, firm or person to submit a collusive or sham Bid in connection with the
contract for which the attached bid has been submitted or to refrain from bidding in connection with such
Contract or has in any manner, directly or indirectly, sought by agreement or collusion or communication
or conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any
advantage against the City of West Palm Beach or any person interested in the proposed Contract; and

The following Officer, director or agent of Bidder is also an employee of the City of West Palm Beach:
(if none, write “None”).

The following employees of the City of West Palm Beach own, directly or indirectly, an interest of 10%
or more in Bidder firm or any of its affiliates or subsidiaries:
(if none, write “None”).

The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

Neither the Bidder nor any officer, director, partner, shareholder, employee, member or agent, who is
active in the management of Bidder, or any affiliate or subsidiary of Bidder has been convicted of a
public entity crime or action regarding antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy
or material misrepresentation with respect to any bid or contract for goods or services to be provided to
any public entity, or has been listed on the state Convicted Vendor List, within thirty-six months prior to
the date of Bidder’s Bid.

(Signed)

(Print Name)

(Title)
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The foregoing Affidavit of Bidder regarding Non-Collusion and Public Entity Crime was acknowledged before me
by means of [J physical presence or (I online notarization, this (Date)

by:

who is personally known to me or

who has produced as identification

and who did /(did not) take an oath.

Notary Public (print & sign name)

Commission No.

Failure to fully or accurately complete this form may be cause for rejection of the bid.
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(B9)

DRUG FREE WORKPLACE CERTIFICATION

The undersigned Bidder, in accordance with Florida Statute 287.087 hereby certifies that

does:

(Name of Business)

1.

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace
and specifying the actions that will be taken against employees for violation of such
prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business' policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that
are under this bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities, or contractual services that are under bid, the employee will
abide by the terms of the statement, and will notify the employer of any conviction of, or
plea of guilty, or nolo contendre to any violation of Chapter 1893, or of any controlled
substance law of the United States, or any State, for a violation occurring in the workplace
no later than five (5) days after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance,
or rehabilitation program, if such is available in the employee's community, by any
employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above
requirements.

Authorized Signature

Print Name

Date
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01

WEST PALM BEACH ivitaton t Bid No. 25-24-114 LA
(B10)
FLORIDA TRENCH SAFETY COMPLIANCE

This form is required where Contractor will perform trench excavation which exceeds a depth of 5 feet.

o If Not Applicable — Check this Box and sign below.
In accordance with the Florida Trench Safety Act, F.S. 553.63, Bidder acknowledges:
1. The trench safety standards applicable to this bid and contract are either:

o Included in the specifications for this bid or

m Are identified as:
2. Bidder will comply with all applicable trench safety standards and any special shoring requirements
applicable to the Project.
3. Included in the various items of the Bid and in the Total Bid Price are costs for complying with the Florida

Trench Safety Act, which costs are summarized below.

Note: Included in the various bid items on Form B-3 are costs for compliance with trench safety standards,
including sheeting and shoring. Costs on this Form B-10 shall be consistent with Form B-3. The bid items for
trench safety compliance on Form B-3 must equal the total amount for trench safety compliance indicated below.

Trench Safety Cost perLinear Extended
Measure Linear Foot Feet Cost
(Description)

A.

B.

C.
Shoring Safety Cost perSquare Extended
Measure Square Foot Feet Cost
(Description)

D.

E.

F.

FAILURE TO COMPLETE THE ABOVE MAY RESULT IN THE BID BEING REJECTED.

Bidder Firm:

Authorized Signature:

Date:
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WEST PALM BEACH

Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01

CITY PROJECT # 50146547
Invitation to Bid No. 23-24-114 LA

CONTRACTOR’S MATERIAL SUPPLIERS

(B11)

List all material suppliers that Bidder intends to use on this project. Include additional pages as

required.

Failure to fully and accurately complete this form may result in the disqualification of the

Bid.

Name of Suppliers

Types of Material to be
Provided

Total Contract
Amount including
Sales Tax

Total Sales Tax
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST PALM BEACH QITY PROJ_ECT # 50146547
Invitation to Bid No. 23-24-114 LA

(B12)
BUILD AMERICA / BUY AMERICA CERTIFICATE OF COMPLIANCE

COMPLIANCE

The bidder hereby certifies that Bidder will comply with the requirements of the Build America /
Buy America Act (see, 23 C.F.R. Part 184), as amended, and

Steel and Iron: Use only iron or steel manufactured in the United States, or components made
with iron or steel that meet the Buy America requirements. This means all manufacturing
processes from the initial melting stage through the application of coatings, occurred in the United
States.

Bidder acknowledges that it will be required to produce Buy America certification(s) from the
producer(s) of the steel or iron or components prior to incorporating any such materials into the
work or project.

Construction Materials: All non-ferrous metals, plastic and polymer-based products, pipe, tube,
glass, lumber, and drywall articles, materials, and supplies that are consumed in, incorporated
into, or affixed to the project are manufactured in the United States, in accordance with BABA
requirements.

Manufactured Products: Use only Manufactured Products that are consumed in, incorporated

into, or affixed to the project that are manufactured in the United States, in accordance with BABA
requirements and applicable waivers.

Company Name:

Authorized By:

(Sign) (Print Name)

Title: Date:

Failure to fully or accurately complete this form may be cause for rejection of the bid.
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST PALM BEACH QITY PROJ_ECT # 50146547
Invitation to Bid No. 23-24-114 LA

(B13)
CERTIFICATION REGARDING LOBBYING

The undersigned Bidder/Contractor certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
an agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the making of
any Federal grant, the making of any Federal loan, the entering into of any cooperative
agreement, and the extension, continuation, renewal, amendment, or modification of any
Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person
for making lobbying contacts to an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form — LLL, “Disclosure Form to Report Lobbying,” in
accordance with its instructions [as amended by “Government wide Guidance for New
Restrictions on Lobbying”, 61 Fed. Reg. 1413 (1/19/96). Note: Language in paragraph (2)
herein has been modified in accordance with Section 10 of the Lobbying Disclosure Act of 1995
(P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]

(3) The undersigned shall require that the language of this certification be included in the awards
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under
grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose
accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31, U.S.C. 1352 (as amended by the
Lobbying Disclosure Act of 1995). Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such
failure.

[Note: Pursuantto 31 U.S.C. 1352 (1)-(2)(A), any person who makes a prohibited expenditure
of fails to file or amend a required certification or disclosure form shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such expenditure or
failure]

The Bidder/Contractor certifies or affirms the truthfulness and accuracy of each statement of its certification
and disclosure, if any. In addition, the Contractor understands and agrees that the provisions of 31 U.S.C.
A 3801, et seq., apply to this certification and disclosure, if any.

Company Name:

Authorized By:

(Sign) (Print Name)

Title: Date:

Failure to fully or accurately complete this form may be cause for rejection of the bid.
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
ST P - CITY PROJECT # 50146547
WES ALMEBEACH Invitation to Bid No. 23-24-114 LA

(B14)

CERTIFICATION REGARDING DEBAREMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION - PRIMARY COVERD
TRANSACTIONS

The Bidder certifies that, the firm or any person associated therewith in the capacity of
owner, partner, director, officer, principal, investigator, project director, manager, auditor, and/or
position involving the administration of federal funds:

(a) are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from covered transactions, as defined in 49 CFR s29.110(a), by any
federal department or agency;

(b) have not within a three-year period preceding this certification been convicted of or
had a civil judgment rendered against it for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a federal, state, or local government
transaction or public contract; violation of federal or state antitrust statutes; or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property

(c) are not presently indicted for or otherwise criminally or civilly charged by a federal,
state, or local governmental entity with commission of any of the offenses enumerated in
paragraph (b) of this certification; and

(d) have not within a three-year period preceding this certification had one or more federal,
state, or local government public transactions terminated for cause or default.

The Bidder certifies that it shall not knowingly enter into any transaction with any
subcontractor, material supplier, or vendor who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this project by any federal agency unless authorized by
the Florida Department of Transportation.”

Company Name:

Authorized By:

(Sign) (Print Name)

Title: Date:

Failure to fully or accurately complete this form may be cause for rejection of the bid.
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST PALM BEACH QITY PROJ_ECT # 50146547
Invitation to Bid No. 23-24-114 LA

(B15)
BIDDER’S BOND

KNOW ALL MEN BY THESE PRESENTS, that we:

(the "Principal”),

and (the

“Surety”), a corporation authorized to do business as a surety in the State of Florida, bind ourselves, our
heirs, executors, administrators, successors and assigns, jointly and severally and firmly by these presents

in the full and just sum of Dollars ($

) good and lawful money of the United States of America, to be paid upon demand of

the City of West Palm Beach, Florida.

WHEREAS, the Principal is about to submit, or has submitted to the City of West Palm Beach, Florida, a
bid in response to an Invitation to Bid issued by the City; and

WHEREAS, the Principal desires to file this Bond in accordance with law, in lieu of a certified bidder's check
otherwise required to accompany its Bid.

NOW THEREFORE, the conditions of this obligation are such that if the Bid is accepted by the City, the
Principal shall within ten (10) calendar days after receipt of a contract, execute said contract and upon the
terms, conditions and price set forth in the Invitation to Bid and Bid, in the form and manner required by the
City of West Palm Beach, Florida, and execute a sufficient and satisfactory Public Construction Bond
payable to the City of West Palm Beach, Florida, in an amount of one hundred percent (100%) of the total
contract price, as indicated in the Bid, in form and with security satisfactory to the said City, then this
obligation is to be void, otherwise to be and remain in full force and virtue in law; and the Surety shall, upon
failure of the Principal to comply with any or all of the foregoing requirements within the time specified
above, immediately pay to the City upon demand the amount hereof, not as a penalty but as liquidated
damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these present to be duly signed and

sealed

this day of , 20
Bidder as PRINCIPAL: SURETY:
Company: Company:
Signature: Signature:
Print Name: Print Name:
Title: Title:

Address:
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST P M AC CITY PROJECT # 50146547
VES AL BEACH Invitation to Bid No. 23-24-114 LA

(B16)
CONSTRUCTION CONTRACTOR’S BID OPPORTUNITY LIST

Prime Contractor/Consultant:
Address/Telephone Number:
Bid/Proposal Number:
Quote Submitted MM/YR:

49 CFR Part 26.11 requires the Florida Department of Transportation to develop and maintain a
"bid opportunity list." The list is intended to be a listing of all firms that are participating, or
attempting to participate, on DOT-assisted contracts. The list must include all firms that bid on
prime contracts, or bid or quote subcontracts and materials supplies on DOT-assisted projects,
including both DBEs and non-DBEs. For consulting companies this list must include all
subconsultants contacting you and expressing an interest in teaming with you on a specific DOT
assisted project. Prime contractors and consultants must provide information for Nos.1, 2, 3 and
4 and should provide any information they have available on Numbers 5, 6, 7, and 8 for
themselves, and their subcontractors and subconsultants.

1. Federal Tax ID Number: 6. [ DBE 8. Annual Gross Receipts
2. Firm Name: [] Non-DBE [l Less than $1 million
3. Phone: [0 Between $1 - $5 million
4. Address: [0 Between $5 - $10 million
7. [ Subcontractor [] Between $10 - $15 million
[J Subconsultant [0 More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. [ DBE 8. Annual Gross Receipts
2. Firm Name: ] Non-DBE [0 Less than $1 million
3. Phone: [0 Between $1 - $5 million
4. Address: [0 Between $5 - $10 million
7. [ Subcontractor [0 Between $10 - $15 million
[J Subconsultant [0 More than $15 million
5. Year Firm Established:
1. Federal Tax ID Number: 6. [] DBE 8. Annual Gross Receipts
2. Firm Name: [] Non-DBE [l Less than $1 million
3. Phone: [0 Between $1 - $5 million
4. Address: [0 Between $5 - $10 million
7. [ Subcontractor [0 Between $10 - $15 million
[ Subconsultant [0 More than $15 million

5. Year Firm Established:

Failure to fully or accurately complete this form may be cause for rejection of the bid.
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST PALM BEACH CITY PROJECT # 50146547
> « Invitation to Bid No. 23-24-114 LA

(B17)
SCRUTINIZED CORPORATION CERTIFICATION

(Print Name of Authorized Officer) (Title)

of

(Name of Firm)
hereby attest that:
1. For a bid of any amount, the company and its principals are not on the Scrutinized Companies

that Boycott Israel List maintained by the State of Florida and do not engage in any boycott of
Israel;

2. For a bid of One Million Dollars or more, the company and its principals certify that they:
a. are not on the Scrutinized Companies with Activities in Sudan List;

b. are not on the Scrutinized Companies with Activities in the Iran Petroleum Energy
Sector List;

c. do not engage in business in Syria or Cuba.

3. 1 have the authority to sign this certification on behalf of the company and certify that the above
information is true, complete and correct.

Signature:

STATE OF }

COUNTY OF }

Sworn to and subscribed before me by means of [1 physical presence or [ online notarization, this

day of , 20 , by

, as an act of (firm), who is

personally known to me or produced the following identification:

Notary Signature:

Print Notary Name:

Commission No.
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ﬂ Parker Avenue Reconstruction (Forest Hill to Nottingham Blvd)
FDOT PROJECT #444376-1-58-01
WEST PALM BEACH QITY PROJ_ECT # 50146547
Invitation to Bid No. 23-24-114 LA

(B18)

Equal Benefits Certification

Equal Benefits Ordinance. Section 66-9 of the City’'s Code of Ordinances provides that, with limited
exceptions, when contracting for goods, services or construction in an amount of $50,000 or more, with
persons or businesses with five or more employees that also provide benefits to employees’ spouses and
dependents, the City shall contract only with those persons or businesses that provide equal benefits to
employees’ domestic partners.

Check only one box below:

L] 1. The firm certifies and represents that it will comply during the entire term of the contract with Sec. 66-
9 of the City’s Code of Ordinances by providing benefits to employees’ domestic partners equal to those
benefits provided to employees’ spouses and dependents; or

[ 2. The firm does not need to comply with Sec. 66-9 of the City’s Code of Ordinances because of an
allowable exemption: (Check exemptions that apply):

The firm’s price for the contract term awarded is $50,000 or less.

The firm employs less than five (5) employees.

The firm does not provide benefits to employees’ spouses nor employees’ dependents.
The firm is a government entity.

The contract is for the sale or lease of property.

Compliance would violate grant requirements or regulations of federal / state law.

The contract is an emergency procurement or necessary to respond to an emergency
situation.

[ 3. The firm does not comply with Sec. 66-9 of the City’s Code of Ordinances and does not have an
allowable exemption.
I! t}

(Print Name of Authorized Officer) (Title)

of

(Name of Firm)

hereby attest that | have the authority to sign this certification on behalf of the firm and certify that the
above information is true, complete and correct.

Signature:
STATE OF }
COUNTY OF }

Sworn to and subscribed before me by means of [ physical presence or [ online notarization this
day of , 20 , by ,asanactof
(firm), who is personally known to me or produced the following

identification:

Notary Signature:

[Seal]
Print Notary Name:
Commission No.
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ATTACHMENTS:

Attachment A - FHWA 1273 - FHWA-1273 — Revised October 23, 2023

Attachment B — E-Verify

Attachment C- Wage Rate Table

Attachment D — APPENDICES A and E

Attachment E — LAP Certification of Current Capacity - FDOT Form No 525-010-46
This Form is Confidential

Attachment F — Disclosure of Lobbying Activities

Attachment G — DBE Bid Package Information

Attachment H - Approved Proprietary Products Certification
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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Attachment B — E-Verify

Contract No:

Financial Project No(s):

Project Description:

Vendor/Consultant acknowledges and agrees to the following:

Vendor/Consultant shall utilize the U.S. Department of Homeland Security’s E-Verify
system, in accordance with the terms governing use of the system, to confirm the
employment eligibility of;

all persons employed by the Vendor/Consultant during the term of the Contract to perform

employment duties within Florida; and\all persons, including subcontractors, assigned by the
Vendor/Consultant to perform work pursuant to the contract with the Department.

Company/Firm:

Authorized Signature:

Title:

Date:
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"General Decision Number: FL20240182 01/05/2024
Superseded General Decision Number: FL20230182
State: Florida
Construction Type: Highway
County: Palm Beach County in Florida.
HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

. Executive Order 14026
generally applies to the
contract.

. The contractor must pay
all covered workers at
least $17.20 per hour (or
the applicable wage rate
listed on this wage
determination, if it is
higher) for all hours
spent performing on the
contract in 2024.

|If the contract is entered
|into on or after January 30,
2022, or the contract is
|renewed or extended (e.g., an
|option is exercised) on or
|after January 30, 2022:

Executive Order 13658
generally applies to the
contract.

. The contractor must pay all
covered workers at least
$12.90 per hour (or the
applicable wage rate listed
on this wage determination,
if it is higher) for all
hours spent performing on
that contract in 2024.

|If the contract was awarded on|.
|or between January 1, 2015 and
| January 29, 2022, and the
|contract is not renewed or
|extended on or after January
|30, 2022:

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
2] 01/05/2024

SUFL2013-043 08/19/2013

https://sam.gov/wage-determination/FL20240182/0
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Rates Fringes

CARPENTER, Includes Form Work....$ 15.38 ** 0.00
CEMENT MASON/CONCRETE FINISHER...$ 15.69 ** 0.00
ELECTRICIAN. .. .iiiiiiriennnnnnnns $ 18.20 0.00
FENCE ERECTOR. ...t iviiivenrennnns $ 12.82 *x* 0.00
HIGHWAY/PARKING LOT STRIPING:

Operator (Striping Machine)..... $ 15.09 ** 0.00
HIGHWAY/PARKING LOT STRIPING:
Painter......coviiiiiiiiiiininn, $ 12.13 ** 0.00
HIGHWAY/PARKING LOT STRIPING:
Operator (Spray Nozzleman)....... $ 11.81 ** 0.00
INSTALLER - GUARDRAIL......eovv.. $ 13.96 ** 0.00
IRONWORKER, ORNAMENTAL........... $ 13.48 ** 0.00
IRONWORKER, REINFORCING.......... $ 16.58 ** 0.00
TRONWORKER, STRUCTURAL........... $ 16.42 *x* 0.00
LABORER (Traffic Control
Specialist incl. placing of

cones/barricades/barrels -
Setter, Mover, Sweeper).......... $ 12.97 ** 0.00
LABORER: Asphalt, Includes

Raker, Shoveler, Spreader and
Distributor..........viiiiiann. $ 12.99 ** 0.00
LABORER: Common or General...... $ 10.66 ** 0.00
LABORER: Flagger.........ceeevue $ 12.53 ** 0.00
LABORER: Grade Checker.......... $ 12.41 ** 0.00
LABORER: Landscape &

Irrigation.....covviiiiiinnienn, $ 9.02 ** 0.00
LABORER: Mason Tender -
Cement/Concrete.....ovvveivnnnnns $ 13.91 ** 3.50
LABORER: Pipelayer.............. $ 14.82 ** 0.00
OPERATOR:

Backhoe/Excavator/Trackhoe....... $ 15.66 ** 0.00
OPERATOR: Bobcat/Skid
Steer/Skid Loader................ $ 12.88 ** 0.00
OPERATOR: BOOM.....vvvvennnnnnns $ 18.95 0.00
OPERATOR: Boring Machine........ $ 16.23 ** 0.00
OPERATOR: Broom/Sweeper......... $ 12.70 ** 0.00
OPERATOR: Bulldozer............. $ 16.00 ** 0.00

https://sam.gov/wage-determination/FL20240182/0 2/6
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OPERATOR: Concrete Finishing
Machine........ .ot

OPERATOR: Concrete Saw..........
OPERATOR: Crane......eeeeeececes
OPERATOR: Curb Machine..........

OPERATOR: Distributor...........

OPERATOR: Drill.......cveveunenn.
OPERATOR: Forklift..............
OPERATOR: Gradall...............

OPERATOR: Grader/Blade..........

OPERATOR: Grinding/Grooving
Machine........oiviiiiiiiiiiinet.

OPERATOR: Loader................
OPERATOR: Mechanic..............
OPERATOR: Milling Machine.......
OPERATOR: Oiler...........c.ue..

OPERATOR: Paver (Asphalt,
Aggregate, and Concrete).........

OPERATOR: Piledriver............

OPERATOR: Post Driver

(Guardrail/Fences).....cevvuuenn.
OPERATOR: Roller................
OPERATOR: Scraper........ceeeee.

OPERATOR: Screed.......ceveeeen.

OPERATOR: Tractor..........coc..
OPERATOR: Trencher..............
PAINTER: Spray.....ceeveeevecens

SIGN ERECTOR.....civviiivineenn

TRUCK DRIVER: Distributor
TPUCK . ettt e i et ie i eieeeneeannns

TRUCK DRIVER: Dump Truck........

TRUCK DRIVER: Flatbed Truck.....

TRUCK DRIVER: Lowboy Truck......
TRUCK DRIVER: Slurry Truck......
TRUCK DRIVER: Vactor Truck......

https://sam.gov/wage-determination/FL20240182/0
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TRUCK DRIVER: Water Truck....... $ 13.25 ** 0.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.20) or 13658
($12.90). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,

https://sam.gov/wage-determination/FL20240182/0 4/6
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005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this

https://sam.gov/wage-determination/FL20240182/0
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initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. MWrite to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"

https://sam.gov/wage-determination/FL20240182/0 6/6



Revised 01/2015 APPENDICES A and E

During the performance of this contract, the contractor, for itself, its assignees and successors in
interest (hereinafter referred to as the “Contractor”) agrees as follows:

(1.) Compliance with Regulations: The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation
(hereinafter, “USDOT”) Title 49, Code of Federal Regulations, Part 21, as they may be
amended from time to time, (hereinafter referred to as the Regulations), which are herein
incorporated by reference and made a part of this Agreement.

(2.) Nondiscrimination: The Contractor, with regard to the work performed during the contract,
shall not discriminate on the basis of race, color, national origin, sex, age, disability, religion
or family status in the selection and retention of subcontractors, including procurements of
materials and leases of equipment. The Contractor shall not participate either directly or
indirectly in the discrimination prohibited by section 21.5 of the Regulations, including
employment practices when the contract covers a program set forth in Appendix B of the
Regulations.

(3.) Solicitations for Subcontractors, including Procurements of Materials and Equipment:
In all solicitations made by the Contractor, either by competitive bidding or negotiation for
work to be performed under a subcontract, including procurements of materials or leases of
equipment; each potential subcontractor or supplier shall be notified by the Contractor of the
Contractor’s obligations under this contract and the Regulations relative to nondiscrimination
on the basis of race, color, national origin, sex, age, disability, religion or family status.

(4.) Information and Reports: The Contractor shall provide all information and reports required
by the Regulations or directives issued pursuant thereto, and shall permit access to its books,
records, accounts, other sources of information, and its facilities as may be determined by the
Florida Department of Transportation, the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a Contractor is in the exclusive possession of
another who fails or refuses to furnish this information the Contractor shall so certify to the
Florida Department of Transportation, the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration as appropriate, and shall set forth what efforts it has made to obtain the
information.

(5.) Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the
nondiscrimination provisions of this contract, the Florida Department of Transportation shall
impose such contract sanctions as it or the Federal Highway Administration, Federal Transit
Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration may determine to be appropriate, including, but not limited to:

a. withholding of payments to the Contractor under the contract until the Contractor
complies, and/or
b. cancellation, termination or suspension of the contract, in whole or in part.

(6.) Incorporation of Provisions: The Contractor shall include the provisions of paragraphs (1)
through (7) in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Regulations, or directives issued pursuant thereto. The
Contractor shall take such action with respect to any subcontract or procurement as the
Florida Department of Transportation, the Federal Highway Administration, Federal Transit



Administration, Federal Aviation Administration, and/or the Federal Motor Carrier Safety
Administration may direct as a means of enforcing such provisions including sanctions for
noncompliance. In the event a Contractor becomes involved in, or is threatened with,
litigation with a sub-contractor or supplier as a result of such direction, the Contractor may
request the Florida Department of Transportation to enter into such litigation to protect the
interests of the Florida Department of Transportation, and, in addition, the Contractor may
request the United States to enter into such litigation to protect the interests of the United
States.

(7.) Compliance with Nondiscrimination Statutes and Authorities: Title VI of the Civil Rights
Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis of
race, color, national origin); and 49 CFR Part 21; The Uniform Relocation Assistance and
Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601), (prohibits unfair treatment
of persons displaced or whose property has been acquired because of Federal or Federal-aid
programs and projects); Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.),
(prohibits discrimination on the basis of sex); Section 504 of the Rehabilitation Act of 1973,
(29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the basis of disability);
and 49 CFR Part 27; The Age Discrimination Act of 1975, as amended, (42 U.S.C. 8 6101 et
seq.), (prohibits discrimination on the basis of age); Airport and Airway Improvement Act of
1982, (49 USC § 471, Section 47123), as amended, (prohibits discrimination based on race,
creed, color, national origin, or sex); The Civil Rights Restoration Act of 1987, (PL 100-209),
(Broadened the scope, coverage and applicability of Title VI of the Civil Rights Act of 1964,
The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms “programs or activities” to include all of the programs or
activities of the Federal-aid recipients, sub-recipients and contractors, whether such
programs or activities are Federally funded or not); Titles Il and Ill of the Americans with
Disabilities Act, which prohibit discrimination on the basis of disability in the operation of
public entities, public and private transportation systems, places of public accommodation,
and certain testing entities (42 U.S.C. 88 12131 -- 12189) as implemented by Department of
Transportation regulations at 49 C.F.R. parts 37 and 38; The Federal Aviation
Administration’s Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination on
the basis of race, color, national origin, and sex); Executive Order 12898, Federal Actions to
Address Environmental Justice in Minority Populations and Low-Income Populations, which
ensures non-discrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or environmental effects
on minority and low-income populations; Executive Order 13166, Improving Access to
Services for Persons with Limited English Proficiency, and resulting agency guidance,
national origin discrimination includes discrimination because of limited English proficiency
(LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that
LEP persons have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);
Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).



STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 525-010-46

LAP CERTIFICATION OF CURRENT CAPACITY PROGRAM MANAGENENT

Page 1 of 2
CONFIDENTIAL per Ch 337.14(1) F.S.

Fill in your FDOT Vendor Number
For bids to be received on

(Letting Date) VF

(Only applicable to FDOT pre-qualified contractors)

CERTIFICATE

| hereby certify that the amount of any proposal submitted by this bidder for the above letting does not exceed the amount
of the Firm’s CURRENT CAPACITY (maximum capacity rating less total uncompleted work).

The total uncompleted work as shown on
the “Status of Contracts on Hand” report (page 2) $

| further certify that the “Status of Contracts on Hand” report (page 2) was prepared as follows:

1. If the letting is before the 25™ day of the month, the certificate and report reflect the uncompleted work as of the 15%
day of the month, last preceding the month of the letting.

2. If the letting is after the 25™ day of the month, the certificate and report reflects the uncompleted work in progress as of
the 15" day of the month of the letting.

3. All new contracts (and subcontracts) awarded earlier than five days before the letting date are included in the report
and charged against our total rating.

| certify that the information above is correct. NAME OF FIRM
Sworn to and subscribed this day By:
of , 20

Title



STATUS OF CONTRACTS ON HAND

(Furnish complete information about all your contracts, whether prime or subcontracts;
whether in progress or awarded, but not yet begun; and regardless of whom contracted with.)

525-010-46

PROGRAM MANAGEMENT
09/20

Page 2 of 2

1 2 3 4 5 6
UNCOMPLETED AMOUNT TO BE DONE
PROJECTS CONTRACT (OR AMOUNT BALANCE OF BY YOU
SUBCONTRACT) SUBLET CONTRACT
OWNER, LOCATION AND DESCRIPTION AMOUNT TO OTHERS AMOUNT AS PRIME AS
CONTRACTOR SUBCONTRACTOR

NOTE: Columns 2 and 3 to show total contract (or subcontract) amounts. Column 4 to be difference TOTALS $0.00 $0.00

between columns 2 and 3. Amount in columns 5 or 6 to be uncompleted portion of amount in column 4. All

amounts to be shown to nearest $100. The Contractor may consolidate and list as a single item all

contracts which, individually, do not exceed 3% of total, and which, in the aggregate, amount to less than TOTAL UNCOMPLETED WORK ON

20% of the total HAND TO BE DONE BY YOU $0.00

' (TOTAL COLUMNS 5 AND 6)




STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION

DISCLOSURE OF LOBBYING ACTIVITIES

Is this form applicable to your firm?
YES[] NO[]

If no, then please complete section 4
below for “Prime”

375-030-34
PROCUREMENT
02/16

1. Type of Federal Action:

a. contract

b. grant b. initial award
C. cooperative agreement c. post-award
d. loan

e. loan guarantee
f. loan insurance

2. Status of Federal Action:
a. bid/offer/application

3. Report Type:
a. initial filing
b. material change
For Material Change Only:

Year: Quarter:
Date of last report:
(mm/dd/yyyy)

4. Name and Address of Reporting Entity:
[] Prime [ ] Subawardee
Tier , if known:

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name and
Address of Prime:

Congressional District, if known: 4c

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

11. Information requested through this form is authorized by title 31
U.S.C. section 1352. This disclosure of lobbying activities is a
material representation of fact upon which reliance was placed
by the tier above when this transaction was made or entered
into. This disclosure is required pursuant to 31 U.S.C. 1352.
This information will be available for public inspection. Any
person who fails to file the required disclosure shall be subject
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.: Date (mm/dd/yyyy):

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)




375-030-34
PROCUREMENT
04/14

Page 2 of 2

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the
initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C.
section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete
all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by
the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the
outcome of a covered Federal action.

2. ldentify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last
previously submitted report by this reporting entity for this covered Federal action.

4. Enter the fullname, address, city, State and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime
or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.
Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee,” then enter the full name, address, city, State
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational
level below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number; the contract,
grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include
prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter

the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying
Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal
action.

(b) Enter the full names of the individual(s) performing services, and include full address if different from 10 (a).
Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a

valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden
estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and
Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.
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DBE Utilization

The Department began its DBE race neutral program January 1, 2000. Contract specific goals are not
placed on Federal/State contracts; however, the Department has an overall 10.67% DBE goal it must
achieve. In order to assist contractors in determining their DBE commitment level, the Department has
reviewed the estimates for this letting.

As you prepare your bid, please monitor potential or anticipated DBE utilization for contracts. When the
low bidder executes the contract with the Department, information will be requested of the contractor’s
DBE participation for the project. While the utilization is not mandatory in order to be awarded the project,
continuing utilization of DBE firms on contracts supports the success of Florida’s DBE Program, and
supports contractors’ Equal Employment Opportunity and DBE Affirmative Action Programs.

Any project listed as 0% DBE availability does not mean that a DBE may not be used on that project. A
0% DBE availability may have been established due to any of the following reasons: limited identified
subcontracting opportunities, minimal contract days, and/or small contract dollar amount. Contractors are
encouraged to identify any opportunities to subcontract to DBE’s.

Please contact the Equal Opportunity Office at (850) 414-4747 if you have any questions regarding this
information.

DBE Reporting

If you are the prime contractor on a project, enter your DBE participation in the Equal Opportunity
Compliance system prior to the pre-construction or pre-work conference for all federal and state funded
projects. This will not become a mandatory part of the contract. It will assist the Department in tracking
and reporting planned or estimated DBE utilization. During the contract, the prime contractor is required
to report actual payments to DBE and MBE subcontractors through the web-based Equal Opportunity
Compliance (EOC) system.

All DBE payments must be reported whether or not you initially planned to utilize the company. In order
for our race neutral DBE Program to be successful, your cooperation is imperative. If you have any
questions, please contact EOOHelp@dot.state.fl.us.

Bid Opportunity List

The Federal DBE Program requires States to maintain a database of all firms that are participating or
attempting to participate on FDOT-assisted contracts. The list must include all firms that bid on prime
contracts or bid or quote subcontracts on FDOT-assisted projects, including both DBE’s and non-DBEs.

Please complete the Bidders Opportunity List through the Equal Opportunity Compliance system within 3
business days of submission of the bid or proposal for ALL subcontractors or sub-consultants who quoted
to you for specific project for this letting. The web address to the Equal Opportunity Compliance system
is: https://www.fdot.gov/equalopportunity/eoc.shtm.



https://www.fdot.gov/equalopportunity/eoc.shtm
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DBE/AA Plans

Contractors bidding on FDOT contracts are to have an approved DBE Affirmative Action Plan (FDOT
Form 275-030-11B) on file with the FDOT Equal Opportunity Office before execution of a contract.
DBE/AA Plans must be received with the contractors bid or received by the Equal Opportunity Office prior
to the award of the contract.

Plans are approved by the Equal Opportunity Office in accordance with Ch. 14-78, Florida Administrative
Code. Plans that do not meet these mandatory requirements may not be approved. Approvals are for a
(3) three year period and should be updated at anytime there is a change in the company’s DBE Liaison
Officer and/or President. Contractors may evidence adoption of the DBE/AA Policy and Plan and/or a
change in the designated DBE Liaison officer as follows:

e Print the first page of the document on company stationery (“letterhead”) that indicates the
company’s hame, mailing address, phone number, etc.

e Print the company’s name in the “ " space; next to “Date” print the month/day/year the policy is
being signed; record the signature of the company’s Chief Executive Officer, President or
Chairperson in the space next to “by” and print the full first and last name and position title of the
official signing the policy.

e Print the DBE Liaison’s full name, email address, business mailing address and phone number
the bottom of email.

E-mail the completed and signed DBE AA Plan to: eeoforms@dot.state.fl.us.

The Department will review the policy, update department records and issue a notification of approval or
disapproval; a copy of the submitted plan will not be returned to the contractor.
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3-23-2023

John Olson, P.E.

Florida Department of Transportation
3400 W. Commercial Blvd.

Fort Lauderdale, FL 33309

RE: Proprietary Product Certification
FDOT Project FM 444376-1-58-01
Parker Avenue Streetscape

Dear Mr. Olson:

Palm Beach County is requesting the proprietary products listed below, which are consistent
with the current equipment and systems installed throughout Palm Beach County. The
following signalized intersections are included in this project:

TS — 32125 Summit Blvd. & Parker Ave.
TS — 32570 Highland Dr. & Parker Ave.

Based on the FDOT Proprietary Products Review and Certification (630-020-005-a) 4.1,
approval of the use of proprietary products includes synchronization. A determination of
whether a component is justified for synchronization, at least one of the following factors
must be met:

e Function: the proprietary product is necessary for the satisfactory operation of the
existing facility.

e Aesthetics: necessary to match visual appearance of existing facilities.

e |ogistics: the proprietary product is interchangeable with products in the Contracting
Agency’s maintenance inventory.

The sole use of these products have determined to be necessary based on Function and
Logistics. The requested products will be integrated with the County’s existing traffic signal
systems and will be included in the County’s maintenance management. The County
requires the same devices throughout its network for seamless operation and maintenance.

Commander ATC Traffic Controller
o Manufacturer: Cubic ITS Inc (Trafficware)
o NEMATS2 Type 2
o APL Certification: 671-017-014

Traffic Controller Cabinet Assembly — NEMA TS-2 Type 6 (2 Rack):
o Manufacturer: Cubic ITS Inc. (Trafficware)
o Model: 70008-TS2/FL
o APL Certification: 676-023-004

ITS Express Express Managed Field Ethernet Switch
o ITS-80 Series V3
o Model: 8042 (switch) and 100-LX10-OM-UHT (Transceiver)
(@]
O

Manufacturer: ITS Express
APL Certification: 684-002-028

Malfunction Management Unit Type 16 (traffic controller accessories)
o Model: MMU2-16LEip
o Manufacturer: Cubic ITS, Inc. (Trafficware)
o APL Certification: 678-016-008
o Re-evaluated new firmware v2.05 with Flashing Yellow Arrow Operation
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Meter Socket
o Manufacturer: Milbank
o Model # UAP3505-XL-TG-HSP
o Type 3R 150 AMP Max
o APL Certification: N/A

Breaker Box
o Manufacturer: Square D
o Model: QO24L70RB
o APL Certification: N/A

Transformer base
o Manufacturer: Pelco Products Inc.
o Model: SP-1116-FL
o APL Certification: 646-001-001

Countdown Pedestrian Signals
o Manufacturer: GE Lighting Solutions
o Model: PS7-CFFI-VLA
o APL Certification: 653-022-018

Pedestrian Detector ~ Push Button
o Manufacturer: Polara Engineering Inc
o BDL3 Series Piezo Push Button (Bull Dog lil Series)
o APL Certification: 665-003-011

Autobahn Series LED Luminaire

o Manufacturer: American Electric Lighting/Holophane
o PB601 fixture

o ATB2 P601, R4, 175 watt, 4000K, MVolt 120V

o APL Certification: 715-005-033

llluminated Street Name Signs

o Manufacturer: Southern Manufacturing Co
Model: FF-1.1.S-Series
APL Certification: 700-015-019
Double sided, free swinging, Size 6x2 or 8x2 only,
One photoceli per sign, fluorescent

o O O O

Le Grand —Strain Relief (Mast Arms)
o Manufacturer: Legrand Pass & Seymour
o Standard-Duty, Closed Mesh, Offset Eye Grips
o Stainless Steel Catalog FC0750FSS
o APL Certification: N/A

GovComm CCTV Camera
o Model: GC-IMPO-2D40 / 2MP 40X Optical Zoom
o Manufacturer: GovComm, Inc,
o APL Certification: 682-002-020
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No other devices were evaluated for use due to their functionality with the existing
infrastructure.

Sincerely, /
-

_ (A7
Fa 4&5{ Jafar, P.E., Ph.D.
Manager, Tréffic Signal and Lighting Design

J

9%

wt
FJ:MC:qg
Attachment: FDOT Proprietary Product Certification and spec sheets

ec: Motasem Al-Turk, Ph.D., P.E. — Director, Traffic Division - Palm Beach County
Melissa Ackert, PE — Asst. Director, Traffic Division — Palm Beach County
Ricardo A. Reyna P.E. — FDOT PM ricardo.reyna@dot.state.fl.us
Matthew B. Fursetzer — matthew.fursetzer@kimley-horn.com

File: Intersection — TS-32570 and 32125
Plan Review file
Project file

N:ATRAFFIC\Signals\Proprietary ProductsiLetters sent ta FDOT\444376 Parker Ave Streetscape\PPL Letter signed by PBC 3-22-23.docx
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STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 630-020-07
FDDsFi\) PROPRIETARY PRODUCT CERTIFICATION PROGRAM MANAGEWENT
To: John Olson. P.E. Date:6/26/2023
Design Engineer
Financial Project 1D:444376-1-58-01 New Const. RRR []

Federal Aid Number:D422-047-B

Project Name:AP Project - Parker Ave Streetscape from SR 882/Forest Hill Blvd to Nottingham Blvd
State Road Number:NA Co./Sec. / Sub.:NA

Begin Project MP:0.000 End Project MP:1.294

Full Federal Oversight: No [X] Yes[[]  Note: If Yes, submit to FHWA Director

A justification and all supporting documents must be attached to this document.
Mark the appropriate certification:

“| Fattoush Jafar, PE Ph.D Mar of Siganl and SL Design __, of the P.B. County Traffic Div.
Print Name of Initiator Position Title Name of Agency

do hereby certify that in accordance with the requirements of 23 CFR 635.411 (a)(2),
Mark appropriately (choose only one option):

that this patented or proprietary item is essential for synchronization with existing highway facilities.
[ that no equally suitable alternative exists for this patented or proprietary item.”

§-2&-20 2.3

g Ah A ,
Signature / / ’ Date

For Department Use Only
John J. Olson, P.E. District Design Engineer

o '
Print Name Position Title

of the Florida Department of Transportation, do hereby approve this certification request made in accordance with the

requirements of 23 CFR 635.411(a)(2),
Mark appropriately (choose only one option):

that this patented or proprietary item is essential for synchronization with existing highway facilities.

[ that no equally suitable alternative exists for this patented or proprietary item.”
Identify any conditions and limitations:

DocuSigned by:
7 :
| Jolun ). Blsow, P.E. - 07/12/2023 | 4:48 Pm EOT
SME@AC&QFSAOE... Date
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CUBIC. | J Trafficware
/ANEMATS I T52.1 and T2

ATC Controller

With Scout
Software.
TS2-2
Controller

Advanced Traffic Controller

The new COMMANDER™ ATC Traffic Signal Controller is designed to meet and exceed the latest NEMA
TS1,TS2-1, TS2-2 and ATC standards. COMMANDER is the result of customer guidance, Cubic | Trafficware’s
extensive experience in electrical design and the latest innovations in industrial design & software
engineering concepts. COMMANDER provides unparalleled performance in all signal control applications
with advanced functionality for complex phasing, detector processing, coordination, preemption,
communications, adaptive timing, systems operation and Connected/Autonomous Vehicle applications.

COMMANDER’S ground-breaking industrial design is compact for those tight-fit cabinets and easily carried
with dual handles, capturing the essence of COMMANDER'’S functional design elements. Its enhanced
usability includes a large, sloped and recessed front panel with bright color display for day and night time
use, touch screen, large keypad, and graphical user interface (GUI) as well as a classic mode user interface.

Performance includes full compliance with the Version 6 ATC standard and more... enhanced Version 6
engine board with an additional QUICC processor for communications co-processing, and a separate
processor for graphics and other secondary control functions. COMMANDER is designed to operate with
Cubic | Trafficware’s SCOUT controller firmware.

522 Gillingham | Sugar Land | Texas | 77478
For more information, call 281-269-6512 or visit www.trafficware.com.
© 2019 Trafficware Group, Inc. COMMANDER-02202019
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Product Features

Industrial Design

« Strong, sturdy construction to withstand rough handling

« Compact-8.2"x15"x6.5"

« Solid, flat top - resists drips & condensation and allows
items to be placed on top

« Sloped front face for greatest viewing angle at a variety m cnnttﬁuﬁf
of heights ettt

« Dual handles - designed and placed for comfort

 Recessed front panel provides additional protection

+ Side-mounted 2070-A2 Comm module slot

+ Recessed module face reduces shelf width needed for '

nitor
=..' Mo

.:"{.

Cabinet

cable connectors =

« Non-skid, screw-mounted, wide-temperature feet
S\tﬁlﬁm

Performance 7

« Full compliance with Version 6 ATC...and more

+ Enhanced Version 6 engine board

« 2nd powerful processor module for graphics and
secondary functions

Removable Storage
- SD Card
- Up to 8GB
. Datakey
- 3.3V
- Up to 32Mb
« Both devices
- Receptacles installed, storage devices optional
- Industrial temperature rated
- Configuration and log data
- Recessed to protect from damage Controller

Display Graphical User Interface A Monitor

« 7" color 800 x 480 TFT display « Allows user to switch between GUI and Classic Mode Ul

« High-brightness, sunlight-readable - Day and night mode

« Resistive touch panel, unaffected by moisture - Table data entry with collapsed arrays and pop-ups

« Both graphical user interface and Classic Mode Ul « Message Center and Alerts

« Display and touch screen sealed to front panel « Graphic real-time status

Graphics Processor Engine Board - Ver. 6

« ARM Cortex-A7 processor @ 800MHz « Meets and exceeds ATC Standard ver. 6.25

+ 256MB SDRAM memory + Meets Caltrans TEES 2009 + Errata 1 & 2

« 256MB Flash memory « Supports ATC API

- Two 10/100MBit ethernet ports « PowerQUICC 2 Pro @ 400MHz

+ USB 2.0 high-speed + 2nd QUICC for port expansion

« TFT LCD interface « 128MB DRAM - 512MB ready

« Linux ver. 4 « 256MB Flash - 1GB ready

« Ethernet link to engine board - allows loosely-coupled « 2MB SRAM (SuperCap-backed) - 4MB ready
co-processing « Linux ver. 3.4.118

« SD Card - high-speed SDIO interface

COMMANDER™

ATC Controller

Keypad

« Firm rubber keypad with large keys

« Metal dome tactile switches

+ Generous 0.8” spacing

« Key assignments friendly to 2070 and 980 ATC users
- Dual-labels provide 1-1 mapping to 2070
- Retains ATC controller 980 alternate functions
- Dedicated brightness function key

5 Ethernet Ports

. 2 - Ethernet switches, one per engine board ethernet
+ 2-10/100 ethernet ports per switch

+ 1-10/100 ethernet port to graphics processor
“Active” Indicator

« Bi-color LED - Red and Green

3 USB 2.0 High Speed Ports

« 2-USB ports from engine board

« 1-USB port to graphics processor

ATC Console Port

- ASYNC EIA-694 (RS232), also for devices (SP4)
- 115.2Kbaud, Tx/Rx

NEMA TS-2 Port 1

+ SDLC port for cabinet communications

« 153.6Kbps

NEMA TS-2 Port 2

- ASYNC EIA-694 (RS232) for devices (SP8)

« 115.2Kbaud, with modem control

Speaker

+ Loud, front-mounted speaker

« Supports tones and full audio
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( 2> ~ ATC Controlle

Features Comparison

Enclosure
Dimensions (H x W x D) 8.2"x15"x6.5" 8.5"x 14.8" x 6.4" 10.5" x 14.8" x 7.8"
Carrying Handle 2, integral, sides integral, rear

Engine Board

ATC Standard Compliance ver 6.25 ver 5.2b ver 5.2b

Processor PowerQUICC2Pro ~ PowerQUICC 2 Pro PowerQUICC 2
(TEES)

Additional Comm Processor QUICC

Speed (MHz) 400 233

DRAM (MB) 128 128 64 64

FLASH Memory (MB) 256 64 64 32

SRAM (backed up) (MB) 2 2 1 1

Linux Version 3.4.118 2.6.3x 34 2.6.18

User Interface

Display - Color Graphic 800 x 480 240 x 120

Sunlight Readable Y Y

Display Heater Option Y Optional

Graphics Support HTML5 Android™

Keypad (# of keys) 29 28 28 (2070) 28

Key Spacing 0.8” ~0.8" 0.5"

Tactile Keys Y N Y

Touch Panel Y Y Y

Speaker Y Y Beeper

Communication Ports

Ethernet 5 4 4 4

Ethernet (Graphics Processor) 1

Serial Port (NEMA Ports 1 & 2, C50S) Y Y

USB Ports 3 1

USB (Graphics Processor) 1

Datakey Socket (side) Y Y Y Optional

SD Card Socket, Internal (Speed) Fast Optional

SD Card Socket, External (Speed) Serial

24V DC Over-Current Electronic Electronic Yes

Comm Status Indicators Y Y Yes

Comm Slot (side) Y Y Y Optional

*Qther controller specifications based upon published data as of 04/01/2018
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CUBIC. | I Trafficware

NEMA Cabinets

Refined and perfected over almost four decades of
iIntensive customer use

Cubic | Trafficware offers a full line of NEMA standard cabinets that can be custom designed to suit your exact
needs. The multitude of convenience and safety features found in our wired cabinets make installation and
maintenance a snap.

Cubic | Trafficware’s wired cabinet assemblies provide for 8 phase, 4 pedestrian, 4 overlap operation. Detector
racks are available in a number of configurations including but not limited to 6, 8, 10 and 12 positions. The TS2
version also includes one position for a Bus Interface Unit (BIU) per detector rack. The load bay comes standard
with 12 or 16 load switch positions and a 2 position BIU rack expandable up to 4.

Cubic | Trafficware’s wired NEMA cabinet assembilies also feature a one piece body wrap with no seams, a divided
exhaust plenum for dual fan operation to prevent backflow. Our standard cabinets are painted white on the inside
with white terminal designations on a black anodized main panel for superior visibility. Hot-swappable modular
MOVs can be added to the field termination strip for an added layer of surge protection.

The power panel is designed for up to 4 circuit breakers, any type of surge protection, a solid state relay and safety
cover. Detector panels are available with optional surge protection. The main panel swings down without having
to remove any cabinet modules. A swing out technician’s panel, laptop shelf, cabinet print drawer or pouch as well
as an auxiliary panel are all available in a number of configurations.

All Cubic | Trafficware cabinets undergo an intensive testing procedure for a minimum of 24 hours prior to
shipment to ensure operational and safety “peace of mind” for decades to come.

522 Gillingham | Sugar Land | Texas | 77478
For more information, call 281-269-6512 or visit www.trafficware.com.
© 2019 Trafficware Group, Inc. NEMACab-02202019
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NEMA Cabinets

FEATURES

Meets NEMA Standards

Base Mounted or pole mounted

Constructed of .125” thick aluminum

Stainless steel external hardware

Continuous cabinet shell with no welded seams and a sloped roof to aveid accumulation of water
“C” Mounting channels on side and back walls for mounting shelves and panels, 4 on sides and 2 on back
3-point latching mechanism with Corbin #2 lock

Stainless steel door handle designed for padlock

Stainless steel door hinge

Single or double flanged door frame

Doors sealed with closed cell neoprene gaskets

Bar stop at top and/or at bottom of the door

Swing out technician panel

16 Load switches: 8 phase, 4 pedestrian operation and 4 overlaps

32 Channel high density detector racks available

Up to 16 position, swing down aluminum load bay

Ground fault interrupt 115 VAC receptacle

Pleated fiber filter in door

Provision for mounting thermatically controlled fan(s), with a screened air exhaust opening under the roof overhang
Heavy duty terminal blocks

Engineered precisely to agency specifications

OPTIONS

Dimensions Outside Opening

{rounded to the nearest inch) 54"Hx44"Wx 26" D 42" Hx 41" W
68" Hx 44" W x 26" D 56" Hx 41" W
77"Hx44"W x 26" D 63"H x41" W

*Full range of custom sizes available

Finish Bare aluminum, anodized or powder coating in a variety of colors

Shelving 2 to 4 shelves depending cabinet height

TF BIU Slots 2or4

Detector Panel 16 to 64 detectors

Locks Variety of lock and keying options

Lighting Incandescent, flourescent or LED light ficture options, door switch activated

Hinge Continuous or optional three (3) hinge arrangement, secured with stainless steel carriage bolts

with nylock nuts

Doors Optional double-flanged
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TECHNICAL SPECIAL PROVISIONS

SPECIFICATIONS FOR TRAFFIC CONTROLLER ASSEMBLY

The following are the descriptions of the items for the Palm Beach County Controller Assembly
specification (Bid Item 670-5-11 and Bid Item 670-5-11A). The items include the cabinet and
the loop detectors.

PBC Spetial 68” — TS2 —(Tvpe 6 -64 Channel
Description " .

Naztec TS2 TYPE 1 REGIONAL CABINET ASSEMBLY

Naztec 980 TS2 TYPE 2 Secondary Controller w/100 Mb Ethernet (designed for
FSM) -

P-44 Cabinet Assembly Type-6 Size

Naztec TS2 MMU Model 516 w/ Seria] Port

Naztec TS2 BIU Model 130 '

16 - NEMA Load Switches, 1 NEMA Flasher, 8 Flash Transfer Relays
Luminaries Interface on Power Panel

Naztec TS2 Cabinet Power Supply

16 Channel Detector Rack

2 Channels Opticom Rack & Field Panel

64 Loop Detector Panel W/ 64 SRA-6LC Surge Amestors

Set of FL DOT Spéc Load Resistors For Back Panel

Ball Bearing Roller Drawer

Thermostat Controlled Fans

Hardened FSM Ethermnet Switch

Naztec TS2 Dual Channel Detector Card w/ Timing and Delay

Add eight (8) detector Channels to Cabinet

NO—INHHD—Ih—I.hN)——lp-O\HH —

v W

PBC Normal 68” — TS2 {Tvpe 532 Channel ]

Description

Qty

Naztec TS2 TYPE 1 REGIONAL CABINET ASSEMBLY

Naztec 980 TS1 TYPE 2 Secondary Controller w/ 100 Mb Ethernet (designed for
FSM)

P-44 Cabinet Assembly Type-5-8ize

Naztec TS2 MMU Model 516 w/ Serial Port

Naztec TS2 BIU Model 130

16 - NEMA Load Switches, 1 NEMA Flasher, 8 Flash Transfer Relays
Luminaries Interface on Power Panel

Naztec TS2 Cabinet Power Supply

16 Channel Detector Rack

2 Channels Opticom Rack & Field Panel

32 Loop Detector Panel W/ 32 SRA-6LC Surge Arrestors

Set of FL DOT Spec Load Resistors For Back Panel

Ball Bearing Roller Drawer

Thermostat Controlled Fans

Hardened FSM Ethernet Switch.

Naztec TS2 Dual Channel Detector Card w/ Timing and Delay

Add eight (8) detector Channels to Cabinet

oy

—-;-—-Mp—mn—x-—lv—-l\)i—-p-ln—-.hu-l—-

n\raffic\gt\signal misc\als_sttachmenta.doo

TSP-27
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ITS Express Switch and ITS Express SFP Transceiver
e Model 8942_-!- V3 (switch) and 100-LX10-OM-UHT

transceiver)

HARDENED
NETWORKS

10/10011G ITS_8042+ :

RM
Ring

Fault

"N I HARDENED
NETWORKS

V3 Flexi-Port Technology

ITS- 8042+ V3

N
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N | EfWorke ITS-8042+ Overview V3 Technology

 Advanced Hardened Layer 2+
 Next generation ITS-8040+ » V3 Technology
« 10 Gb USFP+ (Ultra SFP+)

s 2.5 Gb ESFP (Enhanced SFP)

« Bypass Fiber Ports

* S-Flow network usage monitoring

» FLAPL Approval #: 684-002-028
« Exceeds NEMA TS-2 Specifications

« 96 GB Back- Plane

« Designed for heavy video use in unicast/multi-cast in extreme
environments

* Exceeds NEMA TS-2 specifications

* Layer 2+ managed hardened IGMP switch

» 2 USFP+ ports 100Mb/1000Mb/2.5Gb/10Gb (Ultra SFP+ ports)

» 2 ESFP ports 100Mb/1000Mb/2.5Gb (Enhanced SFP ports)

* 8 copper ports 10Mb/100Mb/1000Mb TX

« Easy to configure web interface designed by ITS users

» Optical monitoring with mapping capabilities

» Fast ITS ring recovery time< 10ms over 250 units of connections

 Remote monitoring of utilization and data flow with RMON

« File transfer options include SFTP, FTP, SCP, TFTP, HTTP, and HTTPS

« Ring Protocols: STP, RSTP, MSTP, PVST, PVST +, RPVST +, R-RVST4,
ITS- Ring, Moxa/ Herschman/ Advatech Rings

= Notifications for link up, link down, SFP power/temperature,
topology change ring environment, SMTP, SNMP, and relay output

* ESFP/USFP+ mix and match all speeds single or multi-mode,
dual strand (LX,EX,ZX, ZR) or single strand fiber (BX, BR)
100Mb/1000Mb/2.5Gb/10Gb

* VeriPHY (advanced real-time copper cable testing)

« Optical Bypass Function supporting any speed and links
including 2 port duplex (dual strand), or 4 port simplex (single
strand) fiber connection

* Swapable primary and secondary software instances with
multiple configuration storage

» Separate memory for forwarding plane, firmware, and startup
configuration

* Bypass switching time <10ms

[7s-B041 ¢

ITS Express switches have been specifically
engineered to handle the challenging demands
of extreme environmental conditions and 8k
multi-cast high bandwidth video applications.

A vast array of redundancy protocols combined
with dual redundant power capabilities ensure
maximum uptime for mission-critical
applications.

Hardened Networks provides state-of-the-art
designed switches, which all feature
next-generation ASICs, robust backplanes,
and dependable firmware. This gives you the
“best-of-breed” in environmentally
challenging switch products..

Where Innovation
Meets Reliability

2022 ITS Express, Inc. All Rights Reserved. Designated trademarks and brands are the property of the their respective
vners. All product specifications and data are subject to change without notice to improve reliability function, design, or
otherwise. ITS Express, Inc. disclaims any or all liability for any errors, inaccuracies, or incompleteness contained in
any data-sheet orin anvotherdisclosure relating to any producl
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Switch Model

ITS-8042+ V3

Physical Ports

USFP+ 2
100Mb/1G/2.5GB/10GB Base-X SFP+

ESFP 2
100Mb/1G/2.5GB Base-X SFP

Copper TX 10Mb/100Mb/1000Mb a

Ports in RJ45 Auto MDI/MDIX

Technology

Ethernet Standards

-IEEE 802.3-2018 for 10/100/1000 Base- T(X),
100/1000/2.5Base- (F)X, 10G Base-R

-IEEE 802.3ab for 1000Base-T

-IEEE 802.3z for 1000Base-X

-IEEE 802.3x for Flow control

-IEEE 802.3ad for LACP (Link Aggregation Control Protocol)
-IEEE 802.1p for COS (Class of Service)

-IEEE 802.1Q-2014 for VLAN Tagging, STP, RSTP, and MSTP
-IEEE 802.1w R-PVST+ Cisco natively compatible for all VLANs
-IEEE 802.1x for Authentication

-IEEE 802.1AB for LLDP (Link Layer Discovery Protocol)

MAC Table 32k

Processing Adaptive cut-through w/ fallback to store-and-forward
Priority Queues 8

Protocols CSMA/CD

Packet Buffer 32Mbits

Jumbo Frame

Up to 10k Bytes

Switch Properties

-Switching bandwidth: 96Gbps

-Maximum number of available VLANSs: 4096
-VLAN ID range : VID O to 4095

-IGMP multicast groups: 64 for each VLAN
-Port Loop Protection

Security Features

-HTTPS / SSH / SSL enhance management security

-Device binding with alive check, DDOS Prevention, and
stream check

- SFTP, SCP secure file transfer

-Port based network access control (802.1x)

-IP Source Guard for DHCP Security

-RADIUS/TACACS+ centralized user password management
-User Privilege Level Management

-SNMPv3 encrypted authentication and access security

Copyright ©@ 2022 ITS Express, Inc. All Rights Reserved. Designated trademarks and brands are the praperty of the their respective
owners. All product specifications and data are subject to change without notice to improve reliability function, design, or
otherwise. ITS Express, Inc. disclaims any or all liability for any errors, inaccuracies, or incompleteness contained in
any data-sheet, or in any other disclosure relating to any product.
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- Powerful GUI and CLI co-developed with our users
-Redundant Ring (ITS-Ring) with recovery time less than 10ms
-VLAN (802.1Q) with VLAN tagging

-Port configuration, status, statistics, monitoring, security
-DHCP Server/Client/Relay

-NTP recurring Daylight Saving Time option

-IGMP v1, 2, 3 - RFCs: 3376 with 4604 update

-IPv6 Multicast Listener Discovery Protocol (MLDv2)
-IGMP snooping globally or per VLAN

Multicast Features -Configurable SSM Range designation

-Selectable auto mode or IGMP/MLD version per VLAN
-IGMP Snooping Port Group Filtering Profiles
-IGMP/MLD Querier Election per VLAN

Software Features

-TOS/Diffserv supported

-CoS

-Application based QoS

-IP based bandwidth management

-Port rate limiting: user define

-Storm Control

-Port Classification

-Port Tag Remarking

-Port DSCP

-Port Policing and Shaping

-Queue Policing and Shaping

-DSCP- based QOS

-WRED (Weighted Random Early Detection) for congestion
avoidance

-ITS-Ring

-Express-Chain

-Express-Ring (Express Ring now integrates

with Moxa, Advantech, and Hirchmann ring protocols)
-STP/RSTP/MSTP (IEEE 802.1d/w/s)/ PVST/PVST+
-R-PVST+ IEEE 802.1W native Cisco compatible per VLAN

Traffic Prioritization

Network Redundancy

RS-232 Serial Console Port RS-232 in RJ45 connector with console cable. 115200bps, 8, N, 1
D ato
Power Indicator (PWR) Green : Power LED x 2
Green : Indicates that the system is operating in Ring Master

Ring Master Indicator (R.M.
Ing r ¢ ( ) mode

Copyright © 2022 ITS Express, Inc. All Rights Reserved. Designated trademarks and brands are the property of the their respective
owners. All product specifications and data are subject to change without notice to improve reliability function, design, or
otherwise. ITS Express, Inc. disclaims any or all liability for any errors, inaccuracies, or incompleteness contained in
any data-sheet, or in any other disclosure relating to any product.
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LED Indicator

Redundant-Ring Indicator (Ring)

-Green: Indicates that the system operating in
redundant-ring mode
-Green Blinking: Indicates that the ring is broken

Fault Indicator (Fault)

Amber: Indicate unexpected event occurred

10/100/1000Base-T(X) RJ45 Port
Indicator

-Green for port link/act (upper)

-Dual color LED for speed: Green for 1000Mbps
-Link light amber for 100Mbps (upper),

and amber for 10Mbps (lower)

1G/2.5GBase-X SFP Port Indicator

Dual color LED: Green for 2.5G link/act, Amber for 1G link/act

1G/10Gbase-X SFP Port Indicator

Power

Dual color LED: Green for 10G link/act, Amber for 1G link/act

Redundant power input

Dual DC inputs 12-48VDC on 6-pin terminal block

Power Consumption (Typ.)

21.7 Watts

Overload Current Protection

Present

Reverse Polarity Protection

Relay

Present

Relay output to carry capacity of 1A at 24VDC

Reset Button

Enclosure

<5 sec: system reboot; >5 sec: factory default

1P-30

Weight (g)

176g

Dimension (W x D x H)

74.3 (W) x 125 (D) x 153.6 (H) mm (2.93 x 4.3 x 6.05 inches)

Storage Temperature

-40 to 85C (-40 to 185F)

Operating Temperature

-40 to 85C (-40 to 185F)

Operating Humidity

5% to 95% Non-condensing

Regulatory Approvals

EN55032, EN55024(CE EMC), FCC Part 15B, EN61000-3-2,

EMC
EN61000-3-3
EMI CISPR 32, EN55032, FCC Part 15B class A
-EN 61000-4-2 (ESD)
-EN 61000-4-3 (RS)
-EN 61000-4-4 (EFT)
EMS -EN 61000-4-5 (Surge)
-EN 61000-4-6 (CS)
-EN 61000-4-8 (PFMF)
EN 61000-4-11 (DIP)
Shock IEC 60068-2-27
Free Fall IEC 60068-2-31
Vibration IEC 60068-2-6

Safet

EN60950-1, UL 60950, EN 60950-1

Copyright © 2022 ITS Express, Inc. All Rights Reserved. Designated trademarks and brands are the property of the their respective
owners. All product specifications and data are subject to change without notice to improve reliability function, design, or
otherwise. ITS Express, Inc. disclaims any or all liability for any errors, inaccuracies, or incompleteness contained in
anv data-sheet. or in anv other disclosure relating to anv product.
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The ITS-8042+ is the ITS-8042 with a built-in optical
bypass switch, which in the event of a power outage, the
fiber links on either side of the down switch will be
directly linked in a ring or star topology.

The ITS-8042+ is designed for extreme weather
conditions associated with power outages, including
snow and ice storms, severe thunderstorms, tornadoes,
hurricanes, and other inclement weather.

The ITS-8042+ provides two sets of bypass fiber ports
giving the ESFP/USFP+ ports additional redundancy
capability in either simplex or duplex modes.

The process is this simple:

Connect a LC fiber cable from ESFP/USFP+ fiber port to a
SFP-labeled bypass port. Connect another LC fiber cable
from the corresponding PANEL labeled bypass port with

ITS _8 O42+ the same pair letter (A or B) to the fiber patch panel.

Once the cabinet and switch lose power, the transit traffic
will travel through the bypass module and onto the next
active switch.

Note that the fiber ports will work if they are not connected
to a bypass port. This feature is a significant upgrade in
resiliency because there is no disadvantage.

Bypass Specification

Bypass Physical Ports LC Connector: 4 simplex or duplex single-mode LC Connector
Optical Fiber: single mode 2/125nm

Fiber Ethernet Operating Wavelength: 1260-1570nm
Switch Time: <10ms

Fault Contact Relay output for power failure warning

Copyright © 2022 ITS Express, Inc. All Rights Reserved. Designated trademarks and brands are the property of the their respective
owners. All product specifications and data are subject to change without notice to improve reliability function, design, or
otherwise. ITS Express, Inc. disclaims any or all liability for any errors, inaccuracies, or incompleteness contained in
anv data-sheat nrin anvnather disrlogiire ralating ta anv nraduiect
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ITSEXPRESS

ITS - SFP Single Mode Family

4+

“ITS Selutions For The Future” é"

oo

1000-LX10-O0M-UNT

Class 1 Laser 21 CFR) i

The SFP transceiver is high performance, cost

effective module supporting dual data-rate of

1.25Ghps/1.0625 Ghps and from 10km to 150km
transmission distance with SMF.

1310nm FP laser and PIN photo

Operating temperature -20 to +100°C

Dual data-rate of 1.25Gbps/1.0625 Gbps operation
10k-20k-40k-60k-80k-120-150k transmission with SMF
Available with optical monitoring (-om series)
Standard serial ID compatible with SFP MSA

SFP MSA Package with duplex LC connector
Spring-Latch for high density applications

Very low EMI and excellent ESD protection

Multiple frequency options available

+3.3V Single power supply [ TS EX PR_ESS
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mil LT VIV ViV VvV

Complies With The New

-
NEMA MMU2 Standard and
MUTCD Requirements

" MMU2-16LE SERIES
I NEMA LCD MALFUNCTION MANAGEMENT UNIT

* MMU2-16LEip with Ethernet Port
= MMU2-16LE with EIA-232 Port

Whether you’re a NOVICE or EXPERT Signal Technician, wouldn’t it be
great if you could:
U Use a built-in SETUP WIZARD to quickly and accurately configure the Signal
Monitor to the exact requirements of the cabinet and intersection?

] Use a MENU DRIVEN LCD interface to view vital cabinet operational details such
as field signal voltages, historical event logs, and monitor configuration data?

1 Use a built-in DIAGNOSTIC WIZARD to automatically diagnose cabinet
malfunctions and pinpoint faulty signals?

If your answer is Yes, the MMU2-16LE SmartMonitor® is for YOU!

NEW MMU2-16LE SmartMonitor® ENHANCED FEATURES

NEMA TS2-2016 Standard: The MMU2-16LE SmartMonitor® meets all specifications of the NEMA Standard TS2-2016 for the
MMU2 configuration while maintaining compatibility with NEMA TS1-1989 Assemblies.
NEMA Standard The MMU2-16LE SmartMonitor® supports MUTCD Flashing Yellow Arrow PPLT operation and
Flashing Yellow Arrow PPLT: meets / exceeds the NEMA Standard MMU2 requirements of TS2-2016 FYA, providing modes for
both TS-2 or TS-1 cabinet configurations.
Standardized Communications: Real-time SDLC communications with the Controller Unit exchanges field input status, Controller
Unit output status, fault status, MMU programming, and time and date.

Full Intersection & Status Display: Two high contrast, large area Liquid Crystal Displays (LCD) continuously show full RYG(W)
intersection status. A separate graphic LCD provides a menu driven user interface to status, signal
voltages, configuration, event logs, and the Help system.

Event Logging: A time-stamped nonvolatile event log records the complete intersection status as well as AC Line
events, configuration changes, monitor resets, temperature and true RMS voltages.

Setup Wizard: Use the built-in Setup Wizard to configure the Nema Enhanced settings of the SmartMonitor® by
answering a short series of questions regarding intersection design and operation.

Diagnostic Wizard: The Diagnostic Wizard automatically pinpoints faulty signals and offers trouble-shooting guidance.
and Help System The integrated Help System provides context sensitive operational assistance.
TS-1 Type 12 with SDLC Mode: The MMU2-16LE SmartMonitor® can be configured to operate with the Port 1 SDLC function and
Diagnostic Wizard enabled in a TS-1 twelve channel cabinet with no cabinet wiring changes.
Program Card Memory: Enhanced settings of the MMU2-16LE SmartMonitor® are stored in nonvolatile memory on the EDI
Program Card. Moving the Program Card to another MMU2-16LE automatically transfers all settings.
Signal Sequence History Log: The five Signal Sequence History logs stored in nonvolatile memory graphically display up to 30
seconds of signal status prior to each fault event.
LEDguard®: This EDI innovative signal threshold technique can be used to increase the level of monitoring
protection when using LED based signal heads.
EDI RMS-Engine: A DSP coprocessor converts AC input measurements to True RMS voltages, virtually eliminating
false sensing due to changes in frequency, phase, or sine wave distortion.

ECcom PC Software: Access to the MMU2-16LE data is provided by the industry standard EDI ECcom Windows based
software for status, event log retrieval, configuration, and data archival.

EBERLE DESIGN INC. A E Dl
3510 East Atlanta Avenue Tel (480) S68-8407

Phoenix, AZ 85040 USA Fax (602) 437-1996

www. EDItraffic.com

MMU2-16LE Catalog Sheet — 022819 Designed, Manufactured and Tested in the United States of America IS0 9001:2015 Registered
SmartMonitor and LEDguard are registered trademarks of Eberle Design Inc. U.S. Pat 7,246,037 & 9,460,620
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UAP3505-XL-TG-HSP

MILBANK'

ENERGY AT WORK

Catalog Number UAP3505-XL-TG-HSP Enclosure Aluminum with Powder Coat
Marketing Product Description 5 Terminal Ringless Small Finish
Closing Plate Triplex Ground Jaw Quantity 5 Terminal
Lever Bypass Stainless Steel
Hasp Aluminum Painted Bypass Type Lever Bypass
UPC 784572301061 Number of Meter Positions 1 Position
Length (IN) 4.844 Equipment Ground Triplex Ground
Width (IN) 10 Hub Opening Small Closing Plate
Height (IN) 18.5 Line Side Wire Range 6-2/0 AWG
Brand Name Milbank Load Side Wire Range 6 -2/0 AWG
Type Ringless Meter Socket Number Of Receptacles 0
Application Meter Socket
Standard UL Listed;Type 3R
Voltage Rating 600 Volts Alternating Current
Amperage Rating 125 Continuous Ampere
Phase 1 Phase
Frequency Rating 60 Hertz
Size 4.844L x 10W x 18.5H
Number Of Cutouts 0
Cutout Size No Main Breaker
Cable Entry Overhead
Terminal Lay in
Insulation Glass Polyester
Mounting Surface Mount

Please consult serving utility for their requirements prior to ordering or installing, as specifications and approvals vary by utility and may require local
electrical inspector approval. All installations must be installed by a licensed electrician and must comply with all national and local codes, laws and
regulations. Milbank reserves the right to make changes in specifications and features shown without notice or obligation.

Milbank Manufacturing | 4801 Deramus Ave., Kansas City, MO 64120 | 877.483.5314 | milbankworks.com
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FEATURE TABLE
ITEM | QTY DESCRIPTION
A 4 STD. MNTG. EMBOSS
B 1 . SOLID K.O.
C 1 s, 2 CONC. K.O.
D 6 1, 1%, 1%, 2 CONC. K.O.

18 1/2"

t— 10" O.D. ———— = —®= 413/16"|.D. |-—-—

(g rman

All dimensions are +/- 1/16”.
Drawing views are not to scale.

Version: Please consult serving utility for their
requirements prior to ordering or installing, as

15/8"

31/4" Bl Bt - 31/4"

specifications and approvals vary by utility, and
may require local electrical inspector approval.
All installations must be installed by a licensed
electrician and must comply with all national and
local codes, laws and regulations. Milbank
reserves the right to make changes in
specifications and features shown without notice
or obligation.



www.se.com/us

DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27COF547
D WU Special Lonstructions, 19

Class 1130 / Refer to Catalog 1100CT0501

QO Standard Load Center Main Lugs, Fixed Mains

QO™ Load Centers

(183W—120/240 Vac Rainproof—UL Listed)

Table 1.31: Fixed Main Lugs Rainproof Load Centers (Accepts Only QO Plug-on Circuit Breakers - Not compatible with QO Plug-on
Neutral Circuilt Breakers)
EE o HErS Tm’é'm Load Center Wi':’lealsnize Equipment Box No.
Rating g;:}gﬂﬁ;ﬂ% B?;gc;.leiﬁs Box and Interior AIAWG/kallCU (o?éigg%,?;r;ﬁ:y) (48]
aciory-installed Main Lugs—10 kA Short Circult Current Rating
2 | 4 2 | QO24L60NRNM 144 | 144 Factory-instalied 1NM
R | Metalilc Enclosure
A | Fixed Mains—Factory-instalisd Main L 10 kA Short Circuit Current Rati
| 40A 2 2 [} QO2L40RB /48] 126 | 146 PK3GTA1 1R
g 70A 2 4 2 —Y QO24L70RB 48] 12-3 | 144 PK4GTA 1R
R & 12 (] QQ612L100RB/50/ PK7GTA 2R
8 6 12 6 QO612L100TRB[50] Factory-Installed 2R
E | 100A 8 16 8 QOB16L100RE [50] 81 PK7GTA 2R
[ 12 6 Q0612L100RBCU[50] [51] PK7GTA 2R
8 16 8 QO816L100RBCU/50] [51) PK7GTA 2R
125A 4 8 4 QO148L125GRB [51] 12-2/0 | 14-210 PK7GTA Factory-included 15R

Neutral Circuit Breakers)

- Max.
Mains 3

p Spaces Single Pole
Rating Circuits [47)

Standard Load Center Main Breaker, Convertible Mains

(193W—120/240 Vac Rainproof—UL Listed)
Table 1.32: Convertible Main Breaker Load Centers (Accepts Only QO Plug-on Circuit Breakers - Not compatible with QO Plug-on

Max.
Tandem
Circuif
Bri

Load Center
Box and Interior

—Factory-nstal
Lugs {(Sea

Convertible fo Main { or kowe )€
QOM1 or QOM2 Main Circuit Breaker Frame Size—Coppér B

7 With Feed-thru Lugs, 22 kA S
Amperage Main Circuit Breaker (See
F Bus

Y20 R

Equipment
Ground Bar Kit
{Order Separately)

Box No.
[3¢]

R

A

,!' 125A 6 12 6 QO01612M125FTRB [54] 4-2/0 PK12GTA 3R
P

g 150A 8 16 8 QO1816M150FTRB [54] 4-250 PK1SGTAL 4R
(o]

F 200 A 8 16 8 QO1816M200FTRB [54] 4-250 PK15GTAL 4R

Above listings through 200 A malns rating meet Federal Specification W-P-115C as Type 1, Class 2.

[47] Maximum single pole branch circuits utilizing QO and/or QOT circuit breakers.

[48] See page 1-31 ar Indoor Enclosure Dimensions and Knockout Information, page 1-29
[48]  Use 10 AWG maximum size wire for GFl and AFI circuit breakers.

[50] 70 A Max. branch circuit breaker and 70 A max. back fed main circuit breaker.

{51) Copper bus.

[52] Side hinge door device; allow 1-1/4 in. on left side for door to apen.

[53] 22 k AIR main circuit breaker UL Listed for use ahead of QO, QOT, QO-GFI, QO-AFl, QO-EPD and QOPL 10 k AIR branch circuit breakers to permit their application on systems up to 22

kA

[54] QO1612M125FTRB pravided with QOM1 frame main circuit breaker. Q01816M150FTRB and QO1816M200FTRB provided with QOM2 frame main circuit breaker.

© 2020 Schneider Electric
All Rights Reserved
0712712020

1-15

LOAD CENTERS
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Product data sheet QO024L70RB
Characteristics LOAD Center QO MLO 240V 70A 1PH 2SP

Product availability : Stock - Normally stocked in distribution facility

[Sauare )

by Schneldor Eleciric

Price* : 131.00 USD

Main

Marketing Trade Name

Qo

Product Load Center
Enclosure type Weatherproof enclosure

Cover type Surface cover

Complementary

Tightening torque Main lugs 35 Ib.in, AWG 14.. AWG 10, aluminium/copper

Main lugs 45 Ib.in, AWG 3, aluminium/copper
Main lugs 40 Ib.in, AWG 8...AWG 4, aluminium/copper
Main lugs 35 Ib.in, AWG 12...AWG10, aluminium/copper

and is not to be used for determining suitability or refiability of these products for specific user applications

Load Center Type Main lugs

Line Rated Current 70A

Number of spaces 2 -

Max Short Circuit Current Rating 65 kA

Maximum Number of Single Pole 4

Circuits

Maximum Number ;f Tand;m_ 2 T
Breakers

Number of Phases 1 phase

Voltage Rating 120/240 V AC -
Wire Size AWG 12, .AWG 3 aluminium

AWG 14... AWG 4 copper

Electrical Connection

Grounding bar

Lugs

Groxﬁdﬂg bar (ord;e_d separ;ely)

Electrical connection

Lugs

Wiring configuration

3-wire

Busbar Material

Enclosure Material

Tin plated aluminium busbar

Welded galvannealed steel

* Price Is “List Price” and may be subject fo a trade discount ~ check with your local distributor or retailer for actual price.

Disclaimer: This documentation is not intended as a substitute for

Sep 30, 2020

Schneider
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Cover Finish Baked enamel Gray
Box number iR
Maximum Height 9.37 in (238 mm)
Maximum Width - 4.88 in (124 mm)
Environment
Enclosure Rating NEMA 3R outdoor
Ambient air temperature for operation 23 °F (-5 °C)

104 °F (40 °C)
Product certifications UL Listed

Ordering and shipping details

Category 00101 - QO 1PH LC,2-8CKT,NEMA 1,3R
Discount Schedule DE3A

GTIN 007859801785132

Nbr. of units in pkg. 1

Package weight(Lbs) ~ 5.05Ib(US) (2.29 kg)
Returnability Yes

Country of origin MX

Packing Units

Unit Type of Package 1 PCE

Package 1 Height 4.80in (12.182 cm)
Package 1 width 5.80in (14.732 cm)
Package 1 Length 11.00 in (27.94 cm) -
Unit Type of Package 2 PAL

Number of Units in Package 2 213

Package 2 Weight 1127.00 Ib(US) (511.198 kg)
Package 2 Height 37.50 in (95.25 cm)
Package 2 width 40.00 in {101.6 cm)
Package 2 Length 48.00 in (121.92 cm)

Offer Sustainability

Sustainable offer status Green Premium product
REACH free of SVHC Yes

EU RoHS Directive Compliant

Toxic heavy metal free Yes

Mercury free Yes

RoHS exemption information Yes

China RoHS Regulation China RoHS declaration
Environmental Disclosure Product Environmental Profile

Contractual warranty

Warranty 18 months
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Product data sheet QO024L70RB

Dimensions Drawings

Approximate Dimensions

250 HUB MAXIMUN
[64]

KNOCKOLTS |
N

L2 1e]l e T o]
0 .75 100 128
1319 25 | 3 i

15

0

QOZL40RE Q0z—4L70RB
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F:'jé:?fs'?gﬁﬁ This drawing is for reference only. it is the

Edmond. OK 73013 property of Pelco and is not to be used in whole AS S E M B LY S H E ET
. or in part without Pelco's written permission.

i mosucrLme. - WWW.pelcoinc.com

REF: TITLE:
) Base Assy, Square w/ Plastic Door & Florida
State of Florida Markings, Alum, Cert # 646-001-001 SP-1116-FL

PART NO.:

PART NO

SP-1116-FL-PNC
SP-1116-FL-NL-GL-PNC
SP-1116-FL XX-XX-XX

Door, No Logo—l J
(DATE) P Ground Lug J

Process No Colo

PB-0525 ©°
Ground Lug
FS-3913-SS FS-4110-SS
#10 Screw Washer
[}
FS-1203-SS
Locknut
PB-0543-00-M1
Plastic Door wi/o Logo
@13-20 uax Ey . (RO.75) TYP

12.00 MIN

OPTIONS
B Bolt Circl Groun d% Option NL=No Logo on Plastic Door
ase Bolt Circle = :
mens DU s PB.5323 GL'—Groundlng Lug
Paint

o [TEM PART NUMBER DESCRIPTION QTY
§ 1 |PB-0545 Base, Square w/o door, Alum 1
% 2 |PB-0543-M1 Door, Square Base, w/ Pelco Logo & 3/8" Hole, Plastic 1
5| 3 |FS-2039-SS Screw, Soc Button Hd, 5/16"-18 x 1", Type 304 Stainless 1
g&m. 12{’%?_@015 E:JE_&LED: 1{/]7&/3216 IJLH 1/7/20‘_16 |RKV 1[!1/3:16 lé\w 1%1&/168RD| EOCHW. 10{;3@916] SHEET 1 OF 2
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P

=
*
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SO PRODUC

‘_‘.‘

3
F‘v

v

2. See page ii for available paint colors.

7110718

Mote: 1. All assemblies are supplied slandard with stoinless sieel fosteners, sloiled washers,

www.pelcoinc,com - sales@pelcoinc.com - 405-340-3434 - fax: 405-340-3435

Pedestal Bases

Base Assy, Square w/ Plastic Door
APL Certilication #646-001-001

Grounding
Door Lug Coating
SPIMS-FL- [ - [T - [
HL=Ho Logn Blonk=None PNC =Process Mo Color

Blunk=Pelco logo  GL=Grounding Lug P ' =Paint

Collor — %
Set Screws

|

azs {f [20bin s
1 —' Groundnnq
Y Lug
Anchor Bolt Kit, 3/4”-10NC x 18"
w/ 4 Flat Washers & 8 Hex Nuts
Domestic w/ Certs, Galv
PB-5543-GLV
und cables where opplicable. B}
“.’

www intlcer.com

Page 37
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APL # 653-022-018

Lighting

GTX City
LED Countdown

Pedestrian Signals
16 x 18 inch

Excellent Appearance & Visibility
* Robust LED system design enables high luminous
intensity over product life cycle

o Efficient optical system minimizes power consumption
while providing excellent uniformity and viewing angles -
¢ Single piece transparent front window with internal

masking to prevent:

- countdown and icons display from being readily
visible when not in operation

- scratches and abrasions compared with external silk
screen technology

VeRripie®

« Bright and clear icons Meets Rigorous Certification
* Fully uniform look & Testing Standards

* Lowerprofile* * Intertek ETL Verified compliant

¢ Improved luminous intensity uniformity « DOE compliant

e Using MIL-STD-810F and NEMA 250-1991 Type 4 for
environmental robustness, passed reliability and
qualification testing including high temperature,

OUtStandmg Re“qblhty high humidity cycling (HTHH for 1,000 hours)

& Robust Operation « Compliant (for Full Hand/Full Person) with the
¢ Internal conflict monitor preventing walk and ITE PTCSI LED Signal Modules
don't walk indications to light up at the same time - version dated August 2010

¢ Individual power supply drives each display to ensure
proper indication
 Reduced overall power consumption*

* Compared to PS7-CFF1-27A

imagination at work

The Greatest Signals Stand the Test of Time."
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GTX" City LED Countdown Pedestrian Signals

¢ 16 X 18 inch module

M ec h an iCG I O u tl i €  Dpimensions in inches. (mm) indicates metric equivalent

‘ 17.7" ‘ 17.7"
‘ (449) ‘ ‘ (449) ‘

G N o G N
Q

16.0" 139" 16.0"
(406) (354) (406)

NS ~/ e 3 ~/

Design Compliance
Test type

Operating Specifications

Compliance Parameter Rating

-40 to +74°C(-40 to +165°F)

Luminous intensity,

ITE PTCSI LED Signal Modules

Operating Temperature Range*

Uniformity & Viewing Angles version of August 2010 -
Operating Voltage Range 80 to 135V (60Hz AC)

Chromaticity ITE PTCSI LED Signal Modules

version of August 2010 Power Factor (PF) >90 %

MIL-STD-810F Total Harmonic Distortion (THD) <20%
Moisture Resistance 3 . .
Procedure 1, Rain & Blowing Rain Voltage Turn-Off (VTO) 35V

Mechanical Vibration MIL-STD-883 Test Method 2007 Start-up Time < 75msec

Electronic Noise

FCC Title 47 Sec 15 Sub. B*

Transient Voltage Protection

Sec. 2.1.6 NEMA TS 2-2003

Lens & Shell Material

UV Stabilized Polycarbonate

16 AWG, Color Coded

Sec. 2.1.8 NEMA TS 2-2003 Wiring with Strain Relief
Controller Compatibility NEMA TS-2-2003 Hand: Portland Orange
LED Color o .
Sec. 8.2 IEC 1000-4-5 & Sec. 6.1.2 ANSI/IEEE Person: Lunar White
Transient C62.41.2 - 2002, 3KV, 22 Countdown: Portland Orange
Suppression Sec. 8.0 IEC 1000-4-12 & Sec. 6.1.1 ANSI/IEEE Default Mode Hand only
C62.41.2 - 2002, 6KV, 30 Q
*Performed in compliance with ITE test method described in the technical notes
Wiring NFPA 70, National Electric Code
Diait MUTCD 2003, Section 4E.07, Countdown
91ts Numbers Minimum 9" Height & 7"’ Width
1Class A

Product Information

Dimensions ACVoltage Power (W) Intensity Cd/m?
Model Number | Dimensions Person Nominal Person | Countdown | Hand/Digit Person
PS7-CFF1-VLA 16x18in Overlay Full Full 120V - 60Hz 6 6 8 1400 2200
Countdown

Minimum Luminous

*Class A.
2Full MUTCD Compliance

Test Condition : T, = 25°C. All values are design or typical values when measured under laboratory conditions.

GE Lighting » 1-888-MY-GE-LED « www.gelighting.com

1-888-69-43-533 forNorth America-or-+1.216.266.2419

GE Lighting Solutions, LLC is a subsidiary of the General Electric Company. “The Greatest Signals Stand the Test of Time" are trademarks of GE Lighting, LLC. The GE brand

and logo are trademarks of the General Electric Company. © 2014 GE Lighting, LLC. Information provided is subject to change without notice. All values are design or

typical values when measured under laboratory conditions.

TRAF289-R012615



DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547 .

. - #665-003-011

665-1-11
P u mA ENGINEERING INC- 9153 STELLAR CT., CORONA, CA 92883 (888) 3404872

SKu# 23304

82,0 (51)

3.4 (86,7) ~

22,55 (64,8)

8.21x.04 (6,3 x 1)

[ 0.92 (23,4) |

-
l 165
¥ : 41.9)
0.65 (16,5) ] I

L .62 (16) x W .83 (21)

Push button with Palm Beach County logo
Manufacturer custom etch BDL3-B-CE

Suggested Test Circuit
{(Momentary Mode Only)

tkQ

18 V Nominal

BDL3-Y model shown.
Dimensions are in inches (millimeters).

BDL3 - BullDog 117 Series Vandal Resistant ADA Push Button

This button is a highly vandal resistant button with essentially no moving parts. It is pressure activated,
but can withstand an impact from a baseball bat or hammer. When the switch activates, you hear

a beep and the LED either flashes (Momentary Mode) or lights and stays on until the walk cycle
(Latching Mode).

Body Material: Aluminum, Powder Coated

Button Material:
Standard:
Arrow Bution:

316 Stainless Steel

Anodized 6061 Aluminum, Nickel Plated Black Powder Coat on area
surrounding arrow

Piezo Driven Solid State Switch:
Operating Force: 3.0 Ibs. Maximum
Operating Temperature: -30°F to 165°F (-34°C to 74°C)

Operating Voltage: 12-36 VDC, 9-25 VAC RMA (18 VDC Typ.)
MTBF: 8,800,000 hours Typ.

Switch Operating Life: ~ Greater than 300 million operations.

“Off” Cumrent: 15pA Typ.

“On” Resistance: 400 Typ. (Momentary)
Maximum “On” Current. 30 mA (over-current protection) Typ.

Maximum “On” Time: 11 sec. Typ.
Debouce Time: 85 ms. Typ. @
LED Operating Modes:
Momentary: Approx 0.025 sec. LED flash each time button is pressed.
Latching: LED activates only during non-walk phases and stays on until the
beginning of the walk phase.
LED Specifications:
Luminous Intensity: 0.3 Lux @ 1 meter Minimum (Red)
Viewing Angle: 155° Typical
Beeper:
Volume: 68dB @ 1 meter Typ.
Beep on Press: 3.5 kHz
Beep on Release: 2.6 kHz
Beep Length: 50ms Typ.

Terminal screws include washers (clamping plates) intended for bare wire. Crimp Terminals are not
recommended.

Warranty: 5 Years, free from manufacturers defects

See page 2 for additional design compliance and ordering information.

© 2017 Polara Engineering, Inc. Doc, BDL3 Rev. C-24764 06/13/2017 Page 1 of 2

www.polara.com
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POL\RA

Design Compliance

Protection

Test Type Compliance
Activation Force MUTCD 2009 - 4E
Tem;_)e'rature and NEMATS 2
Humidity

Transient Voltage NEMATS 2

Transient Suppression

IEC 61000-4-4, IEC 61000-4-5

Lightning and Power
Protection

GR-1089-CORE, Extended to

6000V-400A, 25 reps, 120VAC-15 mins.

Electronic Noise

FCC Title 47, Part 15, Class A

Mechanical Shock and
Vibration

NEMATS 2

Ingress of Water

NEMA 250 - 6P, Rain, Snow, etc...

Ingress of Water

NEMA 250 - 6P, Submersion

Salt Spray and NEMA 250 - 6P
Corrosion

Ingress of Foreign NEMA 250 - 6P
Objects

Electrical Reliability NEMATS 4

Standard
(Stainless Steel)

Note: Applicable sections only of reference standards. All specifications are
subject to change without notice.

Button Styles

Left Arrow

Body Style ;I_

Blank for Round Body
R — Rectangular Body

Right Arrow
(Aluminum - Black Powder Coat)

Product Ordering Information
R BDL3 AL - B —

Product Category
BDL3 — BullDog 111

Button Style

Blank for standard Stainless Steel button

AL — Left Arrow Button
AR — Right Arrow Button
AU — Up Arrow Button

Mounting Hole Options
(Rectangular Body Only)

Blank for no holes pre-drilled

2H - 2 Holes Drilled
4H — 4 Holes Drilled

Body Color
B - Black
G - Green
Y - Yellow

Push button with Palm Beach County logo
Manufacturer custom etch BDL3-B-CE

Mounting Hole Options
(Rectangular Body Only)
2.28 (7,1) 2x

2.8

3.70
(94,0)

-«

)

2 Holes Drilled

1.875
@76 €
4 Holes Dirilled

7 (4,3) 4x

*J\

3.25
(82,6)

© 2017 Polara Engineering, Inc.

Doc. BDL3 Rev. C-24764 06/13/2017 Page 2 of 2

www.polara.com
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Consistent with LEED" goals T —
'« | & Green Globes™ criteria BAA
W NIGHTTIME for light pollution reduction —

FRIENDLY

-005-033

Autobahn Series ATB2
Roadway Lighting

PRODUCT OVERVIEW

Applications:

Roadways

Off ramps
Residential streets
Parking lots

l_v—TL 25.4 mm (1)

101.6 mm (4")
1 I

y
$38.1mm(1.5")

le—— 355.6 mm —
(14")

1 il |

)

787.4 mm
(317)

Effective Projected Area (EPA)
The EPA for the ATB2 is 0.78 sq. ft.,
Approx. Wt. = 21 Ibs. (9.53 kg)

STANDARDS

DesignLights Consortium® (DLC) Premium qualified
product. Not all versions of this product may be DLC
Premium qualified. Please check the DLC Qualified
Products List at www.designlights.org/QPL to confirm
which versions are qualified.

Color temperatures of < 3000K must be specified for
International Dark-Sky Association certification.

Rated for -40°C to 40°C ambient.

CSA Certified to U.S. and Canadian standards
Complies with ANSI: C136.2, C136.10, C136.14, C136.31,
C136.15, C136.37

BUY AMERICAN ACT — Product with the BAA

option is assembled in the USA and meets the Buy
America(n) government procurement requirements
under FAR, DFARS and DOT regulations. Please refer
to www.acuitybrands.com/buy-american for additional
information.

Note: Specifications subject to change without notice.

Autobahn Series — AEL_0109_ATB2

Features:

OPTICAL

The Autobahn’s new molded silicone optics provide exceptional
performance. Silicone optics are superior to other polymeric materials in
the areas of; optical efficiency, thermal performance, and reduction in dirt
accumulation, all of which can lead to long term lumen degradation and a
shift in optical distribution. Also, because silicone allows for the molding
of fine details as well as thick sections, it produces the most crisp, clean
and well-defined lighting distributions available. Silicone optics paired
with modern LED’s allow the Autobahn to take full advantage of both
technologies.

Same Light: Performance is comparable to 400-1000W HPS roadway
luminaires.

White Light: Correlated color temperature - 4000K, or optional 2700K,
3000K or 5000K, all 70 CRI minimum.

Unique IP66 rated LED light engines provided 0% uplight and restrict
backlight to within sidewalk depth, providing optimal application coverage
and optimal pole spacing.

Available in Type II, 11, IIIL, IV, & V roadway distributions.

ELECTRICAL

Expected Life: LED light engines are rated >100,000 hours at 25°C, L70.
Electronic driver has an expected life of 100,000 hours at a 25°C ambient.

Lower Energy: Saves an average of 40-60% over comparable HPS
platforms.

Robust Surge Protection: Two different surge protection options provide a
minimum of ANSI C136.2 10kV/5kA protection. 20kV/10kA protection is also
available.

Luminaire ships with a 0-10v dimmable driver. Luminaire is continuous
and step dimming capable via AO option or controls installed on P7
photocontrol receptacle option.

MECHANICAL

Easy to Maintain: Includes standard AEL lineman-friendly features such
as tool-less entry, 3 station terminal block and quick disconnects. Bubble
level located inside the electrical compartment for easy leveling at
installation.

Rugged die-cast aluminum housing is polyester powder-coated for
durability and corrosion resistance. Rigorous five-stage pre-treating and
painting process yields a finish that achieves a scribe creepage rating of
7 (per ASTM D1654) after over 5000 hours exposure to salt fog chamber
(operated per ASTM B117).

Four-bolt mast arm mount is adjustable for arms from 1-1/4" to 2" (1-5/8" to
2-3/8” 0.D.) diameter and provides a 3G vibration rating per ANSI C136.31.

Wildlife shield is cast into the housing (not a separate piece).

CONTROLS

NEMA 3 Pin photocontrol receptacle is standard, with the Acuity designed
ANSI 7 Pin receptacle optionally available.

Premium solid state locking sale photocontrol - PCSS (10 year rated life).
Extreme I)ong life sold state locking style photocontrol - PCLL (20 year
rated life).

Optional onboard Adjustable Output module allows the light output and
input wattage to be modified to meet site specific requirements, and
can also allow a single fixture to be flexibly applied in many different

applications.
American
AE I Electric
Lighting®


https://www.designlights.org/QPL
https://www.acuitybrands.com/resources/buy-american
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Autobahn Series ATB2
Roadway Lighting

ORDERING INFORMATION

| Series | | Performance Packages | | Voltage | | Optics
ATB2 Autobahn LED P601 26,192 lumens nominal MVOLT Multi-volt, 120-277V R2 Roadway Type Il
Roadway P602 29,188 lumens nominal 347 341V R3  Roadway Type Il
P603 33,062 lumens nominal 4803 480V R3|; Roadway Type 1l Long
P604 36,305 lumens nominal XVOLT? 277V-480V R4%2 Roadway Type IV

R5 Road Type V
P605 39,786 lumens nominal oadway lype

P901 30,398 lumens nominal
P902 36,273 lumens nominal
P903 41,215 lumens nominal
P904 45,247 lumens nominal
P905 50,476 lumens nominal

Options
Color Temperature (CCT) Misc. (continued) Accessaories:
(Blank)  4000K CCT, 70 CRI Min. UMR-XX 8" Horizontal Arm for Round House Side Shields for field installation
27K 2700K CCT, 70 CRI Min. Pole, Painted to match Fixture for use with P601 - P05
glé ggggﬁ gg ;g g:: Mm UMS-XX EFS) lHolr:izc'Jntaé Arm for:unare ATB2PGOXR2/RSHSS R2, R3L, RS distributions
in. ole, Painted to match Fixture .
' ! f th P601 - P605,
UMR-GALV 8" Horizontal Arm for Round ATB2PGOXRSHSS % darbut
Paint Pole, Galvanized ‘ ISt .uhlo;ﬁm PEOS
(Blank)  Gray (Standard) UMS-GALV 8" Horizontal Arm for Square ATBOPGOXR4HSS ~ for use with P601 - 7505,
BK Black Pole, Galvanized R4 distribution
BZ Bronze ATB2P90XR2/R5HSS for use with P901 - P905,
DDB  Dark Bronze Controls R2, R3L, R5 distributions
GN  Green (Blank) 3 Pin NEMA Photocontrol ATB2P90XR3HSS for use with P901 - P905,
Gl Graphite Receptacle (Standard) R3 distribution
WH  White P7 7 Pin Photocontrol Receptacle
) (Dimmable Driver Included)
Surge Protection NR  No Photocontrol Receptacle
(Blank)  Standard 20kV/10kA SPD A0  Field Adjustable Output
MP MOV Pack 10kV/5kA PCSS'  Solid State Lighting

Photocontrol (120-277V)

Terminal Block PCLL  Solid State Long Life Photocontrol Notes

(Blank)  Terminal Block (Standard)

T2 Wired to L1 & L2 Positions SH  Shorting Cap 1. Not available in 347 or 480V.
Packagin 2. Not available with P901 - P905 performance
Misc. rackaging . packages
BL Ext | Bubble Level (Blank)  Single Unit (Standard) . . .
Xternal bubble Leve JP  Job Pack (24/Pallet) 3. XVOLT option only available with P601 and
HSS  House-Side Shield P602 performance packages
NL Nema Label
XL  Not CSA Certified
HK  Hingekeepers
BAA  Buy America(n) Act Compliant
American Warranty Five-year limited warranty. This is the only warranty provided and no other
Electric statements in this specification sheet create any warranty of any kind. All other express
Lightingw and implied warranties are disclaimed. Complete warranty terms located at:
AEL Headquarters, One Lithonia Way, Conyers Georgia 30012 www.acuitybrands.com/support/warranty/terms-and-conditions
www.americanele'ctriclighting.com 'Phone: 1-866-HOLOPHANE Note: Actual performance may differ as a result of end-user environment and application.
Email: TechSupportINF@AcuityBrands.com All va_Il_Jes are desi_gn or typical vaIu_es, measyred under laboratory conditions at 25 °C.
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved. ATB2  Rev. 12/08/22 Specifications subject to change without notice.

Please contact your sales representative for the latest product information.


https://www.acuitybrands.com/support/warranty/terms-and-conditions
http://www.americanelectriclighting.com
mailto:TechSupportINF%40AcuityBrands.com?subject=
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Autobahn Series ATB2

Roadway Lighting
| Lumens | LPW | Lumens | _LPW [ Lumens | _LPW
R2 22,828 131 24,280 139 27,200 156
R3 22,689 130 25,200 144 27,080 155
P601 R3L 175 21,844 125 22,513 129 23,761 136
R4 23,376 135 23,760 136 24,710 143
R5 23,291 135 23,810 138 24,680 143
R2 24,983 126 26,610 135 30,060 152
R3 24,831 126 21,770 142 30,020 153
P602 R3L 196 24,270 124 24,770 126 26,400 135
R4 25,697 135 26,280 137 27,230 143
R5 25,489 135 26,270 138 27,010 144
R2 28,442 121 30,430 131 34,020 145
R3 28,269 121 32,760 141 33,990 145
P603 R3L 233 27,087 116 28,050 120 29,464 126
R4 29,359 124 29,800 126 31,110 132
R5 29,019 125 29,850 127 30,750 132
R2 31,060 118 33,130 126 37,050 140
R3 30,871 118 35,670 136 36,950 141
P604 R3L 263 29,369 112 30,541 116 31,946 121
R4 32,001 125 32,450 126 33,910 132
R5 31,690 126 32,790 127 33,580 133
R2 33,992 115 36,960 125 39,750 135
R3 33,785 115 38,670 131 39,910 136
P605 R3L 295 31,867 108 33,149 112 34,663 118
R4 34,728 120 35,430 122 36,800 127
R5 34,681 121 35,130 122 36,750 128
R2 27,141 137 28,470 143 30,430 154
P01 R3 199 26,982 135 29,040 146 31,350 157
R3L 26,100 131 26,603 134 28,390 143
R5 27,698 141 29,020 146 29,350 149
R2 32,512 133 35,070 144 38,090 156
P02 R3 25 32,314 132 35,600 145 38,970 159
R3L 31,000 127 31,344 128 33,720 138
R5 33171 137 33,740 138 35,150 145
R2 317,007 131 39,380 140 42,990 152
P03 R3 282 36,782 130 39,540 140 43,580 154
R3L 35,238 125 35,154 125 38,330 136
R5 37,758 134 37,860 134 40,010 142
R2 40,420 121 43,410 137 47,220 148
Pg0a R3 319 40,175 126 43,600 137 48,170 151
R3L 38,327 120 38,078 119 41,690 131
R5 41,240 132 41,420 132 43,700 140
R2 44,573 121 43,390 132 52,380 142
R3 44,303 120 48,560 132 53,940 146
P905 R3L 369 42,886 116 42,455 115 46,649 126
R5 45,477 128 45,390 127 48,190 136
Note: Individual fixture performance may vary. Specifications subject to change without notice.
ATB2 15C 20C 25C 30C 35C 40C
1.02 1.01 1.00 0.99 0.98 0.97

To calculate the LLD for a temperature other than 25°C, multiply the LLD @ 25°C (shown in the performance package table) by the LLD multiplier for the selected temperature.

American
Electric
Lighting®

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012
www.americanelectriclighting.com Phone: 1-866-HOLOPHANE

Email: TechSupportINF@QAcuityBrands.com

© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved. ATB2  Rev. 12/08/22

Warranty Five-year limited warranty. This is the only warranty provided and no other
statements in this specification sheet create any warranty of any kind. All other express
and implied warranties are disclaimed. Complete warranty terms located at:
www.acuitybrands.com/support/warranty/terms-and-conditions

Note: Actual performance may differ as a result of end-user environment and application.
All values are design or typical values, measured under laboratory conditions at 25 °C.
Specifications subject to change without notice.

Please contact your sales representative for the latest product information.



https://www.acuitybrands.com/support/warranty/terms-and-conditions
http://www.americanelectriclighting.com
mailto:TechSupportINF%40AcuityBrands.com?subject=
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Autobahn Series ATB2
Roadway Lighting

PERFORMANCE PACKAGE

LLD @ 25°C

R2, R3 Distributions R2, R3 Distributions R3L, R4, & R5 Distributions
ATB2 3000K & 4000K CCT 2700K & 5000K CCT* Any CCT
0.96 0.94 0.93 0.92 0.88 0.85 0.92 0.88 0.85

P601

P602 0.96 0.94 0.93 0.92 0.88 0.85 0.92 0.88 0.85
P603 0.96 0.94 0.93 0.91 0.87 0.84 0.91 0.87 0.84
P604 0.96 0.94 0.93 0.91 0.87 0.83 0.91 0.87 0.83
P605 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82
P901 0.96 0.94 0.93 0.91 0.88 0.84 0.91 0.88 0.84
P902 0.96 0.94 0.93 0.91 0.87 0.83 0.91 0.87 0.83
P903 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82
P904 0.96 0.94 0.93 0.90 0.86 0.82 0.90 0.86 0.82
P905 0.96 0.94 0.93 0.89 0.84 0.79 0.89 0.84 0.79

* Also includes any custom (non-catalog) CCT

I American Warranty Five-year limited warranty. This is the only warranty provided and no other

M Electric statements in this specification sheet create any warranty of any kind. All other express
Lighting® and implied warranties are disclaimed. Complete warranty terms located at:

AEL Headquarters, One Lithonia Way, Conyers Georgia 30012 www.acuitybrands.com/support/warranty/terms-and-conditions

Www.americanele'ctriclighting.com 'Phone: 1-866-HOLOPHANE Note: Actual perf_ormancelmay differ as a result of end-user environmelnjt and application.

Email: TechSupportINF@AcuityBrands.com All va_Il_Jes are desn_gn or typical vaIu_es, measyred under laboratory conditions at 25 °C.

© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved. ATB2  Rev. 12/08/22 Specifications subject to change without notice.

Please contact your sales representative for the latest product information.


https://www.acuitybrands.com/support/warranty/terms-and-conditions
http://www.americanelectriclighting.com
mailto:TechSupportINF%40AcuityBrands.com?subject=
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Autobahn Series ATB2
Roadway Lighting

B.U.G. Ratings
_IEEE_ 4000/5000K
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American Warranty Five-year limited warranty. This is the only warranty provided and no other
Electric statements in this specification sheet create any warranty of any kind. All other express
Lighting@ and impligd warranties are disclaimed. Complete warranty terms located at:
AEL Headquarters, One Lithonia Way, Conyers Georgia 30012 www.acuitybrands.com/support/warranty/terms-and-conditions
www.americanele'ctriclighting.com 'Phone: 1-866-HOLOPHANE Note: Actual perf_ormancelmay differ as a result of end-user environmelnjt and application.
Email: TechSupportINF@AcuityBrands.com All va_Il_Jes are desn_gn or typical vaIu_es, measyred under laboratory conditions at 25 °C.
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved. ATB2  Rev. 12/08/22 Specifications subject to change without notice.
Please contact your sales representative for the latest product information.
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Autobahn Series ATB2
Roadway Lighting

UMR POLE ADAPTOR
RECOMMENDED FOR USE WITH POLES OF 4" DIAMETER OR SMALLER

1/4" PLATE

3 1-1/2" RAD.
3" g
5-1/2" 2-7/8" 712"
1.66 O.D. x .140 WALL TB.
A3x1-3/4" SLOT \ 1/4" PLATE
(2 PLCS)

American Warranty Five-year limited warranty. This is the only warranty provided and no other

Electric statements in this specification sheet create any warranty of any kind. All other express

Lighting@ and implied warranties are disclaimed. Complete warranty terms located at:
AEL Headquarters, One Lithonia Way, Conyers Georgia 30012 www.acuitybrands.com/support/warranty/terms-and-conditions
www.americanele'ctriclighting.com 'Phone: 1-866-HOLOPHANE Note: Actual performance may differ as a result of end-user environment and application.
Email: TechSupportINF@AcuityBrands.com All va_Il_Jes are desi_gn or typical vaIu_es, measyred under laboratory conditions at 25 °C.
© 2014-2022 Acuity Brands Lighting, Inc. All Rights Reserved. ATB2  Rev. 12/08/22 Specifications subject to change without notice.

Please contact your sales representative for the latest product information.
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1/4 TURN STAINLESS STEEL

ONTOP
1.000

1/8" THICK UV RESISTANT
POLYCARBONATE LENS

Blank Face per PBC specs

= T .
72.254 -

CONTINUQUS STAINLESS
STEEL HINGE TWO PLACES \\

NOTES:

FDOT APL
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............. - O o e = T CELL RECEPTACLE CENTERED 100 - 015

Free swinging
Double sSided
Size AXb ov *XE

1. SIGN CONSTRUCTED FROM .125" THICK 5052-H-32 ALUMINUM Flowve scewnt
2. ALL SEAMS ARE CONTINUOUSLY WELDED. \ v
3. SIGNIS 24" TALL AND &' LONG AND IS DOUBLE FACED one pholocell pe
4,  FLUORESCENT LIGHT WITH BALLAST Si ﬁﬂ
5 POWDER COATED FLAT BLACK AS STANDARD OR SPECIAL COLORS PER REQUEST
SOUTHERN
Southern Manufacturing we | _owe | MANUFACTURING CO.
501 Herndon Ave . DRAWN By: LAB | 4/10/2008 SIZE |ppe: PALM BEACH 624 DF FLUORESCENT
PROPRIETARY AND CONFIDENTIAL Orando, Fl. 32803  407-884-8851 CHECKED: NEW TRADITIONAL STYLE
The information cantained in this drawing is the sole property of Southern |, arzriac 5052H-32 ALUMINUM 125 in WFG AFPR: A ILLUMINATED STREET SIGN Rewv:
Manufacturing. Any repraduction in part or as o whole without the written
| permission of Southiern Munufnclunnglsprohlblted AsH: MILL Cus! APFR: Scale: NTS l Sheet 1 of 1 N
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PASS & SEYMOUR®

I ®
LI1 Iegrand Flexcor® Wire Mesh Support Grips
O

Flexcor Support Grips — designed for flexibility
and cable protection in any application.
FS050USS, FS050UUSS, FRO50USS, FCHLO75USS, FCSD40, FC52

Flexcor® industrial-strength wire mesh support grips are Designed for a variety of indoor and outdoor applications,
designed to distribute the weight of vertical or sloping runs there’s a Flexcor® Wire Mesh Support Grip to fit your need;
of electrical cable, metal rods, tubing or hose over the entire Standard Closed Mesh, Split Lace, Split Rod, Heavy-Duty,
length of the grip to avoid damage. Service and Bus Drop support grips. All provide ease and

flexibility in permanent or temporary installations with
reliable corrosion-resistant material for direct tension relief
and cable protection.

Flexcor® Wire Mesh Support Grips are offered in single,
double, universal and offset weaves with either closed or open
mesh, providing ease of installation and added reinforcement
for longer, trouble-free service.

Features & Benefits

O

Catalog number, diameter range and Endless weave design for simple
agency approval stamped into the hardware. NSO e installation and adjustment.

Available in stainless steel for
excellent corrosion-resistance.

Designed for applications ranging
from from service- & bus-drops,
to light & heavy duty.

Four styles available: single
(shown), double, locking bale
and offset.

FCHL100U

e NOTE: Stainless steel mesh is not suitable for marine use

3rd Party Compliance

Q @ QB: Most Flexcor products have UL and/or CSA approvals. Please consult factory for approval information.
Conforms to NEMA 3R.

SF20217 — January 2017 — For latest specs visit www.legrand.us/passandseymour
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L1 Iegrand® PASS & SEYMOUR®

Flexcor® Wire Mesh Support Grips

Ordering Information

Standard-Duty, Closed Mesh, Single Eye Grips

Stainless
Catalog Steel Catalog Cable Diameter  Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FCO50U FCO50USS 0.500"-0.610" 7" 11" 770 lbs.
FC062U FC062USS 0.620"-0.740" 8" 11" 960 Ibs.
FCO75U FCO75USS 0.750"-0.990" 8" 14" 1,300 Ibs.
FC100U FC100USS 1.000"-1.240" 9" 15" 1,680 Ibs.
FC125U FC125USS 1.250"-1.490" 10" 16" 1,680 Ibs.
FC150U FC150USS 1.500"-1.740" 12" 18" 1,680 Ibs.
FC175U FC175USS 1.750"-1.990" 14" 20" 2,640 Ibs.
FC200U FC200USS 2.000"-2.490" 16" 22" 3,760 Ibs.
FC250U FC250USS 2.500"-2.990" 18" 24" 3,760 Ibs. - -
Single Eye Grips
FC300U FC300USS 3.000"-3.490" 21" 26" 5,040 Ibs.

Standard-Duty, Split Lace, Single Eye

Stainless
Catalog Steel Catalog Cable Diameter  Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FS050U FS050USS 0.500"-0.610" 7" 1" 770 Ibs.
FS062U FS062USS 0.620"-0.740" 8" 1" 960 Ibs. \ o
FSO75U  FS075USS  0.750"-0.990" 8" 14" 1,320 Ibs. P B
FS100U FS100USS 1.000"-1.240" 9" 15" 1,680 Ibs. y 7 //,f
FS125U FS125USS 1.250"-1.490" 10" 16" 1,680 Ibs. { F ///
FS150U FS150USS 1.500"-1.740" 12" 18" 1,680 Ibs. < ;///
FS175U FS175USS 1.750"-1.990" 14" 20" 2,640 Ibs. \3/
FS200U FS200USS 2.000"-2.490" 16" 22" 3,760 lbs.
FS250U  FS250USS  2.500"-2.990" 18" 24" 3,760 Ibs. Split Lace, Single Eye
FS300U FS300USS 3.000"-3.490" 21" 26" 5,040 Ibs.
FS350U FS350USS 3.500"-3.990" 24" 28" 5,040 Ibs.

Standard-Duty, Split Rod, Single Eye

Stainless
Catalog Steel Catalog Cable Diameter  Bale Mesh Approximate
Number Number Range Length Length Break Strength* -
FRO50U FRO50USS 0.500"-0.610" 7" 171" 770 lbs.
FRO62U FR062USS 0.620"-0.740" 8" 1" 960 Ibs.
FRO75U FRO75USS 0.750"-0.990" 8" 14" 1,320 Ibs.
FR100U FR100USS 1.000"-1.240" 9" 15" 1,680 Ibs. &\_,
FR125U FR125USS 1.250"-1.490" 10" 16" 1,680 Ibs.
FR150U FR150USS 1.500"-1.740" 12" 18" 1,680 Ibs.
FR175U FR175USS 1.750"-1.990" 14" 20" 2,640 Ibs.
FR200U  FR200USS  2.000"-2.490" 16" 22" 3,760 Ibs. Split Rod, Single Eye

*To determine workload safety factor, divide approximate break strength by 10.

SF20217 — January 2017 — For latest specs visit www.legrand.us/passandseymour 2
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' © PASS & SEYMOUR®
L'1 Iegrand Flexcor® Wire Mesh Support Grips

Ordering Information

Standard-Duty, Closed Mesh, Double Eye Grips

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FCO50UU FCO50UUSS 0.500"-0.610" 4" 1" 770 Ibs.
FCo062UU FC062UUSS 0.620"-0.740" 4" 1" 1,150 Ibs.
FC075UU FC075UUSS 0.750"-0.990" 4" 14" 1,320 Ibs.
FC100UU FC100UUSS 1.000"-1.240" 5" 15" 1,920 Ibs.
FC125UU FC125UUSS 1.250"-1.490" 5" 16" 1,920 Ibs.
FC150UU FC150UUSS 1.500"-1.740" 6" 18" 1,920 Ibs.
FC175UU FC175UUSS 1.750"-1.990" 6" 20" 3,150 Ibs.
FC200UU FC200UUSS 2.000"-2.490" 6" 22" 3,360 Ibs.
FC250UU  FC250UUSS  2.500'-2.990" 6" 24" 3,360 Ibs. neubis Eye Srips

Standard-Duty, Split Lace, Double Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FS050UU FS050UUSS 0.500"-0.610" 4" 1" 770 Ibs.
FS062UU FS062UUSS 0.620"-0.740" 4" 1" 1,150 Ibs.
FS100UU FS100UUSS 1.000"-1.240" 5" 15" 1,920 Ibs. /
FS125UU FS125UUSS 1.250"-1.490" 5" 16" 1,920 Ibs. i
FS150UU FS150UUSS 1.500"-1.740" 5" 18" 1,920 Ibs. ' '//,/'
FS175UU FS175UUSS 1.750"-1.990" 6" 20" 3,150 Ibs.
FS200UU FS200UUSS 2.000"-2.490" 6" 22" 3,360 Ibs.
FS250UU FS250UUSS 2.500"-2.990" 6" 24" 3,360 Ibs. Split Lace, Double Eye
FS300UU FS300UUSS 3.000"-3.490" 8" 26" 5,280 Ibs.
FS350UU FS350UUSS 3.500"-3.990" 8" 28" 5,280 Ibs.

Standard-Duty, Split Rod, Double Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FRO50UU FRO50UUSS 0.500"-0.610" 4" 11" 770 Ibs.
FRO62UU FR0O62UUSS 0.620"-0.740" 4" 1" 960 Ibs.
FRO75UU FRO75UUSS 0.750"-0.990" 4" 14" 960 Ibs.
FR100UU FR100UUSS 1.000"-1.240" 5" 15" 1,680 Ibs.
FR125UU FR125UUSS 1.250"-1.490" 5" 16" 1,680 Ibs.
FR150UU FR150UUSS 1.500"-1.740" 5" 18" 1,680 Ibs.
FR175UU  FR175UUSS  1.750"-1.990" 6" 20" 2,640 Ibs. Split Rod, Double Eye
FR200UU FR200UUSS 2.000"-2.490" 6" 22" 3,760 Ibs.

*To determine workload safety factor, divide approximate break strength by 10.

SF20217 — January 2017 — For latest specs visit www.legrand.us/passandseymour 3
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L1legrand

PASS & SEYMOUR®
Flexcor® Wire Mesh Support Grips

Ordering Information

Standard-Duty, Closed Mesh, Offset Eye Grips

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FCO500F FCO500FSS  0.500"-0.610" 4" 1" 770 Ibs.
FC0620F FC0620FSS  0.620"-0.740" 4" 11" 960 Ibs.
FCO750F  FCO750FSS  0.750"-0.990" 4" 14 960 Ibs..
FC1000F FC1000FSS 1.000"-1.240" 5" 15" 1,680 Ibs.
FC1250F FC1250FSS 1.250"-1.490" 5" 16" 1,680 Ibs.
FC1500F FC1500FSS 1.500"-1.740" 5" 18" 1,680 Ibs.
FC1750F FC1750FSS 1.750"-1.990" 6" 20" 2,640 Ibs.
FC2000F FC2000FSS  2.000"-2.490" 6" 22" 3,760 Ibs.
FC2500F FC2500FSS  2.500"-2.990" 8" 24" 3,760 Ibs. Offset Eye
FC3000F FC3000FSS  3.000"-3.490" 9" 26" 5,040 Ibs.
FC3500F FC3500FSS  3.500"-3.990" 9" 28" 5,040 Ibs.
Standard-Duty, Split Lace, Offset Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FS0500F FS0500FSS  0.500"-0.610" 4" 11" 770 Ibs.
FS0620F FS0620FSS  0.620"-0.740" 4" 11" 960 Ibs.
FS0750F FS0750FSS  0.750"-0.990" 4" 14" 960 Ibs.
FS1000F FS1000FSS 1.000"-1.240" 5" 15" 1,680 Ibs.
FS1250F FS1250FSS 1.250"-1.490" 5" 16" 1,680 Ibs.
FS1500F FS1500FSS 1.500"-1.740" 5" 18" 1,680 Ibs.
FS1750F FS1750FSS 1.750"-1.990" 8" 20" 2,640 Ibs.
FS2000F FS2000FSS  2.000"-2.490" 8" 22" 3,760 Ibs. Split Lace, Offset Eye
FS2500F FS2500FSS  2.500"-2.990" 8" 24" 3,760 Ibs.
FS3000F FS3000FSS  3.000"-3.490" 9" 26" 5,040 Ibs.
FS3500F FS3500FSS  3.500"-3.990" 9" 28" 5,040 Ibs.
Standard-Duty, Split Rod, Offset Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FRO500F FRO500FSS  0.500"-0.610" 4" 11" 770 Ibs.
FR0O620F FR0620FSS  0.620"-0.740" 4" 11" 960 Ibs.
FRO750F FRO750FSS  0.750"-0.990" 4" 14" 960 Ibs.
FR1000F FR1000FSS 1.000"-1.240" 5" 15" 1,680 Ibs.
FR1250F FR1250FSS 1.250"-1.490" 5" 16" 1,680 Ibs.
FR1500F FR1500FSS 1.500"-1.740" 5" 18" 1,680 Ibs.
FR1750F FR1750FSS 1.750"-1.990" 6" 20" 2,640 Ibs.
FR2000F  FR2000FSS  2.000"-2.490" 6" 20" 3,760 Ibs. Split Rod, Offset Eye

*To determine workload safety factor, divide approximate break strength by 10.

SF20217 — January 2017 — For latest specs visit www.legrand.us/passandseymour 4
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PASS & SEYMOUR®
Flexcor® Wire Mesh Support Grips

Ordering Information

Standard-Duty, Closed Mesh, Locking Bale Grips (Universal Eye)

Stainless

Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FCo50LB FCO50LBSS 0.500"-0.610" 18" 11" 770 Ibs. >
FC062LB FC062LBSS 0.620"-0.740" 18" 1" 1,150 Ibs. P /’
FCO75LB FCO075LBSS 0.750"-0.990" 18" 14" 1,320 Ibs. & =7
FC100LB FC100LBSS 1.000"-1.240" 18" 15" 1,920 Ibs. ; a?
FC125LB FC125LBSS 1.250"-1.490" 18" 16" 1,920 Ibs. == W
FC150LB FC150LBSS 1.500"-1.740" 18" 18" 1,920 Ibs. ) 7~
FC175LB FC175LBSS 1.750"-1.990" 18" 20" 3,150 Ibs. \\
FC200LB FC200LBSS 2.000"-2.490" 18" 22" 3,360 Ibs. \-;
FC250LB FC250LBSS 2.500"-2.990" 18" 24" 3,360 Ibs.

Universal Eye Grips
FC300LB FC300LBSS 3.000"-3.490" 18" 26" 5,280 Ibs.
FC350LB FC350LBSS 3.500"-3.990" 18" 28" 5,280 Ibs.

Standard-Duty, Split Lace, Locking Bale (Universal Eye)

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FS050LB FS050LBSS 0.500"-0.610" 18" 1" 770 Ibs.
FS062LB FS062LBSS 0.620"-0.740" 18" 1" 1,150 Ibs.
FS100LB FS100LBSS 1.000"-1.240" 18" 15" 1,920 Ibs.
FS125LB FS125LBSS 1.250"-1.490" 18" 16" 1,920 Ibs.
FS150LB FS150LBSS 1.500"-1.740" 18" 18" 1,920 Ibs.
FS175LB FS175LBSS 1.750"-1.990" 18" 20" 3,150 Ibs.
FS200LB FS200LBSS 2.000"-2.490" 18" 22" 3,360 Ibs.
FS250LB FS250LBSS 2.500"-2.990" 18" 24" 3,360 Ibs. Split Lace, Universal Eye
FS300LB FS300LBSS 3.000"-3.490" 18" 26" 5,280 Ibs.
FS350LB FS350LBSS 3.500"-3.990" 18" 28" 5,280 Ibs.

Standard-Duty, Split Rod, Locking Bale (Universal Eye)

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FRO50LB FRO50LBSS 0.500"-0.610" 10" 9" 770 Ibs.
FR062LB FR062LBSS 0.620"-0.740" 10" 9" 1,150 Ibs.
FRO75LB FRO75LBSS 0.750"-0.990" 10" 11" 1,320 Ibs.
FR100LB FR100LBSS 1.000"-1.240" 14" 13" 1,920 Ibs.
FR125LB FR125LBSS 1.250"-1.490" 14" 15" 1,920 Ibs.
FR150LB FR150LBSS 1.500"-1.740" 14" 16" 1,920 Ibs.
FR175LB FR175LBSS 1.750"-1.990" 14" 17" 3,150 Ibs. Split Rod, Universal Eye
FR200LB FR200LBSS 2.000"-2.490" 18" 20" 3,360 Ibs.

*To determine workload safety factor, divide approximate break strength by 10.
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L1 Iegrand® PASS & SEYMOUR®

Flexcor® Wire Mesh Support Grips

Ordering Information

Heavy-Duty, Closed Mesh, Single Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FCHLO75U FCHLO75USS  0.750"-0.990" 10" 26" 2,700 Ibs.
FCHL100U FCHL100USS 1.000"-1.240" 10" 29" 4,720 Ibs.
FCHL125U FCHL125USS 1.250"-1.490" 10" 31" 4,720 Ibs.
FCHL150U FCHL150USS  1.500"-1.990" 10" 35" 4,720 Ibs.

Single Eye

Heavy-Duty, Split Lace, Single Eye

Stainless
Catalog Steel Catalog Cable Diameter Bale Mesh Approximate
Number Number Range Length Length Break Strength*
FSHLO75U FSHLO75USS  0.750"-0.990" 10" 26" 2,700 Ibs.
FSHL100U  FSHL100USS 1.000"-1.240" 10" 29" 4,720 Ibs.
FSHL125U FSHL125USS 1.250"-1.490" 10" 31" 4,720 Ibs.
FSHL150U FSHL150USS  1.500"-1.990" 10" 35" 4,720 Ibs.

Split Lace, Single Eye

*To determine workload safety factor, divide approximate break strength by 10.
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PASS & SEYMOUR®
Flexcor® Wire Mesh Support Grips

Ordering Information

Heavy-Duty, Closed Mesh, Double Eye

Stainless 4

Catalog Steel Catalog Cable Diameter Bale Mesh Approximate §

Number Number Range Length  Length Break Strength* {.f;'
FCHLO75UU  FCHLO75UUSS  0.750"-0.990" 10" 26" 2,700 Ibs. ,;”t
FCHL100UU FCHL100UUSS  1.000"-1.240" 10" 29" 4,720 Ibs.
FCHL125UU  FCHL125UUSS 1.250"-1.490" 10" 31" 4,720 Ibs.
FCHL150UU  FCHL150UUSS  1.500"-1.990" 10" 35" 4,720 Ibs. . =

—————
FCHL200UU FCHL200UUSS  2.000"-2.490" 10" 37" 10,080 Ibs. - /ﬁ#
FCHL250UU FCHL250UUSS  2.500"-2.990" 10" 39" 10,080 Ibs. ‘/ g
FCHL300UU FCHL300UUSS  3.000"-3.490" 10" 41" 10,080 Ibs.
FCHL350UU FCHL350UUSS  3.500"-3.990" 10" 45" 13,120 Ibs. Double Eye
Heavy-Duty, Split Lace, Double Eye
Stainless

Catalog Steel Catalog Cable Diameter Bale Mesh Approximate

Number Number Range Length Length  Break Strength*
FSHLO75UU FSHLO75UUSS  0.750"-0.990" 10" 26" 2,700 Ibs.
FSHL100UU FSHL100UUSS  1.000"-1.240" 10" 29" 4,720 Ibs.
FSHL125UU FSHL125UUSS  1.250"-1.490" 10" 31" 4,720 Ibs.
FSHL150UU FSHL150UUSS  1.500"-1.990" 10" 35" 4,720 Ibs.
FSHL200UU FSHL200UUSS 2.000"-2.490" 10" 37" 10,080 Ibs.
FSHL250UU FSHL250UUSS 2.500"-2.990" 10" 39" 10,080 Ibs.
FSHL300UU FSHL300UUSS  3.000"-3.490" 10" 41" 10,080 Ibs. -

Split Lace, Double Eye

FSHL350UU FSHL350UUSS  3.500"-3.990" 10" 45" 13,120 Ibs.
FSHL400UU FSHL400UUSS  4.000"-4.490" 10" 47" 13,120 Ibs.

*To determine workload safety factor, divide approximate break strength by 10.

SF20217 — January 2017 — For latest specs visit www.legrand.us/passandseymour
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| © PASS & SEYMOUR®
L'1 Iegrand Flexcor® Wire Mesh Support Grips

Ordering Information

Service Drop, Closed Mesh, Single Eye Bus Drop, Closed Mesh, Single Eye
Catalog Cable Diameter Bale Mesh Approximate Catalog Cable Diameter Bale Mesh Approximate
Number Range Length Length Break Strength* Number Range Length Length Break Strength*
FCSD22 0.220"-0.320" 4" 4" 290 Ibs. FC22 0.220"-0.320" 9" 3.5" 1,100 Ibs.
FCSD30 0.300"-0.430" 5" 5" 500 Ibs. FC30 0.300"-0.430" 9" 45" 1,100 Ibs.
FCSD40 0.410"-0.560" 6" 5" 500 Ibs. FC40 0.410"-0.560" 9" 5.0" 1,100 Ibs.
FCSD52 0.530"-0.730" 8" 8" 790 Ibs. FC52 0.530"-0.730" 9" 6.5" 1,100 Ibs.
FCSD70 0.700"-0.970" 8" 9" 1,020 Ibs. FC70 0.700"-0.850" 9" 8.5" 1,900 Ibs.
FCSD94 0.940"-1.250" 10" 1" 1,020 Ibs. FC94 0.940"-1.250" 9" 11.0" 1,900 Ibs.
Service Drop, Closed Mesh, Locking Bale Bus Drop, Closed Mesh, Locking Bale
FCSD30LB  0.300"-0.430" 1" 5" 500 Ibs. FC30LB 0.300"-0.430" 12" 45" 1,100 Ibs.
FCSD52LB  0.530"-0.730" 14" 8" 790 Ibs. FC40LB 0.410"-0.560" 12" 5.0" 1,100 Ibs.
FCSD70LB  0.700"-0.970" 14" 9" 1,020 Ibs. FC52LB 0.530"-0.730" 15" 6.5" 1,100 Ibs.
FCSD94LB  0.940"-1.250" 16" 1" 1,020 Ibs. FC70LB 0.700"-0.850" 16" 8.5" 1,900 Ibs.

*To determine workload safety factor, divide approximate break strength by 10. FCo4LB 0.940"-1.250" 17 11.0" 1,900 Ibs.

Bus Drop Accessories

Catalog
Number NPT Size
S40 Safety Spring, 40 Lb. Load
S80 Safety Spring, 80 Lb. Load
GH5 Support Hook
Field Uses/Vertical Markets
e Temporary Power ¢ Maintenance Repair Operations e Utilities
¢ Industrial Manufacturing ¢ Panel Building * Renewable Energy
Also available...
¢ Hospital Grade Devices e Ground Continuity ¢ Turnlok® Locking Devices ¢ |[EC 309 Industrial Products
* PlugTail® Devices Monitoring (GCM)  Weatherproof * Portable GFCls
« SPD & Isolated Ground e Straight Blade Boxes & Covers

Devices Plugs & Connectors

&% The paper used to print this document is an environmentally responsible paper with 1 ®
% 10% post consumer waste, with FSC and SFI Chain of Custody certifications, Lacey L1 Ie rand
Act complaint. 100% of the electricity used to manufacture Flo sheets is generated with |
Green-e certified renewable energy.

All brand and product names referenced in this document are registered trademarks or

trademarks of their respective holders. Legrand, North America

60 Woodlawn Street

West Hartford, CT 06110
1.877.BY.LEGRAND (295.3472)
www.legrand.us

570 Applewood Crescent
Vaughan, Ontario L4K 4B4
905.738.9195
www.legrand.ca

FOLLOW US
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Hawk Series 2 Megapixel
Pan-Tilt-Zoom Camera

e Model - GC-IMPO-2D40 (40X Optical Zoom)
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TECHNICAL SPECIFICATIONS

Environmentally Hardened

ONVIF Protocol

2 Megapixel Resolution

40X Optical Zoom

Electronic Image Stabilization
Extended Surge (6000TVS), Thunder & Static Protection
Tilt Range -10° ~ 90° (Auto Flip)

1.5” Lowering Device Compatible
Ingress Protection Rating IP66 & IK 10
24VAC 12VDC or Hi-PoE Power Options
H.264 | H.265 | MJPEG

¢ 2Input Alarms | 2 Output Alarms

Key
Attributes

L 2R ZER N JEE JEE JER JEE JER JER JER 2

¢ Supports Logo Upload to On Screen Display
¢ Configurable Compass
¢ Smart Feature Set

Dimensions

Unit : mm

- ovc‘mm Product picture and technical specifications are subject to change without notice.
qoch<q Sales@GovComm.us | 305-937-2000 | 3830 SW 30 Avenue, Ft. Lauderdale, 33312

Intelligent Transportation Systems © GovComm, Inc. 2020
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Camera

Image Sensor: Sony 1/2.8" Progressive Scan CMOS

Min. lllumination: Color: 0.02 Lux @(F1.6, AGC ON)
B/W: 0.001 Lux @(F1.6, AGC ON)

White Balance: Auto/Manual/ATW (Auto-tracking White
Balance)

Automatic Gain Control: Auto / Manual from 1dB to 9dB
Shutter Time: 1/1s to 1/10,000 s

Day & Night: IR cut filter

Digital Zoom: 10X

Privacy Mask: 20 programmable color configurable
polygon privacy masks

Focus Mode: Auto & Manual
Image Stabilization: Electronic Image Stabilization

Image Enhancements: 2&3D Digital Noise Reduction,
Wide Dynamic Range & Back Light Compensation

Lens

Focal Length

4.3mm ~ 170mm 40X Optical Zoom

TECHNICAL SPECIFICATIONS

PTZ

Movement Range: (Pan)360° endless

Pan Speed: Configurable, from 0.1°/s to 90°/s, Preset
Speed: 400°/s

Movement Range: (Tilt)From -10° to 90°

Tilt Speed: Configurable, from 0.1°/s to 55°/s, Preset
Speed: 300°/s

Proportional Zoom: Yes

Presets: 256

Patrol Scan: 8 patrols, up to 64 presets for each patrol
Pattern Scan: 8 cruise & 4 auto pan paths

Power-off Memory: Yes

Park Action: Preset, Patrol Scan & Pattern Scan

PTZ Position Display: Yes

Scheduled Task: Preset, Patrol Scan & Pattern Scan

FOV Horizontal field of view: 66.1° (wide), 1.8° (tele)
Vertical field of view: 39.8° (wide), 1.1° (tele)
Aperture Range F1.6 to F28
[ J
Compression

Video Compression: H.264, H.265 & MJPEG
Compression Type: Main Profile or High Profile
Video Bitrate: 64 kbps to 10240 kbps

Audio Bitrate: 16 - 40 kbps, uLAW & ALAW 64 kbps, AAC
128 kbps, PCM 128, 256, 384 & 768 kbps

Broadcast: Multicast & Unicast

4 gOVCeMM

Intelligent Transportation Systems

Product picture and technical specifications are subject to change without notice.
Sales@GovComm.us | 305-937-2000 | 3830 SW 30 Avenue, Ft. Lauderdale, 33312

Image

Max. Resolution: 1920 x 1080

Streams 1- 4: H.264, H.265 & MJPEG Configurable up to
1920 x 1080 @ 60fps

Enhancements: Back Light Compensation, High Light
Compensation, 3D & 2D Digital Noise Reduction, Electronic
Image Stabilization, Distortion Correction

Scalable Video Coding: Yes

© GovComm, Inc. 2020



DocuSign Envelope ID: 671E36A8-BE48-438E-9103-F75C27C9F547

TECHNICAL SPECIFICATIONS
Network Interface
Network Storage: Built-in memory card slot, support Micro Alarm Interface: 4-ch alarm input/2-ch alarm output

SD/SDHC/SDXC, up to 128 GB; NAS
Audio Interface: Full-Duplex, Half Duplex, Simplex,
Alarm Linkage: Application, Motion, Network Failure, Adjustable Gain & Bit Rate
Periodical Event, Manual Trigger & Audio
Network Interface: 1RJ45 10/100 Ethernet Interface;
Protocols: IPv4/IPv6, HTTP, HTTPS, DSCP, VLAN, FTP, SMTP, PoE+
UPnP, SNMP, DNS, DDNS, NTP, RTSP, RTCP, RTP, TCP/IP,
DHCP, PPPoE, UDP, IGMP, ICMP, Bonjour RS-485: Yes
Simultaneous Live View: Up to 10 Simultaneous Viewers

User/Host: Up to 20 Users, w/ 2 Levels - View & Control or
View Only

Security Measures: User Authentication/HTTPS/IP
Filter/IEEE 802.1x

API: ONVIF (Profile S/G/Q/T), SDK

Web Browser: Chrome, Edge Firefox & Internet Explorer

General

Power: 24 VAC or Hi-PoE

Working Environment: From -40°C to 74°C (-40°F to 165°F;
Humidity: 95% or less

Protection Level: IP66 Standard (Outdoor), IK10, 6000V
Lightning Protection, Surge Protection and Voltage Transient
Protection

Material: Aluminum Alloy

Dimensions: ©210mm x 279mm (@8.27” x 10.98”)

Weight: Approx. 3 kg (6.611bs)

Linux O '
) NVIF
s ovc‘mm Product picture and technical specifications are subject to change without notice.
8= Sales@GovComm.us | 305-937-2000 | 3830 SW 30 Avenue, Ft. Lauderdale, 33312
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